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QUALITY ASSURANCE PROVISIONS

NSN:9Z 5330-00-128-1527

P/N: (26512) 3-3700-08 :

NOMEN: Retainer, Packing, Gland, F-14 Aircraft

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (26512) 3-3700-08 revision “Basic” or latest revision
and all details and specifications referenced therein.

I _Quality/Inspection Requirements

A. MIL-1-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C Mandatory Inspection applies:.

D. Production Lot Testing Applies

E. - Site Survey may be required

II. Supplemental Requirements _ ;

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets
shall not be revised or altered after the successful completion of First Article
and/or Production Lot Testing without approval from the Engineering Support
Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions
taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.
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‘ o III. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics: P/N: (26512) 3-3700-08
1) Zone 4 1.738-1.739 DIA

2) Zone4 1.563 DIA
1.561

Location, Concentricity of A .002 TIR

3) Zone4 1.618 DIA
1.616

4) Zone 4 Surface Finish of 16
_ 1.377 DIA Before
O 1.376

' : Hard Anodize

Surface Finish of 16
1.376 DIA After
1.375
Hard Anodize
Location, Concentncrty of A .001 DIA
Datum Reference of -B-
4) The Subject Gland Is Consxdered A (CSI) Critical Safety Item,

5) Characteristics To Be Venﬁed During Manufacturing. ( See DD Form
DD1423, Page 3)

[ C. Major and Minor CharactenstiCS'

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawmgs and a55001ated specifications.

’ IV. Unless expressly provided for elsewhere in this Clause, equipment
qw such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
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test equipment, or any other manufacturing aid required for the
manufacture and/or testing of the subject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to
such equipment or the furnishing thereof that may be contained in any
drawing

FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit . '
C. Compliance with all drawings, and specifications

referenced therein.
D. Review documentatlon as provided under DD 1423 requirements.

In addition to the above tests, the Flrst Articles to be delivered hereunder shall also be
subjected to those tests which w111 demonstrate that the articles comply with contract
requirements.

The contractor shall be respon51ble for prov1d1ng necessary parts and repair of the First
Atrticle (s) during testing.

The contractor shall be responsible for prov1d1ng necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production 1tems ‘under the contract provided the
sample(s) can be refurbished to ready for issue (RF I) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.



Notification of Shipment of Material For Government Testing:

" A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall

notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

FIRST ARTICLE APPROVAL ( GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from
the date of this contract to the government designated facility listed below.

NAVAL AIR DEPOT
Attn: F.A.T. Office, DOOR 16
NAS JACKSONVILLE FLA. 32212-0016

‘ Marking of test sample (s) shipping coniainer: :
“FOR FIRST ARTICLE TESTING. NOT FOR RFL, DO NOT TAKE UPIN
STOCK”. CONTRACT NUMBER: ‘

A. Fof First Article Test, the shipping docﬁmenjta;tion shall contain this contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.



B. Within 120 calendar days after the Government receives the First Atrticle, the
contracting officer shall notify the contractor, in writing, of the conditional approval,
approval or disapproval of the First Article. The notice of conditional approval or
approval shall not relieve the contractor from complying with all requirements of the .
specifications and all other terms and conditions of this contract. A notice of conditional
approval shall state any further action required of the contractor. A notice of disapproval
shall cite the reasons for disapproval. '

If the First Article is disapproved, the contractor, upon Government request, shall submit an additional
 First Article for testing. After each request, the contractor shall make any necessary changes, modifications,
or repairs to the First Article or select another First Article for testing. All costs related to these tests are to
be borne by the contractor, including any and all costs for additional testing following disapproval. The -
contractor shall furnish any additional First Article to the Government under the terms and conditions and
within the time specified by the Government.The Government shall act on this First Article within the time
limit specified in paragraph B above. The Government reserves the right to require an equitable adjustment
of the contract price for any extension of the delivery schedule or for any additional costs to the
Government related to these tests
C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make

delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor- ,

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance. :

2) Shall remove and dispose of any First Article from the government test facility
at the contractor’s expense. : :

E If the Government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall' produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in'accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies

\
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ﬂ, Ly to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.

|P| ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE
APPROVAL REQUIREMENTS

(D) Unless otherwise specified in the sohcltatlon the ESA and NAVAIR reserves the
right to waive the First Article Approval .
Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original
, Equipment Manufacturer/Prime Manufacturer. An offeror requesting waiver of
o First Article Approval Requirements shall submit
: evidence with its offer establishing that:

-(a) the last production unit was delivered within three (3) years of
- the issue date of solicitation AND
‘\ Mi (b) the production location to be used for this requirement is the same
' as used for the previous production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the
officer or employee responsible for the offer, stating that:

(a) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those
previously delivered and accepted by the Government or the Original Equlpment
i - Manufacturer/Prime Manufacturer, AND

3 (b) the previous production units were manufactured without Material Review
Board disposition or waiver/deviation request or rejection of pre-production
samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of a false, fictitious, or

fraudulent certification may render the maker subject to prosecution under

Title 18, United States Code, Section 1001.)

(II) Offerors requesting waiver of First Article Approval Requirements under
the provisions of this clause are cautioned to submit two prices for articles
required herein - one that is based on compliance with the First Article

Approval Requirements AND one that is based on a waiver of such requirements.




Where an offeror submits only one price and fails to clearly state that the
price is based on waiver of the First Article Approval Requirements, it will
be deemed to be based on compliance with the First Article Approval
Requirements.

(III) In the event waiver of the First Article Approval Requirements is
granted, the delivery schedule for the production items shall be reduced by
the number of days designated for delivery of First Article Test unit plus the
number of calendar days indicated for the government notification of
conditional approval or approval. These requirements are specified in the
quality assurance section of this solicitation. If the offeror is unable to

meet the desired schedule, he shall insert below the alternate delivery
schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days:
Item No. Quantity After Date of Contract




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements. '

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT
THE CONTRACTORS FACILITY...WITNESSED AND ACCEPTED
BY THE DCMA/QAR. A WRITTEN TEST REPORT SHALL BE
FORWARDED TO THE CONTRACTING OFFICER. ALL 1423
REQUIREMENTS APPLY.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof. -

B. Production Lot Testing to be completed during production after First Article
Approval. ‘

C. Sample (s) are to be unpainted. Corrosive areas to be coated with é light
[l - preservative.

I1. The tests to be performed under the Production Lot Sample testing provisions of the
contract are: : ' :

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
. with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)
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days of completion of Production Lot Testing the CAO/QAR shall prepare and
submit two (2) copies of their test report with conclusions and recommendations to

the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (IT) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (IIf) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the

" contractor is required to submit for approval hereunder as a result of a failure of a

previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



(2 Data Items)

* CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No.

0704-0188

above address.

The public reporting burden for this collection

~luding the time for reviewing instructions, s
‘ed, and completing and reviewing the collect
other aspect of this collection of information, including suggest
2nse, Washington Headquarters Services,
Jefferson Davis Highway,
other provision of law, no

ion of information.

Directorate for Information Op!
Suite 1204, Arlington, VA 22202-4302.

person shall be subject to any penalt
information if it does not display a currently valid OMB control
Send completed form to the Government Issuing Contracting

number.

of information is estimated to average 220 hours per response,
earching existing data sources, gathering and maintaining the data
Send comments regarding this burden estimate or
ions for reducing this burden,
erations and Reports (0704-0188), 1215
Respondents should be aware that notwithstanding any
y for failing to comply with a collection of

to Department of

Please DO NOT RETURN your form to the
OQfficer for the Contract/PR No. listed in

Block E.
A CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY: .

. TDP[] ™[] OTHER[]
D. SYSTEM/ITEM E .CONTRACT/PR NO. F. CONTRACTOR

92 5330-00-128-1527
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

4.AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
P PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
b REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION 3. ADDRESSEE | prage Final
Do AS REQ. SEE BLOCK # 16 Reg | Repro
lG.BEMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 BCNC/ QAR 170
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST BCO 170
SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
NADEP 1/0
: 15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE A 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST. SUBMISSION
REQUIRIED AS SEE BLOCK # 16 ; 14 DISTRIBUTION
LT REQ.
. 8 .ADP CODE 11AS OF DATE 13DATE: OF SUBSEQUENT b. COPIES
| SUBMISSION a.ADDRESSEE Final
AV AS REQ. SEE BLOCK #16 Draft Reg Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 170
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 170
SAMPLE (S)
** AT TIME OF CONTRACT COMPLETION
NADEP 1/0
15.TOTAL 4/0
~ PREPARED BY H.DATE I.APPROVED BY J.DATE
}CP-P / M. Barrett NAVICP-P / 073
| .6 ,
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 10 id~ Pages
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i CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
i=nluding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

‘ed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
Fnse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
trferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
‘information if it does not display a currently valid OMB control number. Please DO NOY RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP[] ™[] - OTHER[']
D. 'SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
9Z 5330-00-128-1527
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 REQUEST FOR WAIVER
4.AUTHORITY (Data Acquisition Document No.] | 5.CONTRAGT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY . 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED ‘
LT AS REQ. b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
: SUBMISSION a. ADDRESSEE | et | Final
AS REQ. Reg Repr
) []
16.REMARKS : DCMC/ACO 1/0
REQUIRED FOR EVERY WAIVER FOR THE LIFE OF THE CONTRTACT 'l DCMC/QAR 1/0
PCO 1/0
DSC 1/0
l ]
L 15.TOTAL 4/0
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4 .AUTHORITY (Data Acquisition Document No.) | ©.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE - 18.ESTIMATED
DI-CMAN-80641B . TOTAL PRICE
: ‘ DEFENSE SUPPLY CENTER
: . : Lo PHILADELPHIA
PD-250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
NS REQUIRIED AS REQ. U 14 DISTRIBUTION
&_ADP . CODE ) 11AS OF DATE 13DATE OF SUBSEQUENT | b. COPIES
; : SUBMISSION T T a.ADDRESSEE Final
IL . AS REQ. S Draft Reg Repro
16 REMARKS : z DCMC/ACO 1/0
| ;REQUIRED FOR EVERY DEVIATION FOR THE LIFE OF THE CONTRACT s j DCMC/QAR 1/0 -
I y PCO 170
: ’ i [Dsc 170
’ : 15.TOTAL 470
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
i ICP~-P / M. NAVICP-P / 073
¢Ufrett, 0733.6 ‘

DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page |} i3 Pages
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188

-

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
. '“ime for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
! »leting and reviewing the collection of information. Send comments regarding this burden estimate or any other

h

<t of this collection of information, including suggestions for reducing this burden, to Department of Defense,

Yington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
ouite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E. )

|A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. |[C. CATEGORY:

TDP ™ OTHER

:|D. SYSTEM/ITEM 92 5330-00-128-1527 E. CONTRACT/PR F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
i GROUP
al 5 CERTIFICATION DATA/ REPORTS Material/Process Certification

1 6. REQUIRING OFFICE 18.ESTIMATE
‘4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER P romaL

DI-MISC-80678/T3 PHILADELPHIA PRICE
“17. DD 250 REQ 9. DIST STATEMENT  {10. FREQUENCY  |12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION

LT REQUIRED AS SEE BLOCK 16*

i REQ b. COPIES

8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT Final
E ’ A AS REQ SUBMISSION SEE BLOCK
1 l6** a.ADDRESSEE Draft [reg JRepro

16. REMARKS

|

||PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
‘\ ‘\\

| *BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
_1’\ND/OR PRODUCTION LOT SAMPLE (s).

i **BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
"|SUB-TITLES.These certifications are required at Production Lot
~77=<ting (PLT) or contract completion if testing is waived.

| TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
JCIFICATIONS SHALL INCLUDE,

ERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

‘{PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
! DCMC/QAR 1/0
|BLOCK # 5- CONTRACT REFERENCE:  P/N:(26512) 3-3700-08 PCO _ 1/0

1. Material I/A/W QQ-A-225-9, 7075-T73 AL. ALY.

2. Inspection Penetrant I/A/W MI1l-I-6868 or A51-31

3. Hard Anodize .002 to .003 I/A/W MIL-A-8625 Type
3, Class 1 and GSS 9031. (NOTED DIA.) L
Remaing Surfaces To Be Flash Hard Anodize .0003 To
.0004 Thick. :

‘IG. PREPARED BY H. DATE I. APPROVED BY | J. DATE
NAVICP-P / LTk

M.Barrett, 0733.6 NAVICP~-P, 073

DD FORM 1423-1, AUG 96 PREVIQUS EDITION MAY BE USED
e 124§
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