MANDATORY QUALITY ASSURANCE PROVISIONS

P/N: (77272) A02H4935-1

NOMEN: SCREW FOLLOWER

NSN: 5305-00-780-4797

APPLICABLE CLAUSES:

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing number (77272) A02H4935, Revision "C" and all details and specifications referenced therein.

I. Process/Operation Sheets Revision "C" date shall be utilized in manufacture of the articles to be furnished hereunder.

II. Quality/Inspection Requirements

- A. MIL-I-45208 applies or ISO 9000 equivalent.
- B. MIL-Q-9858 applies or ISO 9000 equivalent.
- C. First Article testing applies. (Government Testing)
- D. Production Lot Testing applies. (Government Testing)
- E. Site Survey required.

III. Supplemental Requirements

- A. Additionally, paragraphs 3.1-3.5, 5.1-5.2, and 6.1-6.2 of MIL-Q-9858 apply.
- B. The contractor shall identify on the process/operation sheets all manufacturing sources performing processes/operations outside of their facilities. These sheets shall not be revised or altered after the successful completion of First Article or Production Lot Testing without approval from the ESA located at the Naval Air Depot, Cherry Point, North Carolina, via the PCO.
- C. The Inspection Method Sheets, which list the characteristics of each item produced under the contract shall have serial number traceability to the raw material, casting, or forging.
- D. The contractor shall provide all certificates of compliance for any material purchased or any processes performed by a sub-vendor, i.e. heat treat, NDI, plating, painting, etc. All material and/or process sub-vendors shall be OEM approved sources.

MANDATORY QUALITY ASSURANCE PROVISIONS continued

- E. Markings should be I/A/W MIL-STD-130 latest revision, paragraphs 5.3.3(a), (b), (c) and (g). Method and location shall be I/A/W drawing.
- IV. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor as follows:

- A. Level of Inspection (LOI).
 - 1) Critical Characteristics: 100% inspection shall apply
- 2) Major and Minor Characteristics LOI shall be I/A/W sampling plan acceptable to the QAR
 - B. Critical Characteristics Boeing (77272) A02H4935:
 - 1) Material: Cres RD, Bar, 17-4PH, Cond H1025, SAE AMS 5643Q
 - 2) Surface Finish: 16√
 - 3) Dim. .2495 ±.0005
 - 4) Dim. $.031 \pm .005$
 - 5) TO MESH WITH & MATCH 1/4 -20 UN3 THD LEFT HAND
 - 5) Dim. .312 +.000
 - -.001
 - 6) Dim. .187 +.000
 - -.001
- 7) .4778 BASIC PD / \odot A.002 TIR / HELIX 4° 11′ / .4417 MINOR DIA. / .5103 MAJOR DIA.
 - 8) \perp A.002
 - 9) O A.001 TIR
 - 10) Non-Destructive: Fluorescent Penetrant per BAC 5423
 - 11) Heat treat per BAC 5619

C. Major and Minor Characteristics

- 1) Shall be defined by the contractor subject to QAR concurrence, unless defined on applicable drawings and associated specifications.
- V. The below listed drawings apply and are being furnished. (IF APPLICABLE, LIST AND FURNISH DRAWINGS, IF NOT APPLICABLE DELETE AND RENUMBER REMAINING PARAGRAPHS.)
- VI. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required for the manufacture and/or testing of the subject item(s) will not be provided by the Government or any other source and is the sole responsibility of the contractor. The foregoing applies notwithstanding any reference to such equipment or the furnishing thereof that may be contained in any drawing or referenced specification.

FIRST ARTICLE TEST REQUIREMENTS (GOVERNMENT TESTING)

P/N: (77272) A02H4935-1

NOMEN: SCREW FOLLOWER

NSN: 5305-00-780-4797

I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:

- A. Compliance with Boeing Drawing (77272) A02H4935, Rev. C and all specifications referenced therein.
- B. Identification: Verification and certification that the parts are serialized and identified per the requirements of **Boeing Drawing (77272) A02H4935**, Rev. C and all specifications referenced therein.
- C. Packaging and Preservation: Verification that the parts have been packaged and preserved per the requirements of the contract.
- D. Verification and certification of the overall workmanship of the First Article Sample(s).
 - E. Dimensional: 100% dimensional.
- F. Non-Destructive Inspection: Verification and certification of fluorescent Penetrant inspect per BAC 5423.
- G. Fit/Form: Verification and certification of fit/form to the next higher assembly, H-46 Hydraulic Valve P/N (77272) A02H4900.
 - H. Material Analysis of the First Article Sample(s):
 - 1) Destructive material analysis to verify material composition of CRES RD, Bar, 17-4PH Cond H 1025 per SAE AMS 5643Q
 - 2) Verification of compliance with heat treat per BAC 5619.
 - I. Review of documentation as provided under DD 1423 requirements.

FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be subjected to those tests, which will demonstrate that the articles comply with contract requirements. The contractor shall be responsible for providing necessary parts and repair of the First Article(s) during testing.

- II. Samples to be submitted for testing:
 - A. Quantity 2 each.
 - B. Estimated Cost: T.B.D.
- III. Special Instructions:
- A. Upon successful first article inspection all processes are to be frozen. Any changes to the manufacturing process will be cause for a new First Article Inspection.
- B. One sample will be destroyed during testing and will not be returned to the contractor. One sample may be considered as production items under the contract provided the sample could be refurbished to ready for issue (RFI) condition and provided the sample has inspection approval of the cognizant QAR. Sample(s) may be shipped as production items only after all other units required under the contract have been produced and are ready for shipment.
- C. Waiver of the destruction of the First Article test piece may be granted if the contractor provides a certified test coupon that is of the same material and has undergone the same special processes as the First Article test piece.
- D. One sample is to be unpainted and all corrosive areas are to be coated with a light preservative on both samples.

Notification of Shipment of Material for Government Testing

A. Fourteen (14) days prior to shipment of the First Article Sample(s) the contractor shall notify the designated test facility, in writing of the anticipated shipping date, with an information copy to the PCO, ACO, and QAR. The contractor shall also arrange for preliminary inspection of test sample(s) by the CAO/QAR. The First Article Sample(s) shall be forwarded to the following First Article point of contact at the designated test facility:

Commanding Officer Naval Air Depot Attn: Code 3.3.2 (Mr. Steve Lundberg) Bldg. 159, Door R-4 Cherry Point, NC 28533-0021

FIRST ARTICLE TESTS REQUIREMENTS (GOVERNMENT TESTING) continued

B. Upon shipment of First Article Sample(s), two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR Code DSCR-VC, and the designated test facility. In addition, the contractor must supply all detailed process/operation sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection and any out-sourced process conducted on the First Article Sample(s). These forms and documentation may either be placed in the shipping container with the sample(s) or sent separately, however the envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM." These forms and documentation shall be sent to the following point of contact:

Commanding Officer Naval Air Depot Attn: Code 3.3.2 (Mr. Steve Lundberg) Bldg. 159, Door R-4 Cherry Point, NC 28533-0021

Within 120 days after receipt of the sample(s) the test site shall complete testing/evaluation and submit a copy of their test report with conclusions and recommendations to DSCR-VC.

FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

NSN: **5305-00-780-4797** P/N: **(77272) A02H4935-1**

NOMENCLATURE: SCREW FOLLOWER

APPLICABLE CLAUSES:

A. The contractor shall deliver unit(s) of lot/item within 180 calendar days from the date of this contract to the activity listed below for the purpose of partial inspection/testing and preparation of test report per the requirements specified in MIL-HDBK-831 prior to forwarding sample(s) with report to the Government designated test facility listed below:

Commanding Officer Naval Air Depot Attn: Code 3.3.2 (Mr. Steve Lundberg) PSC Box 8021 Cherry Point, NC 28533-0021

- B. The contractor shall deliver 2 unit(s) of lot/item within 180 calendar days from the date of this contract to the Government Marking of test sample(s) shipping container: "FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER:For First Article Test, the shipping documentation shall contain this contract number and the lot/item identification. The characteristics that the First Article must meet the testing requirements are specified elsewhere in this contract.
- C. Within 120 calendar days after the Government testing facility receives the First Article Sample(s), the QAR's signed Material Inspection and Receiving Report, DD Form 250 and all detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process conducted on the First Article Sample(s) and all technical data used to manufacture the First Article Sample(s), the contracting officer shall notify the contractor, in writing, of the conditional approval, approval or disapproval of the First Article. The notice of conditional approval or approval shall not relieve the contractor from complying with all requirements of the specifications and all other terms and conditions of this contract. A notice of conditional approval shall state any further action required of the contractor. A notice of disapproval shall cite reasons for the disapproval.
- D. If the First Article is disapproved, the contractor, upon Government request, shall submit an additional First Article for testing. After each request, the contractor shall make any necessary changes, modification, or repairs to the First Article or select another First Article for testing. All costs related to these tests are to be borne by the contractor, including any and all costs for additional tests following disapproval. The contractor shall furnish any additional First Article to the Government under the terms and conditions and within the time specified by the

FIRST ARTICLE APPROVAL (GOVERNMENT TESTING) continued

Government. The Government shall act on this First Article within the time limit specified in paragraph B above. The Government reserves the right to require an equitable adjustment of the contract price for any extension of the delivery schedule or for any additional costs to the Government related to these tests.

- E. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves any First Article, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract.
- F. Unless otherwise provided in the contract, the contractor
- 1) May deliver the approved First Article as a part of the contract quantity, provided it meets all contract requirements for acceptance and was not consumed or destroyed in testing and;
- 2) Shall remove and dispose of any First Article from the Government test facility at the contractor's expense.
- G. If the Government does not act within the time specified in paragraph B or C above, the contracting officer shall, upon timely written request from the contractor, equitably adjust under the changes clause of this contract the delivery or performance dates and/or the contract price, and any other contractual term affected by the delay.
- H. The contractor is responsible for providing operating and maintenance instructions, spare parts support, and repair of the, First Article during any First Article Test.
- I. Before First Article approval, the acquisition of materials or components for, or the commencement of production of, the balance of the contract quantity is at the sole risk of the contractor. Before First Article approval, the costs thereof shall not be allocable to this contract for
 - 1) progress payments, or
- 2) termination settlements if the contract is terminated for the convenience of the Government.
- J. The contractor shall produce both the First Article and the production quantity at the same facility and shall submit a certification to this effect with each First Article.
- K. The contractor shall provide specific written notification to the procuring contracting officer informing him of the shipment of any; article(s) furnished in accordance with this clause. Such notification must be addressed to the attention of the ACO with copies to **DSCR-VC** and to the testing activity. Failure to provide such notification shall excuse the Government from any delay in performing First Article Testing and informing the contractor of the results thereof.

PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

P/N: (77272) A02H4935-1

NOMEN: SCREW FOLLOWER

NSN: 5305-00-780-4797

QUANTITY: 2

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the successful completion of these requirements.

I. Production Lot Test Requirements

- A. The cognizant CAO/QAR shall select the applicable number of items at random from the production lot per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by Attributes. In addition the QAR shall select the applicable number of items at random from each successive lot or portion thereof per the ANSI/ASQC Z1-4 Sampling Procedures and Tables for Inspection by Attributes.
 - B. Production Lot Testing to be completed during production after First Article Approval.
 - C. Sample(s) are to be unpainted. Corrosive areas to be coated with a light preservative.
- D. If sample(s) are not destroyed during testing, they will be put into Defense Logistic Agency stock.
- II. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
- A. Compliance with Boeing Drawing (77272) A02H4935 Rev. C and all details and specifications referenced therein.
- B. Identification: Verification and certification that the parts are serialized and identified per the requirements of Boeing Drawing (77272) A02H4935 Rev. C and all details and specifications referenced therein.
- C. Packaging and Preservation: Verification that the parts have been packaged and preserved per the requirements of the contract.
- D. Visual: Verification and certification of the overall workmanship of the Production Lot Sample(s).
- E. Dimensional: Verification and certification of 100% dimension check of finished Production Lot Sample(s).
- F. Non-Destructive Inspection: Verification and certification of Fluorescent Penetrant inspect per BAC 5423.

PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING)

- G. Fit/Form/Function: Verification and certification of fit/form/function to the next higher assembly, H46 Hydraulic Valve, P/N (77272) A02H4900.
- H. Material Analysis of the Production Lot Sample(s). NOTE: A destructive material analysis can be waived **ONLY** if a destructive material analysis was conducted by the Engineering Support Activity (ESA), **AIR-4.3.4.1**, **Naval Air Depot**, **Cherry Point**, **NC** during a successful First Article Inspection. However, all applicable material certificates of compliance will have to be provided for the production lot for verification of the material.
- 1) Destructive material analysis to verify material composition of the screw follower, Cres RD, Bar, 17-4PH Cond H 1025, SAE AMS 5643Q.
 - I. Review of documentation as provided under DD 1423 requirements.

In addition to the above tests, the Product Lot Sample(s) to be delivered hereunder shall also be subjected to those tests which will demonstrate that the sample(s) comply with contract requirements.

III. Testing Location

A. The contractor is to ship sample(s) and all required documentation and technical data to:

Commanding Officer Naval Air Depot Attn: Code 3.3.2 (Mr. Steve Lundberg) PSC Box 8021 Cherry Point, NC 28533-0021

B. The shipping container marking: "FOR PRODUCTION LOT TESTING. NON RFI MATERIAL. DO NOT TAKE UP IN STOCK. CONTRACT NUMBER____

Within fifteen (15) days of completion of Production Lot Testing the CAO/QAR shall prepare and submit two (2) copies of their test report with conclusions and recommendations to the Contracting Officer.

PRODUCTION LOT TESTING REQUIREMENTS (GOVERNMENT TESTING) continued

Shipment and Distribution of Sample(s):

- A. Fourteen (14) days prior to shipment of Production Lot Sample(s) the contractor shall notify the designated test facility, in writing of the anticipated shipping date, with an information copy to the PCO, ACO and the QAR. The contractor shall also arrange for preliminary inspection of test samples by the CAO/QAR.
- B. Upon shipment of the Production Lot Sample(s), two (2) copies of the Material Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and indication of preliminary inspection, shall be forwarded to the PCO/ACO DSCR (Code DSCR-VC), and the testing facility. In addition, the contractor shall provide all detailed Process/Operation Sheets, Inspection Method Sheets, First Article Test Report (Signed by the QAR), and all Certificates of Compliance for material (including chemical analysis), Fluorescent Penetrant Inspection, any out-sourced process conducted on the Production Lot Sample(s) and all technical data used to manufacture the Production Lot Sample(s) to the testing facility. The envelopes shall be clearly marked, "DO NOT OPEN IN MAILROOM".
- C. Production Lot Sample(s) may be considered as production items under the contract provided the sample(s) can be refurbished to Ready for Issue (RFI) condition and provided sample(s) have inspection approval from the cognizant DCMAO and the ESA engineer (H-46FST.1 (AIR-4.3.5)). Sample(s) may be shipped as production items ONLY after all other units required under contract have been produced and are ready for shipment.
- D. Sample(s) will be returned to the contractor. The contractor must provide material disposition instructions to:

Commanding Officer
Naval Air Depot
Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021
Cherry Point, NC 28533-0021

E. The designated test facility and the contracting officer shall be notified as to all shipping data applicable to the sample(s), such as bill of lading number, method of shipment, etc. within fourteen (14) days prior to shipping.

PRODUCTION LOT TESTING APPROVAL (GOVERNMENT TESTING)

NSN: 5305-00-780-4797 P/N: (77272) A02H4935-1

NOMENCLATURE: SCREW FOLLOWER

A. The Production Lot Samples shall be:

1. Selected at random by the cognizant government QAR. Such samples shall be submitted via the cognizant government inspector, and all transportation charges prepaid by the contractor to:

Commanding Officer
Naval Air Depot
Attn: Code 3.3.2 (Mr. Steve Lundberg)
PSC Box 8021
Cherry Point, NC 28533-0021

2. The samples shipping container and samples shall be identified by contract number, lot number and be clearly marked as follows:

PRODUCTION LOT TEST SAMPLES NON-RFI MATERIAL DO NOT TAKE UP IN STOCK

- B. Such samples shall be delivered to the testing facility in sufficient time prior to the delivery date of the production articles to allow a 90 day period for testing and written notification by the contracting officer of the approval or disapproval of the samples. Within 120 days of the receipt of the samples, the testing facility shall notify the contracting officer, PCO/ACO of the results of the testing, together with the recommendation for approval or disapproval.
- C. In the event the contractor does not receive written notification of approval or disapproval of the samples for a particular lot within 120 days from their submission for such testing, the contract delivery schedule shall be equitably adjusted as necessary.
- D. If the contractor fails to deliver any Production Lot Samples for testing within the time or times specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be deemed to have failed to make delivery within the meaning of the default clause of this contract, and this contract shall be subject to termination for default.
- E. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In such event, the government may, at its option and at no additional cost to the government, (I) terminated all or any portion of this contract for default, (II) require the manufacture of a new Production Lot, or a rework of the rejected Production Lot if the means and procedures by the contractor for rework are acceptable to the government, or (III) require the

PRODUCTION LOT TESTING (GOVERNMENT TESTING) continued

submission of additional samples for test. The foregoing procedures shall apply to new or reworked Production Lots in the same way as they did to the original Production Lot.

- F. For each additional sample or each resubmission of a modified sample which the contractor is required to submit for approval hereunder as a result of a failure of a previous sample to conform to the requirements of the specification, the contractor shall pay to the government the costs of reinspection, examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of such costs.
- G. The contractor must provide material disposition instructions to the First Article Coordinator at the Naval Air Depot, Cherry Point, NC (Mr. Steve Lundberg, Code 3.3.2) for the return of the production lot samples.
- H. Nothing contained in the foregoing provisions of this clause, and not action of the government in accordance herewith, shall in any way prejudice the right of the government under this clause of this contract entitled default.

	CONTRACT		Form Appl OMB No. 1	1.				
The public reports sources, gathering of this collection of	ing burden for this collection and maintaining the data of information, including sug	on of information needed, and congressions for re-	n is estimated to a ompleting and revie	iverage 440 hours per res	ponse, including	ig the time for reviewing instruc- comments regarding this burder leadquarters Services, Directori be aware that notwithstanding y valid OMB control number P isted in Block E.	ctions, searching existing dans estimate or any other asset	ta i
and Reports (070) person shall be su form to the above	4-0188), 1215 Jefferson Da ubject to any penalty for fail address. Send completed	ivis Highway, S ing to comply w	cuite 1204. Arlington	n. VA 22202-4302 Respondomation if it does not dis	i, Washington H andents should splay a currently	leadquarters Services, Director be aware that notwithstanding y valid OMB control number F	rate for Information Operation any other provision of law, Please DO NOT RETURN	100
A. CONTRAC	T LINE ITEM NO.	B. EXH	IIBIT	C. CATEGORY	Intract/PR No. II	isted in Block E.	The form you	4
D CVCTTIAN	TEL					TM OTHER		
D. SYSTEMI	11EM 5305-00-780-4797		E. CONTRA	ACT/PR NO.	F. CO	NTRACTOR		
1. DAYA ITEM NO.		EM			3. SUBTI	171.0	<u> </u>	
1000	CERTIFICAT	ION DAT	A REPORTS	•		ILED PROCESS/OP	DED ATTOM CORE	17. PRICE GR
4. AUTHORITY (D.	Data Acquisition Document N	10.)	5. CONTRACT		. 1.513.171	6. REQUIRING OFFICE	ERATION SHEE	18. ESTIMAT
DI-MISC-80678/I'1			1			DEFENSE SUP	TOTAL P	
7. DD 250 REQ LT	9. DIST STATEMENT	13.7112.0		12. DATE OF FIRST		14. DISTRIBU		-{
B. APP CODE	- -	11. AS OF	REQUIRED	BLOCK			b. COPIES	-
A	•	11. AS UP	DATE	13. DATE OF SUBSE SUBMISSION		& ADDRESSEE	Final	
16. REMARKS			··· - <u>-</u> -	BLOCK			Draft Reg Repre];
PARA. 10.1,	10.2, 10.2.1, 10.2.	2, 10.2.4,	10.5 APPLY	//*UPON SUBMI	ISSION	NAVAIR CP 3.3.2		_]
OF FIRST A	RTICLE TESTING	G//**IF TI	HE PROCES	S/OPERATIONS		DSCR/VC CAO	1	1
	AFIER APPROVA		RST ARTICL	E TEST		15. TOTAL	1 1	
DATA ITEM NO.	- Well of Bright				3. S∪B111		1 3	17. PRICE GR
	0002 CERTIFICATION DATA/					LETE INSPECTION	METHOD SHTS	I I
AUTHORITY (Data Acquisition Document No.)		y.)	5. CONTRACT R	EFERENCE		C. REQUIRING OFFICE		18. ESTIMATE
DI-MISC-80678/T2 7. DD 250 REQ 9. DIST STATEMENT 10. FRE			VIENCY			DEFENSE SUPPLY CENTER		TOTAL PR
1.T	REQUIRED		REQUIRED	12. DATE OF FIRST S BLOCK		14. DISTRIBUT	TION	11
. APP CODE		11. AS OF	~	13. DATE OF SUBSEC			b. COPIES	
				SUBMISSION		a ADDRESSEE	Final	
Α		1		DI OCK	16*		Oraft	
6. REMARKS		<u> </u>		BLOCK		NAVAIR CP 3 3 2	Reg Repro	[]
6. REMARKS ARA. 10.1, 1	10.2, 10.2.1, 10.2.2	2, 10.2.4, 1	0.5 APPLY//	BLOCK /*UPON SUBMIS		NAVAIR CP 3.3.2 DSCR/VC	Reg Repro	
6. REMARKS ARA. 10.1, 1 F FIRST AR	RTICLE TESTING	//**IF TH	E PROCESS	BLOCK /*UPON SUBMIS KOPERATIONS		NAVAIR CP 3.3.2 DSCR/VC CAO	Reg Repro	
6. REMARKS ARA. 10.1, 1 F FIRST AR HANGES A	RTICLE TESTING FTER APPROVA	W**IFTII L OF FIR:	E PROCESS	BLOCK /*UPON SUBMIS KOPERATIONS		DSCR/VC	Reg Repro	
6. REMARKS ARA. 10.1, 1 IF FIRST AR HANGES AI DATA ITEM NO.	FTER APPROVA	L OF FIR	E PROCESS ST ARTICLI	BLOCK /*UPON SUBMIS KOPERATIONS		DSCR/VC CAO	Reg Repro	17. PRICE GRO
6. REMARKS ARA. 10.1, 1 OF FIRST AR HANGES AI DATA ITEM NO. 0003	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR	L OF FIRE	E PROCESS ST ARTICLI TON	#UPON SUBMIS #OPERATIONS E TEST	SSION	DSCR/VC CAO 15. TOTAL	Reg Repro	17. PRICE GRO
6. REMARKS ARA. 10.1, 1 PF FIRST AR HANGES AT DATA ITEM NO. 0003 AUTHORITY (Data	FTER APPROVA	L OF FIRE	E PROCESS ST ARTICLI	#UPON SUBMIS #OPERATIONS E TEST	SSION	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE	Reg Repro	18. ESTIMATED
6. REMARKS ARA. 10.1, 1 FFRST AR HANGES AT DATA ITEM NO. 0003 AUTHORITY (Data DI-	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document No. -NDTI-806441B 19. DIST STATEMENT	L OF FIRE	E PROCESS ST ARTICLE TION 5. CONTRACT RE	#UPON SUBMIS #OPERATIONS E TEST	SSION 3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPF	Reg Repro	18. ESTIMATE
6 REMARKS ARA. 10.1, 1 PF FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document No. -NDTI-806441B	L OF FIR: DEVIAT	E PROCESS ST ARTICLE TION 5. CONTRACT RE	BLOCK /*UPON SUBMIS //OPERATIONS E TEST	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE	Reg Repro	18. ESTIMATED
6. REMARKS ARA. 10.1, 1 F FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document No. -NDTI-806441B 19. DIST STATEMENT	L OF FIR: DEVIAT	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPF	Reg Repro	18. ESTIMATED
6 REMARKS ARA. 10.1, 1 PFIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document No. -NDTI-806441B 19. DIST STATEMENT	L OF FIRE DEVIAT	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	#UPON SUBMIS #OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SL BLOCK	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI	PLY CENTER P Draft Final Final	18. ESTIMATED
G. REMARKS ARA. 10.1, 1 DF FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (DEE DI DD 250 REQ LT APP CODE	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED	L OF FIR: DEVIAT 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI	PLY CENTER P	18. ESTIMATED
6. REMARKS ARA. 10.1, 1 F FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (DEI DD 250 REQ LT APP CODE	FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document No. -NDTI-806441B 19. DIST STATEMENT	L OF FIR: DEVIAT 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE JEMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT A ADDRESSEE CAO NAVAIR CP 3.3.2	PLY CENTER P Tion Draft Reg Repro	18. ESTIMATED
6. REMARKS ARA. 10.1, 1 F FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (DEI DD 250 REQ LT APP CODE	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED	L OF FIR: DEVIAT 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE JEMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC	PLY CENTER P O Draft Final Heg Mepro 1	18. ESTIMATED
6 REMARKS ARA. 10.1, 1 DF FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Pair DD 250 REQ LT APP CODE I. REMARKS RIGINAL AI	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED	L OF FIRE DEVIAT 10. FREQUE AS R. 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P Ton Dratt Reg Repro 1 1 1 3 PLY CENTER P Ton B COPIES Final Heg Hepro 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 F FIRST AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Pair DI DD 250 REQ LT APP CODE REMARKS RIGINAL AI	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES	M DEVIAT	E PROCESS ST ARTICLE TON S. CONTRACT RE ENCY EQUIRED TATE	BLOCK /*UPON SUBMIS //OPERATIONS E TEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEQUENCE	3 SUBTITE JEMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P O Draft Final Heg Mepro 1	18. ESTIMATEC TOTAL PRIC
6. REMARKS ARA. 10.1, 1 DF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Pair DI- DD 250 REQ LT APP CODE I. REMARKS RIGINAL AI DATA ITEM NO. 0004	PICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR A Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM 3. TITLE OF DATA ITEM 4. TITLE O	I 10. FREQUE AS R. 11. AS OF D. WAIVER	E PROCESS ST ARTICLE TON S. CONTRACT RE ENCY EQUIRED TATE	BLOCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SUBLECT BLOCK 13. DATE OF SUBSECT SUBMISSION	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P O Draft Final Heg Mepro 1	18. ESTIMATEC TOTAL PRICE
6. REMARKS ARA. 10.1, 1 PF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE D. REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Data DI-	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B	I 10. FREQUE AS R. 11. AS OF D. WAIVER	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED DATE	BLOCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SUBLECT BLOCK 13. DATE OF SUBSECT SUBMISSION	3 SUBTITE	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE	PLY CENTER P One of the property of the prope	18. ESTIMATED TOTAL PRICE TOTAL PRICE GROUNDS
G. REMARKS ARA. 10.1, 1 FF FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Data DI- DD 250 REQ	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B	I 10. FREQUE AS R. 11. AS OF D. WAIVER	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT RE	BLOCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SUBLECT BLOCK 13. DATE OF SUBSECT SUBMISSION	JEMISSION 16* UENT	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP	PLY CENTER P 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 F FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Data DI- DD 250 REQ LT	PITCLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. Acquisition Document No.	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 10. FREQUE AS R 10. FREQUE	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSECT SUBMISSION 12. DATE OF FIRST SU BLOCK 13. DATE OF FIRST SU BLOCK 14. DATE OF FIRST SU BLOCK 15. DATE OF FIRST SU	JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE	PLY CENTER P 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 F FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Data DI- DD 250 REQ LT	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B	IO. FREQUE	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SUBMISSION	JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP	PLY CENTER P ON L L L L L L L L L L L L L	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 DF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE DATA ITEM NO. 0004 AUTHORITY (Data DI- DD 250 REQ L'I' APP CODE	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 10. FREQUE AS R 10. FREQUE	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSECT SUBMISSION 12. DATE OF FIRST SU BLOCK 13. DATE OF FIRST SU BLOCK 14. DATE OF FIRST SU BLOCK 15. DATE OF FIRST SU	JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION JEMISSION	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE	PLY CENTER P 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 PF FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Pata DD 250 REQ LT APP CODE REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Pata D1-0 DD 250 REQ L'1 APP CODE REMARKS	PITCLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document NoNDTI-806441B 3. DIST STATEMENT REQUIRED 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B 9. DIST STATEMENT REQUIRED	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SUBMISSION	JEMISSION 3. SUBTITE JEMISSION 16* BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTE a ADDRESSEE CAO	PLY CENTER P Ton B. COPIES Draft Hegy Hapro I I I I I I I I I I I I I I I I I I I	18. ESTIMATED TOTAL PRICE
G. REMARKS ARA. 10.1, 1 DF FIRS'I' AR CHANGES AI DATA ITEM NO. 0003 AUTHORITY (Pata DD 250 REQ LT APP CODE DATA ITEM NO. 0004 AUTHORITY (Pata D1-0 D0 250 REQ L'I' APP CODE	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document No. NDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SUBMISSION	JEMISSION 3. SUBTITE JEMISSION 16* BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2	PLY CENTER P Ton B. COPIES Draft Hegy Hapro I I I I I I I I I I I I I I I I I I I	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 PF FIRS'T AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Pata DD 250 REQ LT APP CODE REMARKS RIGINAL AI DATA ITEM NO. 0004 AUTHORITY (Pata D1-0 DD 250 REQ L'1 APP CODE REMARKS	PITCLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document NoNDTI-806441B 3. DIST STATEMENT REQUIRED 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B 9. DIST STATEMENT REQUIRED	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TION S. CONTRACT RE ENCY EQUIRED ATE S. CONTRACT REI NCY EQUIRED	BLOCK #UPON SUBMIS #OPERATIONS ETEST 12. DATE OF FIRST SUBMISSION	JEMISSION JEMISSION 16* UENT BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL E 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTI a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC	PLY CENTER P 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 DF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE I. REMARKS RIGINAL AI DD 250 REQ L'I' APP CODE REMARKS RIGINAL AI DD 250 REQ L'I' APP CODE REMARKS RIGINAL AI PREPARED E	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document NoNDTI-806441B 3. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B 9. DIST STATEMENT REQUIRED ND TWO COPIES	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TON S. CONTRACT RE ENCY EQUIRED S. CONTRACT REI NCY EQUIRED ATE	BI.OCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SU BLOCK 13. DATE OF SUBSEOU SUBMISSION 12. DATE OF FIRST SU BLOCK 10 BLOCK 13. DATE OF SUBSEOU BLOCK 10	JEMISSION BMISSION BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL E 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTE a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P Ton Ton Ton Ton Ton Ton Ton To	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 DF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE I. REMARKS RIGINAL AI DD 250 REQ L'I' APP CODE REMARKS RIGINAL AI DD 250 REQ L'I' APP CODE REMARKS RIGINAL AI PREPARED E	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document NoNDTI-806441B 3. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B 9. DIST STATEMENT REQUIRED ND TWO COPIES	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TON S. CONTRACT RE ENCY EQUIRED ATE H. DATE	BLOCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SUBLOCK 13. DATE OF SUBSECT SUBMISSION 14. DATE OF SUBSECT 15. DATE OF SUBSECT 16. DATE OF SUBSECT 17. DATE OF SUBSECT 18. DATE OF SUBSECT 19. D	JEMISSION BMISSION BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL E 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTE a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P 1	18. ESTIMATED TOTAL PRICE
6. REMARKS ARA. 10.1, 1 PF FIRS'I' AR HANGES AI DATA ITEM NO. 0003 AUTHORITY (Data DI- DD 250 REQ LT APP CODE REMARKS RIGINAL AI DO 250 REQ L'I' APP CODE REMARKS RIGINAL AI PREPARED E	RTICLE TESTING FTER APPROVA 2. TITLE OF DATA ITE REQUEST FOR 2 Acquisition Document NoNDTI-806441B 9. DIST STATEMENT REQUIRED ND TWO COPIES 2. TITLE OF DATA ITEM REQUEST FOR Acquisition Document No. CMAN-80641B 9. DIST STATEMENT REQUIRED	M DEVIAT 10. FREQUE AS R 10. FREQUE AS R 11. AS OF D	E PROCESS ST ARTICLE TON S. CONTRACT RE ENCY EQUIRED S. CONTRACT REI NCY EQUIRED ATE	BLOCK #UPON SUBMIS #OPERATIONS ETEST EFERENCE 12. DATE OF FIRST SUBLOCK 13. DATE OF SUBSECT SUBMISSION 14. DATE OF SUBSECT 15. DATE OF SUBSECT 16. DATE OF SUBSECT 17. DATE OF SUBSECT 18. DATE OF SUBSECT 19. D	JEMISSION BMISSION BMISSION 16*	DSCR/VC CAO 15. TOTAL 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUT a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL E 6. REQUIRING OFFICE DEFENSE SUPP 14. DISTRIBUTE a ADDRESSEE CAO NAVAIR CP 3.3.2 DSCR/VC 15. TOTAL	PLY CENTER P Ton Ton Ton Ton Ton Ton Ton To	18. ESTIMATED

Public reporting burden for this collection of information is estimated to energe 110 hours per respon completing and repleving the collection of information. Send comments regarding this burden estimate Mashington Handquarters Services, Directonal for Information Operations and Reports, 1215 Jeffers Frujeut (1976-1978), Washington, DC 38602, Plants DO NOT RETURN your form to either affiliate radio. A. Contract Line Item No. D. System/Item 5305-00-780-4797 1. Data Item No. D. Authority (Data Acquisition Document No.) DI-MISC-80678/T3 7. DD 250 Req LT 8. APP Code A 10. Frequency AS REQUIRED 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITION ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A CHIEFE THAN THE OEM'S SPECIFICATIONS AND ANALYSIS DOCUMENTATION FO. a. Verify material composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of CRES RD, Bar, 17-4PH Cond H 1025 per constant of the composition of the	DATE Highway, Suite 1204, Artistication Date Highway, Suite 1204, Artistications. Send comoleted form to the Composition of the	on of information, uncluding gion, VA J2202-2302, and is invertument Issuing Contracting C. Category Untract/PR NO. Intract Reference ission I Submission	ungestions for res the Office of Ma to Office for the Co ENGIN	the tight burden and Buomirgement and Buomirgement and Buomirget. PR No. lis NEERING F. Contractor 3. Subtitle: BI 6. Rec DSCR Distributions by Contractor	to Department of the Property	ient of Defen work Reducti E.
A. Contract Line Item No. D. System/Item 5305-00-780-4797 1. Data Item No. 2. Title of Data Item: CERTIFICATION/DATA RE 0005 4. Authority (Data Acquisition Document No.) DI-MISC-80678/T3 7. DD 250 Req LT 8. APP Code A 10. Frequency AS REQUIRED 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) ACTION THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	E. Co PORTS 12. Date of First Subm BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE REPORT.	C. Category untract/PR NO. intract Reference ission t Submission	ENGIN	F. Contractor 3. Subtitle: BI 6. Rec DSCR Distribution ssee b. C	Copies	
1. Data hem No. 2. Title of Data hem: CERTIFICATION/DATA RE 0005 4. Authority (Data Acquisition Document No.) DI-MISC-80678/T3 7. DD 250 Req 1 LT 9. Dist Statement Required 10. Frequency AS REQUIRED 11. As of Date 8. APP Code 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A CITIER THAN THE CHM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	12. Date of First Subm BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE RESERVED.	ission Submission	14.	3. Subtitle: BI 6. Rec DSCR Distribution ssee b. C	quiring (M	
1. Data liem No. 2. Title of Data liem: CERTIFICATION/DATA RE 0005 4. Authority (Data Acquisition Document No.) DI-MISC-80678/T3 7. DD 250 Req LT 8. APP Code A 9. Dist Statement Required II. As of Date 10. Frequency AS REQUIRED III. As of Date 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) ACTUAL PROPERTY OF THAN THE OBM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	12. Date of First Subm BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE RE	ission I Submission	14.	3. Subtitle: BI 6. Rec DSCR Distribution ssee b. C	quiring (M	
4. Authority (Data Acquisition Document No.) DI-MISC-80678/T3 7. DD 250 Req LT 8. APP Code A 10. Frequency AS REQUIRED 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1. 10.2.2. 10.2.4. 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) ACTUAL THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	12. Date of First Subm BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE RE	ission I Submission	a. Addre	6. Rec DSCR Distribution ssee b. C	quiring (M	
7. DD 250 Req LT 8. APP Code A 10. Frequency AS REQUIRED 11. As of Date 16. REMARKS PARA. 10.1. 10.2.1. 10.2.2. 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A COURSE THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR	12. Date of First Subm BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE REPORT.	ission I Submission	a. Addres	DSCR Distribution	on Opies	tice
AS REQUIRED 8. APP Code A 16. REMARKS PARA. 10.1. 10.2.1. 10.2.2. 10.2.4. 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A COUNTER THAN THE OHM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FOR	BLOCK 16* 13. Date of Subsequen BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE REPORT.	t Submission	a. Addres	Distribution	on Copies	·
A 16. REMARKS PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONAL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT 2. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	BLOCK 16** ITLES AND SHALL INCLUID APPROVED SOURCES. IN THE CERTIFICATIONS ARE REPORTS.	· · · · · · · · · · · · · · · · · · ·				
PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITION ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE L'TILIZED, SEPARAT L. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CERTIFICATION	NAVAIR C	Drafi		
PARA. 10.1. 10.2.1. 10.2.2. 10.2.4. 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITION ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE L'TILIZED, SEPARAT 1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CERTIFICATION	NAVAIR C		Draft Final	
PARA. 10.1. 10.2.1, 10.2.2, 10.2.4, 10.5 APPLY BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITION ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A OTHER THAN THE OEM'S SPECIFICATIONS ARE TO BE L'TILIZED, SEPARAT L. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CED TIESCA TIONS	NAVAIR C		Reg	Repr
BLOCK 3: SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTITIONS ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A CHIEFE THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT I. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CEDTIFICATIONS	NAVAIR C			
SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED SUBTI THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A CITIER THAN THE OEM'S SPECIFICATIONS ARE TO BE UTILIZED, SEPARAT I. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CEDITION TONG		.P	l	1
THAT ALL VENDORS PERFORMING THESE PROCESSES ARE PRIME (OEM) A CITHER THAN THE OEM'S SPECIFICATIONS ARE TO BE L'TILIZED, SEPARAT L. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	APPROVED SOURCES. IN T TECHNIFICATIONS ARE RI IR:	E CERTIFICATIONS	CODE 3.3.	2		1
OTHER THAN THE CHM'S SPECIFICATIONS ARE TO BE L'TILIZED, SEPARAT 1. MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO	T: CERTIFICATIONS ARE RI R:	E CERTIFICATIONS	DCMC/QAI	R	1	T
 MATERIAL CERTIFICATIONS AND ANALYSIS DOCUMENTATION FO Verify material composition of CRES RD, Bar, 17-4PH Cond H 1025 pc 	R:	EQUIRED.	DSCR/VC		1	T
. Venly material composition of CRES RD, Bar, 17-4PH Cond H 1025 pc	4 67E VW6 4415U					
	י יירה טייים אייי					
		:				
. PROCESS CERTIFICATIONS FOR:		<u>.</u>				
. Verification of compliance with heat treat per BAC 5619.						
		,			↓	<u> </u>
. •					<u> </u>	<u> </u>
PROOF LOAD TESTING CERTIFICATION FOR PAN					↓	
INSPECTION CERTIFICATIONS FOR:					<u> </u>	
Verification of fluorescent Penetrant inspect per BAC 5423.		ŀ		·-	ļ	<u> </u>
		,				
OCK 12:	- 1	ļ			 	<u> </u>
JPON SUBMITTIAL OF FIRST ARTICLE TESTING SAMPLE(S)		ŀ			 	
NTRACTOR SITE: FOR REVIEW	k				 	
OVERNMENT SITE: AS DELIVERABLE						L
L'PON SUBMITTAL OF PRODUCTION LOT INSPECTION SAMPLE(S)		}	·		 	
NTRACTOR SITE: FOR REVIEW		ļ			 	
		}-				
VERNMENT SITE: AS DELIVERABLE					 	
		<u> </u>			 	
						<u> </u>
		· -				
		-			igsquare	
PREPARED BY H. DATE	1. APPROVED BY		15. TOTAL		3	
orm 1423-1, JUN 90 Previous editions are obsolete	1 . 1/	1 1		J. DATE		