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é f; QUALITY ASSURANCE PROVISIONS

NSN: 9Z 5307-01-172-9194
E P/N: (76301) 75A230643-2001A
NOMEN: STUD-ATTACH,AFT,STABILIZER,VERTICAL

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (76301) 75A230643 Rev. "A", or latest revision and
all details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:
C. Mandatory Inspection applies:

II. Supplemental Requirements

A. Additionally, para. 3 1-3.5,5.1-5.2,6.1-6.2 ofMIL -Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets

3 developed, a tracking method that is traceable to the contract, all in-house manufacturing
T processes, and the identity of all manufacturing sources performing process/operations
“U outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showmg the actual dimensions taken of all critical
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

ITI. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):

‘U 1) Critical Characteristics: 100% inspection shall apply.
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2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR. :

B. Critical Characteristics:
DRAWING 75A230643 REV ‘A’

Critical Characteristics:

. (Shall be defined as below, unless defined by the Prime Contractor (76301)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless

defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing -
thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Contractor Testing)

. First Article Inspection/Test Criteria

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check: to ensure proper form

B. Compliance with drawing, (76301) 75A230643 Rev “A” and specifications
referenced therein.

C. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract

requirements.
The contractor shall be responsible for providing necessary parts and repair of the First

Article (s) during testing.
II. Testing Facility:

A. Testing shall be performed in-house by the DCM/QAR, at the contractors
facility.

II1. Notification of Testing: The contractor shall notify the PCO, ACO, and QAR prior to
conducting First Article Tests so the Government may witness such testing.

A. The QAR shall be present to witness all First Article Tests .

IV. Test Report: The test report shall be in accordance with MIL-STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the PCO. CAO/QAR shall provide
comments on form DD 1222 (2 copies) which shall be forwarded with the test report.
Approval of the test report is the PCO’s responsibility. Upon notification of
approval/conditional approval, the ACO shall execute the DD 250 to indicate
Government acceptance of the test report.

V. Disposition of First Article Sample (s):

A. Samples may be considered as production items under the contract provided
the samples can be refurbished to ready for issue (RFI) condition and provided the
samples have inspection approval of the cognizant QAR. Samples may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. »



FIRST ARTICLE APPROVAL (CONTRACTOR TESTING)

A. The contractor shall test Sunit (s) of lot/item 0001 as specified in this contract.

At least 15 calendar days before the beginning of First Article Testing, the contractor
shall notify the contracting officer, in writing, of the time and location of the testing so
the Government may witness the tests.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government. The Government shall act
of this First Article within the time limit specified. The Government reserves the right to
require an equitable adjustment of the contract price for any extension of the delivery
schedule or for any additional costs to the Government related to these tests.

C. If the contractor fails to deliver\ any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably adjust under the changes
clause of this contract the delivery or performance dates and/or the contract price, and
any other contractual term affected by the delay.

E. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termmatlon settlements if the contract is
terminated for the convenience of the Government

F.. The contractor shall produce both the Flrst Article and the production quantity at the
same facility and shall submit a certlﬁcatlon to thls effect with each First Article.

G The contractor shall provide spec1ﬁc wntten notlﬁcatlon to the procunng contractor
officer informing him/her of the shipment of any ‘articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. The Production Lot Samples shall be selected at random by the cognizant government
QAR.

The samples shall be identified by contract number, lot number and be clearly marked as
follows:

PRODUCTION LOT TEST SAMPLES
NOT RFI MATERIAL
DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 45 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Defense Supply
Center Philadelphia code: of the results of the testing, together with a recommendation
for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 120 days from their
submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
- time specified, or if the contracting officer disapproves any Production Lot Samples, the
contractor shall be deemed to have failed to make delivery within the meaning of the
default clause of this contract, and this contract shall be subject to termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all of the contract requirements. - In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the Government may, at its option
and at no additional cost to the Government, (I) terminate all of any portion of this
contract for default, (II) requlre the manulfacture of a new production lot, or a rework of
the rejected Production Lot 1f the means and procedures proposed by the contractor for
rework are acceptable to the Government or (1II) require the submission of additional
samples for test. The foregomg procedures shall apply to new or reworked production
lots in the same way as they did to the original Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of the failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the Government the costs of re-inspection, shipping, examination and retesting by
the Government, and the contractor and his sureties (if any) shall be liable for the amount

of such costs.
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G. Nothing contained in the foregoing provisions of this clause, and no action of the
Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract entitled Default.




CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
ﬁ 'uding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
t H >;d, and completing and reviewing the collection of information,

Send comments regarding this burden estimate or

ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
rense, Washington Headquarters Services, Directorate for Information Operations and Reports {0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Please DD NOT RETURN your form to the

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
9z 5307-01-172-9194 P[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F. CONTRACTOR
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

4.AUTHORITY (Data Acquisition Document No.)

5.CON

TRACT REFERENCE 6 .REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER

i PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION

I REQUIRED

LT AS REQ. SEE BLOCK # 16 b. COPIES
8 .ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT

A SUBMISSION a. ADDRESSEE | o ¢ Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16 .REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
\J
15.TOTAL 3/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

17.PRICE GROUP

DI-MISC-80678/T2

4 .AUTHORITY (Data Acquisition Document No.}

5.CON'

TRACT REFERENCE 6.RE2QUIRING OFFICE

DEFENSE  SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10, FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS SEE BLOCK #.16 . 14 DISTRIBUTION
LT REQ. ' =t
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT P b. COPIES
SUBMISSION oo : a.ADDRESSEE Final
A AS REQ SEE BLQCK $# Draft Reg Repro
16 ‘
16 .REMARKS i DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S) ‘
** AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
H.DATE I.APPROVED BY J.DATE
16 MAY 03 NAVICP-P 16 MAY 03

: DD Form 1423-2, AUG 96

PREVIOUS EDITION MAY BE USED

Page 3 of 3 Pages
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CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
‘uding the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

w

i 1d, and completing and reviewing the collection of information.
ther aspect of this collection of information, including suggestions for reducing this burden, to Department of

Send comments regarding this burden estimate

®tnse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188}, 1215

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

above address.

Please DO NOT RETURN your form to the

or

Respondents should be aware that notwithstanding any

Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY
| P[] TM[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/FR NO. F. CONTRACTOR
92 .5307-01-172-9194 _ :
2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

1.DATA ITEM NO.

3

REQUEST FOR WAIVER

Form 1423-2, AUG 96

4.AfrH0R1TY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
3 . TOTAL PRICE
‘ DI--CMAN—80640B DEFENSE SUPPLY CENTER
‘ B PHILADELPHIA
7.DD250 REQ 9,.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
I REQUIRED
| T AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE | poge Final
AS REQ. SEE BLOCK #16 Reg Repr
o]
16 . REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
NAVICP-P 1/0
15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
| DI-CMAN-80641EB TOTAL PRICE
DEFENSE SUPPLY CENTER
- ‘ PHILADELPHIA
7.DD 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION .
REQUIRIED AS REQ. SEE BLOCK #16 ' 14 DISTRIBUTION
LT R
8.ADP CODE 11AS OF DATE | 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION Pt a .ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft Reg | Repro
16.REMARKS EIE N bcMc/Aco 1/0
DCMC/QAR 1/0
‘ PCO 1/0
NAVICP-P 1/0
15. TOTAL 4/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
; TICP-P 08 NOV 03 NAVICP-P 08 NOV 03
I :
(%a’ PREVIOUS EDITION MAY BE USED Page ¢ of q Pages



CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
trime for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
leting and reviewing the collection of information. Send comments regarding this burden estimate or any other
it of this collection of information, including suggestions for reducing this burden, to Department of Defense,
ﬂngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
te 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.
A. CONTRACT LINE ITEM NO. [B. EXH/ATCH NO. C. CATEGORY:
; TDP ™ OTHER
D. SYSTEM/ITEM 9Z 5307-01-172-919%4 IE CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. "|2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
GROUP
5 CERTIFICATION DATA/ REPORTS
: 6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER D TOTAL
DI-MISC-80678/T3 ' PHILADELPHIA PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12, DATE OF FIRST 14. DISTRIBUTION
LT REQUIRED AS SUBMISSION
| REQ SEE BLOCK 1l6* b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final ,
A AS REQ SUBMISSION SEE BLOCK
16+ a.ADDRESSEE  |praft |req [repro
16. REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply
*BLOCK # 12-. UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).
*% (BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES. These certifications are required at time of First
Article/Production Lot testing or contract completion if testing
ie.waived.
i TFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
\ IFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) (76301) BOEING ACFT. APPROVED FOR THEIR SAID PROCESS |DCMC/ACO 1/0
' DCMC/QAR * 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N:75A230643-2001A
Material: per AMS 5629 IAW PL75A230643 and other applicable
flagged notes on drawing
PCO ** - [3/0
\‘ .
IG. PREPARED BY IH. DATE I. APPROVED BY J. DATE
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