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4153 QAP- CST0a0 Rev A

QUALITY ASSURANCE PROVISIONS

NSN: 9Z 5315 01-239-6000
P/N: (30003) 1534AS126
NOMEN: Pivot, Pin, Hook 14 Inch

Atrticles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (30003) 1534AS126 Rev. "M", or latest revision and all
details and specifications referenced therein.

1. Quality/Inspection Requirements

A. MIL-I-45208 or ISO 9000 equivalent applies:
B. First Article Testing applies:

C. Mandatory Inspection applies:

D. Production Lot Testing Applies

II. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging. The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all critical

characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
5.3.3(a), (b), (c), and (g). Method and location shall be in accordance with the drawing.

III. Mandatory Inspection Requirements

- During production, mandatory inspection is required to be accomplished by the

contractor, as follows:
A. Level of Inspection (LOI):

1) Critical Characteristics: 100% inspection shall apply.
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2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:
DRAWING 153448126

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 6r less.
Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads specified to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless

~ defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing
thereof that may be contained in any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with drawing, (30003) 153445126 Rev. "M", and specifications

Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calendar days
from the date of this contract to the government designated facility listed below
Dayton T. Brown
Church Street
Bohemia L.I. NY 11716
Attn: Bill Casey
Estimated cost of testing per the requirements of drawing $ T.B.D.

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and
the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise prov1ded in the contract and if the approved First Article is not
consumed or destroyed in testing, the contractor- -
1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the government test facility
at the contractor expense.




E If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably

adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof.



PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Corrosive areas to be coated with a light preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the

contract are:
A. Compliance with drawing (30003) 153448126 rev. "M" and all specification

referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

III. Testing location

A. Ship sample(s)/data to
Dayton T. Brown
Church Street e
Bohemia L.I. NY 11716 N

- Attn: Bill Casey ‘

B. Shlppmg container marking: NON RFI f}i

Within fifteen (15) days of comp]etlon of Productlon Lot Testing the CAO/QAR shall
prepare and submit two (2) copies of their test rcpmt ‘with conclusions and
recommendations to the Contracting Officer.

6
Shipment and Distribution of Sample(s):-



A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR ’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAOQO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

D. Sample(s) will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all
shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc.14 days prior to shipping.

-/
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PRODUCTION LOT TESTING (GOVERNMENT TESTING)



A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by
the contractor to:

Dayton T. Brown

Church Street

Bohemia L.I. NY 11716
_Attn: Bill Casey

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows:
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Productlon Lot Samples for testing within the
time or times specified, or if the contractmg officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.



E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, () terminate all or any portion
of this contract for default, (IT) require the manufacture of a new Production Lot,
or a rework of the rejected Production Lot if the means and procedures by the
contractor for rework are acceptable to the government, or (III) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.

F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of
the government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.




g CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.

Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.

The public reporting burden for this collection of information is estimated to average 220 hours per response,
"~1ud1ng the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
( ed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
Jother aspect of this collection of information, including suggestions for reducing this burden, to Department of
nse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Block E.

A .CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:

92 5315 01-239-6000 ToP[] ™[] OTHER[]

D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR

1.PpATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
|1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
L SHEETS
{14 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
i } g TOTAL PRICE
1 IDI-MISC-80678/T1 DEFENSE SUPPLY CENTER
1 PHILADELPHIA
1 7.[?[250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION B
11l | REQUIRED
1" wor AS REQ. SEE BLOCK # 16 b. COPIES

8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT

N SUBMISSION a. ADDRESSEE | ore Final
AS REQ. SEE BLOCK # 16 Reg | Repro

16 REMARKS DCMC/ACO 1/0

PARA 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0

#UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0

SAMPLE " (S)
o tF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL

COMPLETION OF FAT/PLT
w 15.TOTAL 3/0

1.DATA ITEM NO.

2

2.TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3.SUBTITLE

COMPLETE

INSPECTION METHOD SHEETS

17.PRICE GROUP

4 .AUTHORITY (Data Acquisition Document No.)

‘DI-MISC-80678/T2

5.CONTRACT REFERENCE

6 .RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12 ,DATE OF FIRST SUBMISSION
: REQUIRIED AS SEE BLOCK #.16 14 DISTRIBUTION
bt REQ. S
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
i SUBMISSION i a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft | Reg | Repro
" 16.REMARKS 0 DCMC/ACO 1/0
%*PA];A. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 : DCMC/QAR 1/0
*UJPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
. SAMPLE (S)
' %% AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
‘?? . REPARED BY H.DATE I.APPROVED BY J.DATE
CP-P March 9,2002 NAVICP~-P March 9,2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 10 of J3  Pages




‘ CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

Form Approved
OMB No. 0704-0188

above address.
‘Block E.

W ense, Washington Headquarters Services,
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

The public reporting burden for this collection of information is estimated to average 220 hours per response,
" °~luding the time for reviewing instructions, searching existing data sources,
. led, and completing and reviewing the collection of information.
jgfother aspect of this collection of information, including suggestions for reducing this burden,

Send comments regarding this burden estimate or

Directorate for Information Operations and Reports (0704-0188), 1215
Respondents should be aware that notwithstanding any

Please DO NOT RETURN your form to the

gathering and maintaining the data

to Department of

A .CONTRACT LINE ITEM NO.
9% .5315 01-239%-6000

B.EXHIBIT

TDP[]

C.CATEGORY:

™[] OTHER[]

'D. SYSTEM/ITEM

E.CONTRACT/PR NO.

F. CONTRACTOR

["T.DATA ITEM NO.

2.TITLE OF DATA ITEM

3.SUBTITLE

17.PRICE GROUF

18.ESTIMATED
TOTAL PRICE

13l REQUEST FOR WAIVER ..
4¢AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE
iDIVCMAN-80640B DEFENSE SUPPLY CENTER
Ty PHILADELPHIA
7.D0250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
i §~’ REQUIRED
jor AS REQ. SEE BLOCK #16  _ b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
P SUBMISSION a. ADDRESSEE | o ¢y Final
AS REQ. SEE BLOCK #16 Reg [ Repr
i o
i16.REMARKS DCMC/RCO 1/0
DCMC/QAR 1/0
| PCO 1/0
| NAVICP-P 170
15.TOTAL 4/0

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
-4 REQUEST FOR DEVIATION
4 .AUTHORITY (Data.Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B TOTAL PRICE
DEFENSE SUPPLY CENTER
L PHILADELPHIA
:7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST :SUBMISSION
: REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT ity
:8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT,: ; b. COPIES
E SUBMISSION @ :i¢ @ a.ADDRESSEE Final
A AS REQ. SEE BLOCK #16 Draft [ Reg | Repro
ik Lo
;%16 TREMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
? PCO 170
NAVICP-P 1/0
15, TOTAL 70
~ PREPARED BY H.DATE . I.APPROVED BY J.DATE
\ VICP-P March 9,2002 | NAVICP-P March 9,2002
' DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED -Page |} of {3 Pages



. CONTRACT DATA REQUIREMENTS LIST Form Approved
(1 Data Item) ’ OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
nleting and reviewing the collection of information. Send comments regarding this burden estimate or any other
g/Ct of this collection of information, including suggestions for reducing this burden, to Department of Defense,
ington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
ite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
110188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
.|Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

‘:A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. |C. CATEGORY:

TDP ™ OTHER
’iD.wSYSTEM/ITEM 92 5315 01-239-6000 E. CONTRACT/PER F. CONTRACTOR
. 1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
' GROUP
5 CERTIFICATION DATA/ REPORTS
‘ 6. REQUIRING OFFICE 18 .ESTIMATE
. |4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER i
DI-MISC-80678/T3 ' PHILADELPHIA PRICE
|[7- oo 250 REQ 9. DIST STATEMENT  [10. FREQUENCY  [12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
. LT REQUIRED As SEE BLOCK 16+
i REQ b. COPIES
8. ADP CODE 11. AS OF DATE |[13. DATE OF SUBSEQUENT Final
A AS REQ SuBMISSION SEE BLOCK
16%* a.ADDRESSEE Draft |req |Repro

16. = REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
' |AND/OR PRODUCTION LOT SAMPLE (s).

**hLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
' |SUB-TITLES. These certifications are required at Production Lot
testing or contract completion if testing is waived.

I TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
KCIFICATIONS SHALL INCLUDE,

ERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

|PRIME (30003) (CEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
| : DCMC/QAR 1/0
{[BLOCK # 5- CONTRACT REFERENCE: P/N:1534AS126 : PCO 1/0
3
E

|Material:Steel Bar per SAE/AMS 5629E PH13-8MO

[Heat Treat per SAE/AMS-H-6875 and AMS 5629E to condition
‘|H1000 :

Magnetic Particle insp. Per ASTM E1444 soundness
ilrequirements per Mil-Std-1907 grade A ;

Solid Film Lubricant per SAE AS 5272 Appendix

?Clean and passivate per ASTM A967

'|G. PREPARED BY H. DATE I. APPROVED BY J. DATE

\ JICP-P March 9,2002 |[NAVICP-P March 9,2002
FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page13~of'3 Pages




INSTRUCTION FOR COMPLETING DD FORM 1423

(See DoD 5010.12-M for detailed instructions.)

> GOVERNM
y FOR GOVERNMENT PERSONNEL

Item A. Self-explanatory

Item B. Self-explanatory

Item C. Mark (X) appropriate category: TDP - Technical Data Package; TM - Technical
Manual Other - other category of data, such as AProvisioning,= AConfiguration
Managementz ,etc.

Item D Enter name of system/item being acquired that data will support.

Item E Self-explanatory (to be filled in after contract award)

Item F Self-explanatory (to be filled in after contract award)

Item G Signature of preparer of CDRL

Item ll Date CDRL was prepared

‘ Item l Signature of CDRL approval authority

Item J. Date CDRL was approved

Item 1. See DoD FAR Supplement Subpart 4 71 for proper numbering.

Item 2. Enter title as it appears on data acquisition document cited in Item 4.

Item 3. Enter subtitle of data ;i.tem for further definition of data item (optional entry)

Item 4, Enter Data Item Description (DID) number, military specification number, or milit;ary

 standard number listed in DoD 5010.12-1 (AMSDL), or one-time DID number, that defines data
content and format requirements

. Item 5. Enter reference ta tasking in contract that generates requirement for the data item (e.g.,
: Statement of Work paragraph number)

hnical office r ible for ensuring adequacy of the data item

T+om 6. Enter

ment for insp facceptance of the data item by the Government

} Specify requi
- Item 8. Specify requirement for approval of a draft before preparation of the final data item

Item 9. For technical data, specify requirement for contractor to mark the appropriate
distribution statement on the data (ref DoDD 5230.24)

Item 10. Specify number of times data items are to be detivered

Item 11. Specify as-of date of data item, when applicable

Item 12. Specify when first submittal is required

Item 13. Specify when subsequent submittals are required, when applicable

:Item 14, Enter addressees and number of draft/final copies to be defivered to each addressee.
. Explain reproducible copies it Item 16

: :Item 15. Enter total number of draft/final copies to be delivered
‘éltem 16. Use for additional clarifying information for items 1 through 15. Examples are:

i Tailoring of documents cited in Item 4; Clarification of submittal dates in Items 12 and 13;
‘ gE.xplanation of reproducible copies in Item 14; Desired medium for delivery of the data item.

FOR THE CONTRACTOR

Item 17. Specify appropriate price group from one of the following groups of effort in
developing estimated prices for each data item listed on the DD Form 1423

a. Group 1. Definition - Data which is not otherwise essential to the contractore
performance of the primary contracted effort (production development, testing, and
administration) but which is required by DD Form 1423

Estimated Price - Costs to be included under Group I are those applicable to preparing and
assembling the data item in conformance with Government requirements, and the administration
and other expenses related to reproducing and delivering such data items to the Govemment,

b. Group II. Definition - Data which is essential to the performance of the primary contracted
effort both the contractor is required to perform additional work to conform to Government
requirements with regard to depth of content, format, frequency of submittal, preparation,
control, or quality of the data item.

Estimated Price - Costs to be included under Group Il are those incurred over and above the
cost of the essential data item without conforming to Government requirement, and the
administrative and other expenses related to reproducing and delivering such data item to the
Government,

¢. Group II. Definition - Data which the contractor must develop for his internal use in
performance of the primary contracted effort and does not require any substantial change to
conform to Government requirements with regard to depth of content, format, frequency of
submittal, preparation, control, and quality of the data item.

Estimated Price - Costs to be inctuded under Group I1I are the administrative and other
expenses related to reproducing and delivering such data item to the Government.

d. Group IV Definition - Data which is developed by the contractor as part of his normal
operating procedures and his effort in supplying these data to the Government is minimal

Estimated Price - Group IV items should normally be shown on the DD Form 1423 at no
cost.

Item 18. For each data item, enter an amount equal to that portion of the total price which is
estimated to be attributable to the production development for the Government of that items of
data. These estimated data prices shall be developed only from those costs which will be
incurred as a direct result of the requirement to supply the data, over and above those costs
which would otherwise be incurred in performance of the contract if not data were required.
The estimated data prices shall not include any amount for rights in data. The Government s
right to use the data shall be governed by the pertinent provisions of the contract




