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QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATION

NSN: 9Z 5307 00-780-6381
P/N: (77272) A02R2573-1
NOMEN: Stud,Shouldered-Droop & Flap Restrainer

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance
with drawing number (77272) AO2R2573-1 Rev. "D", or latest revision and all details and
specifications referenced therein.

I. Quality/Inspection Requirements

MIL-I-45208 applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Cowy

II. Supplemental Requirements
A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 apply.

B. The contractor shall identify on the process/operation sheets all manufacturing
sources performing processes/operations outside of their facilities. These sheets shall
not be revised or altered after the successful completion of First Articleand/or Production
Lot Testing without approval from the Engineering Support Activity (ESA), via the
PCO.

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or

forging. In addition, the contractor is responsible for providing completed inspection
method sheets showing the actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "H" paragraph 5.3.3(a),
(b),(c), and (g). Method and location shall be in accordance with the drawing.

1. Mandatory Inspection Requirements

During production, mandatory inspection is required to be accomplished by the contractor, as
follows:

A. Level of Inspection (LOI):



1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling
plan acceptable to the QAR.

B. Critical Characteristics:
DRAWING: (77272) AO2R2573-1 REV. "D"
1) Dia.-A- .373 +.000 -.003
2) This surface to be perpendicular to datum -A- within .002

3) 1/4-28-UNF- 3A thread is to be concentric to datum -A- within .002 T.LR.
two (2) imperfect thd’s max.in area indicated on drawing.

4) Detail A
Datum -B- .373 +.000/-.003 dia. to be concentric to datum -A- within .002 T.LR.

5) Detail A
275 +.000/-.002 dia. is to be concentnc to datum -B- Wlthm 002 T.IR.

6) 1/4-28 UNF-3a thread is to be concentric to datum -A- within 005 TL R
two (2) imperfect thds. max. inarea mdlcated on drawmg

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless defined
. on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs,
dies, patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid
required for the manufacture and/or testing of the subject items will not be provided by the
Government or any other source and is the: sole lrespons1b111ty of the Government or any other
source and is the sole responsibility of the contractor The foregoing applies notwithstanding

any reference to such equipment or the furmshmg ‘thereof that may be contained in any drawing.



1-961 FIRST ARTICLE TESTS REQUIRED (Government Testmg)
L First Artlcle Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with drawing, (77272) A02R2573-1 “D” and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected
to those tests which will demonstrate that the articles comply with contract requirements.

The contractor shall be responsible for providing necessary parts and repair of the First Article
(s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First Article
Sample (s) during testing.

IL Special Instructions:
Sample (s) may be considered as production items under the contract provided the sample(s) can
be refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

Notification of Shipment of Material For Governm,ent Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the antisipapated shipping date, with an information copy to
the PCO, ACO, and QAR The contractor shall also arrange for preliminary inspection of test
samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) coples of the Material Inspection and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary
inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”



1-964 FIRST ARTICLE APPROVAL ( GOVERNN[ENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calander days from the
date of this contract to the government designated facility listed below.

NAVANDEPOT CHERRY POINT

Attn: Betty Lupton, code 6.3.674

PSC Box 8021

MCAS Cherry Point, NC 28533

o

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK".
CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and the
lot/item indentification. The characteristics that the First Article must meet and the testing
requirements that are specified elesewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select another First Article for testing.
. All costs related to these tests are to be borne by the contractor, including any and all costs for
- additional tests following a disapproval.- The contractor shall furnish any additional First Article
to the Government under the terms and conditions and within the time specified by the
Government. '
The government shall act of this First Article within the time limit specified in paragraph” B”
above. The government reserves the right to require an equitable adjustment of the contract
price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests. :

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make delivery
within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Article is not consumed
or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance. '

2) Shall remove and dispose of any First Article from the government test facility at the
contractors expense.

E If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust under




the changes clause of this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this contract
for 1) progress payments, or 2) termination settlements if the contract is terminated for the
i convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor officer
informing him/her of the shipment of any articles furnished in accordance with this clause. Such
notification must be addressed to the attention of the ACO with copies to NAVICP 072 and to
the testing activity. Failure to provide such notiication shall excuse the government from any
delay in performing First Article Testing and informing the contractor of the sesults thereof.




'A. Fourteen (14) days prior to shipment of Production
‘the designated test facility, in writing of the antlslpapated shipping date, with

1

C-330 PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the
successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the production
lot. In addition the QAR shall select one (1) item (s) at random from each successwe lot or
portion thereof. :

B. Production Lot Testing to be completed during production after First Article Approval.
C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the contract
are: '

A. Compliance with drawing (77272) AO2R2573-1 rev. "D" and all specification
referenced therein. _

B. Dm1ens1ona1 Check

In addition to the above tests, the Productlon Lot Sample(s) to be delivered hereunder shall also
be subjected to those tests which will demonstrate that the sample(s) comply with contract
requirements.

III. Testing location
A. Ship sample(s)/data to NAVENDEPOT Cherry Point, POC: Betty Lupton, code

6.3.674
B. Shipping container marking: NON RFI

'Within fifteen (15) days of completion of Productlon Lot Testmg the CAO/QAR shall prepare
‘and submit two (2) copies of their test report with conclus1ons and recommendatlons to the
Contracting Officer. ;

Shipment and Distribution of Sample(s) (i
tor shall notify
: ‘u‘lformatlon
copy to the PCO, ACO, and QAR The contractor shall also arrange for prelu‘ﬁfnéry inspection of
test samples by the CAO/QAR. v E D

B. Upon shipment of Production Lot Samples, two (2} cbpies of the Material I;lépéction and
Recieving report (DD form 250), bearing the QAR’s signiture and indication of preliminary
6



inspection, shall be fowarded to the PCO / ACO and the designated test facility. The envelopes
shall be clearly marked, “DO NOT OPEN IN MAILROOM”.

C. Sample(s) may be considered as production items under the contract provided sample(s) can
be refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection
approval of the cognizant DCMAOQ. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for shipment.

D. Sample(s) will be returned to the contractor.

E. The designated test facility and the contracting officer shall be notified as to all shipping data
applicable to the sample(s), such as bill of lading number, method of shipment, etc...14 days
prior to shipping.
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C-331 PRODUCTION LOT TESTING (GOVERNMENT TESTING)

A. TheProduction Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all transportation charges prepaid by the
contractor to:

NAVANDEPOT CHERRY POINT
Attn: Betty Lupton, code 6.3.674
PSC Box 8021

MCAS Cherry Point, NC 28533

2. The samples shall be identified by contract number, lot number, and be clearly marked
as follows:
PRODUCTION LOT TEST SAMPLES
NOT RF.I MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time priorito the . -
delivery date of the production articles to allow a 60 day period for testing and written -
notification by the contracting officer of the approval or disapproval of the samples:Within 90 «
days of the reciept of the samples, the testing facility shall notify contracting officer, PCO /ACO
of the results of the testing, together with the recommendation for approval or disapproval.

C. In the event the contractor does not recieve written notification of approval or disapproal
of the samples for a particular lot within 60 days from their submission for such testing, the
contract delievery schedle shall be equitably adjusted as necessary.

D. If the contractor fails to dehver any Production Lot Samples for testing within the time
or times specified, or if the contractmg officer. thsapproves any Productlon Lot Samples, the
contractor shall be deemed to have failed to make delievery within the meamng of the default
clause of this contract, and this contract shall be subj ect to termmatlon for default.

E. In order for a Production Lot to be acceptable all samples representatlve of the lot must
pass all the contract requlrements In the event a sample fails to pass such requirements, the lot
will be rejected. In such event, the government may, at its option and at no additional cost to the
government, (I) terminate all or ahy porition of this contract for default, (II) require the
manufacture of a new Productlon Lot,ora rework of the rejected Productlon Lot if the means -
and procedures by the contractor for rework are acceptable to the government, or (ITI) require
the submission of additional samples for test. The foregoing procedures shall apply to new or
reworked Production Lots in the same way as they did to the original Production Lot.

8 .



F. For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a previos
sample to conformto the requirements of the specification, the contractor shall pay to the
government the costs of reinspection, examination and retesting and the contractor and his
sureties (if any) shall be liable for the amount of such costs. '

G. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the government
under the clause of this contract entitled Default.




CONTRACT DATA REQUIREMENTS LIST

Data Items)

FORM APPROVED
OMB NO. 0704-0188

kS S

PUBLIC REPORTING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS;
*| SEARCHING EXISTING DATA SOURCES,, GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS

4 REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS OOLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,

‘WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, ANDTO
THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE 'ADDRESSES.
'ND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

MEM CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:
TDP

™

OTHER

D. SYSTEM/ITEM

E. CONTRACT/ PR. NO.

TF. CONTRACTOR

‘«,w

** JF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL COMPLETION OF
FAT/PLT.

9Z 5307 00-780-6381
LDATATIEM _ |2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
: 1 CERTIFICATION DATA REPORT COMPLETE PROCESS OP SHEETS
. [4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
; No.
) prmiscsoersm DEFENSE SUPPLY CENTER PHILADELPHIA
- [7.DD 250 REQ[9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
' STATEMENT _
LT REQUIRED ASREQ , SEE BLOCK #16 | b. COPIES
8. APP CODE 11. AS OF DATE | 13. DATE OF SUBSEQUENT SUBMISSION _ |a.  ADDRESSEE Draft|  Final
A  ASREQ SEE BLOCK #15 Reg |Repro
16. REMARKS DCMC/ ACO * |10
PARA. 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4, 10.2.5 SHALL APPLY
* UPON SUBMISSION OF FIRST ARTICLE/ PRODUCTION LOT TEST SAMPLE (s) BOMGT QAR = T7%

PCO 1/0

15. TOTAL 3/0

* NO.

1.DATA ITEM

2

2. TITLE OF DATA ITEM

CERTIFICATION DATA REPORT

3. SUBTITLE

COMPLETE INSPECTION METHOD SHEETS

4. AUTHORITY (Data acquisition document | 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
No.)
DI-MISC-80678/T2 DEFENSE SUPPLY CENTER PHILADELPHIA
. |7. DD 250 REQ [9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
T STATEMENT e L :
n LT REQUIRED ASREQ SEE BLOCK #16 ‘ b. COPIES
' [ APP CODE 11. AS OF DATE |13.DATE OF SUBSEQUENT SUBMISSION a’ ADDRESSEE Draft Final
: A ASREQ SEE BLOCK #1°6 Reg |[Repro
;16 REMARKS DCMC/ACO = |10
1PARA.101 10.2,10.2.1, 10221024IOSSHALLAPPLY ]
» UPON SUBMISSION OF FIRST ARTICLE / PRODUCTION LOT TEST SAMPLE (s) DCMC/ QAR w | 10
]w* AT TIME OF CONTRACT COMPLETION.
| PCO 1/0
ol
SNt
. 15. TOTAL
. J. PREPARED BY H. DATE . APPROVED BY 1. DATE
1 H’l Qoo D. Lecghty Dolonn D. Leighty tg 1013~




CONTRACT DATA REQUIREMENTS LIST

(2Data Itemys)

FORM APPROVED
OMB NO. 0704-0188

PUBLIC EPOKI'ING BURDEN FOR THIS COLLECTION OF INFORMATION IS ESTIMATED TO AVERAGE 440 HOURS PER RESPONSE, INCLUDING THE TIME FOR REVIEWING INSTRUCTIONS,
'SEARCHING EXISTING DATA SOURCES., GATHERING AND MAINTAINING THE DATA NEEDED AND COMPLETING AND REVIEWING THE COLLECTION OF INFORMATION. SEND COMMENTS
£ REGARDING THIS BURDEN ESTIMATE OR ANY OTHER ASPECT OF THIS COLLECTION OF INFORMATION, INCLUDING SUGGESTIONS FOR REDUCING THIS BURDEN TO DEPT. OF DEFENSE,
'WASHINGTON HEADQUARTERS SERVICES, DIRECTORATE FOR INFORMATION OPERATIONS AND REPORTS, 1215 JEFFERSON DAVIS HWY., SUITE 1204, ARLINGTON, VA. 22202-4302, AND TO
"' THE OFFICE OF MANAGEMENT AND BUDJET, PAPERWORK REDUCTION PROJECT (0704-0188) , WASH. DC 20503. PLEASE DO NOT RETURN YOUR FORM TO EITHER OF THESE ADDRESSES.
ZND COMPLETED FORM TO THE GOVERNMENT ISSUING CONTRACTING OFFICER FOR THE CONTRACT / PR NO. LISTED IN BLOCK E.

.y
g’A. CONTRACT LINE ITEM NO.

B. EXHIBIT

C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM

9Z 5307 00-780-6381

E. CONTRACT/PR. NO.

TF. CONTRACTOR

1L.DATA ITEM
NO.

3

2. TITLE OF DATA ITEM

REQUEST FOR WAIVER

3. SUBTITLE

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80640B DEFENSE SUPPLY CENTER PHILADELPHIA
7.DD 250 REQ |9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED ASREQ b. COPIES
8. APP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT SUBMISSION a. ADDRESSEE Draft Final
Reg |Repro
16. REMARKS DCMC/ACO 1/0
DCMC/ QAR 1/0
PCO 1/0
s
1 15. TOTAL 3/0
1.DATATTEM 2. TITLE OF DATA ITEM 3. SUBTITLE
NO. ’
REQUEST FOR DEVIATION

4. AUTHORITY (Data acquisition document
No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-CMAN-80641B DEFENSE SUPPLY CENTER PHILADELPHIA
7. DD 250 REQ {9. DIST 10. FREQUENCY |12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
STATEMENT
LT REQUIRED AS REQ b. COPIES

8. APP CODE 11. ASOF DATE |13. DATE OF SUBSEQUENT SUBMISSION _ |a.  ADDRESSEE Draft|  Final

Reg {Repro

;6. REMARKS DCMC/ACO 10 | -
| DCMC/ QAR 170
) PCO 1/0

15. TOTAL 3/0
3. PREPARED BY H. DATE L. APPROVED BY' [T X J. DATE
Gotin D, Leighty Golin D. Leighty pg ETEE
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CONTRACT DATA REQUIREMENTS LIST

Form Approved

OMB No. 0704-0188

these addressess.

. Public reporting burden for this collection of information is estimated to average 110 hours pe response, including the time for reviewing Instructions, searching

4 ‘existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this

f burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden , to Department of Defense, Washington -
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 222024302, and to the

Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

Send completed form to the Government Issuing Contracting Officer of the Contract/PR No. listed in Block E.

ubNTRACT LINE ITEM NO.

4. AUTHORITY (Data Acquisition
DI-MISC-80678/T3

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER
PHILADELPHIA

7. DD 250 9. DIST 10.
REQ.

LT | STATEMENT

ASREQ

FREQUENCY 12. DATE OF FIRST
SUBMISSION

SEE BLOCK 16*

14. DISTRIBUTION

B. EXHIBIT C. CATEGORY:
TOP ™ OTHER
D. SYSTEMATEM E. CONTRACT/PR F. CONTRACTOR
9Z 5307 00-780-6381
1. DATAITEM | 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
: 5|CERTIFICATION DATA / REPORTS

18. ESTIMATED

TOTALPRICE

8. APP CODE REQ

11. AS OF DATE
A ASREQ

13. DATEIF

SUBSEQUENT
SEE BLOCK 16*

b. COPIES -

a. ADDRESSEE Final

Reg | Repro

is waived.

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 APPLY

BLOCK#12 -UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (S)
AND/OR PRODUCTION LOT SAMPLE.

BLOCK #3-SEPERATE REPORTS SHALL BE PROVIDED FOR THE

BELOW LISTED SUB TITLES. CERTIFICATION REPORTS FOR PRIME
PROCESS AND MATERIAL SPECIFICATIONS SHALL INCLUDE

" IFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES
\.J || [JRIME (OEM) (77272) BOEING VERTOL APPROVED SOURCES.

BLOCK #5 - CONTRACT REFERENCE: P/N:65397-04211-102
Material 303 CRES Per Mil-S-7720 comp 303, cond B

These certifications are required at First Article Testing or contract completion if testing

DCMC/ACO 1/0

DCMC/QAR * 1/0

PCO i 1/0

3/0

" T™REPARED BY

s gD Loty

H. DATE L APPROVED BY

13- 1 |- DATE

DD Form 1423-1, JUN 90
1007183 S/N 0102-LF-010-5500

Previous editions are obsolete.
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