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( )y *QUALITY ASSURANCE PROVISIONS

SPECIFICATION:

NSN: 5315-00-689-6851
P/N: (13002) 9755B16A , Revision “B”
NOMEN: PIN,TRUNNION, STRUT T-2 AIRCRAFT

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number (13002) 9755B16A, Revision “B”, and all details and
specifications referenced therein.

L Quality/Inspection Requirements

A. MIL-I-45208 or ISO 9000 equivalent applies:

B. First Article Testing applies:

C. Production Lot Testing applies: _

D. Mandatory Inspection applies: Refer to contract section C.

II. Supplemental Requirements

A. Additionally; para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivalent
apply.

\ w B. The contractor shall include on the detailed process/operation sheets developed, a

- tracking method that is traceable to the contract, all in house manufacturing processes
and the identity of all manufacturing sources performing processes/ operations outside of
their facilities. These sheets shall not be revised or altered after the successful
completxon of First Article or Production Lot Testmg without approval from the basic
desxgn engmeenng actmty viathe PCO "~

C. The Inspection Method Sheets which list the characteristics of each item produced
under the contract shall have serial number traceability to the raw material, casting, or
forging.The trackmg method used or mspecnon/ method sheets shall be traceable to the
contract. In addition, the contractor is responsible for providing complete i mspectlon
method sheets showmg the actual dnmensnons taken.

D. Markings should be VA/W MIL-STD-130 REV "K" para. 5.3.3(a), (b), (c) and ()
Method and location shall be I/A/W drawmg o

ITI. Mandatory Inspection Regmrements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:
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A. Level of Inspection (LOI).

1) Critical Characteristics: 100% inspection and documentatlon of dimensions taken shall
apply.

2) Major and Minor Characteristics - LOI shall be VTA/W a sa.mplmg plan acceptable to
the QAR.

B. Critical Characteristics:
1.CHROME PLATE AREA’S INDICATED ON DRAWING
2. ZONE 4F
2185/ 2190 SPHERICL 2AD (TYP)
3.ZONE 3E FOR 1.56 LENGTH
1.9945/1.9930 DIA BEFORE CHROME PLATE
2.2.0035/2.0005 DIA AFTER CHROME PLATE
1.9965/19960 DIA AFTER GRIND 6/
.001 MIN. CHROME PLATE THICKNESS (REF)
4. ZONE 8D
M. 1.6598/1.6698 DIA. TO DEPTH SHOWN
THREAD 1.75-12 UN-3B PER
SPEC MIL-S-7742, P.D 1.6959/1.7017
" THD RELIEF 1.774/1.784 DIA X.180 WIDE
CHAMFER FIRST THREAD 1.780 DIA. X60 INCL ANGLE
5. ZONE 3D SLOTSTOBEON OF
1.9990/ 1.9985 DIA, WITHIN .001
6.ZONE 4C  1.9945/19930 DIA BEFORE PLATING (2 PLACES)
~'2.006/2.003 DIA AFTER PLATING
1.9990/1.9985 DIA AFTER GRIND
.002 MIN CHROME PLATE THK —4 PLACES
7.M. 1.746/1. 741 DIA
CHAMFER 1.630 DIA X45 |
1%. 16 UN-3A THREAD, SPEC. Mn,s 7742
M.P.DIA 1.7084/1.7054 BEFORE CAD PLATE
STD.P. DIA 1.7084/ 1.7054 AFTER CAD PLATE
THREAD RELIEF DIA 1.659/1.649
8. DIMENSIONS OF CADMUM PNLATED PART APPLY BEFORE PLATEING
FOR SPETION ALLOW .0005 PLATEING THICKNESS ON CADHAM
PLATED SURFACE

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence, unless defined on
applicable drawings and associated specifications.
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IV. Unless expressly provided for elsewhere in this Clanse, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject item(s) will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such equipment
or the furnishing thereof that may be contained in any drawing or referenced
specification.

FIRST ARTICLE TESTS REQUIRED (CONTRACTOR TESTING)

[NSN: 5315-00-689-6851, P/N: (13002) 9755B16A, Revision “B”
NOMEN: PIN, TRUNNION, STRUT (T-2 AIRCRAFT)

L First Article Inspection/Test Criteria: The tests to be performed under the First
Article approval clause of the contract are:

A. Dimensional Check (100%)
B. Form

C. Compllance w:th drawmg (13002) 9755B16A. Revrsron “B” and
specifications referenced therein.

D. Review documentatron as provided under DD 1423 requirements.

In addition to the above tests, the First Article ) to he delivered hereunder shall also be
subjected to thoée tests which will demonStrate whether the article(s) comply with
contract requlrements | :
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1. SPECIAL INSTRUCTIONS The bontra or shall be responsible for providing
necessary parts and repair of the First Article Sample(s) during testing.




II1. NOTIFICATION OF TESTING: The contractor shall notify the PCO, ACO and
QAR prior to conducting First Article Tests so that the Government may witness such
testing (see I-962, para. (A).

A. The QAR ghall be present to witness all First Article Tests.

IV. Test Report: The test report shall be in accordance with MIL- STD-831 and shall be
submitted (2 copies) via the Cognizant CAO/QAR to the Navy Naval Inventory Control
Point, (NAVICP) Phila. PA Attn: Code 0731. The CAO/QAR shall provide comments
on Form DD 1222 (2 copies) which shall be forwarded with the test report. Approval of
the test report is the PCO's responsibility. Upon notification of approval/conditional
approval, the ACO shall execute the DD 250 to indicate Government acceptance of the
test report.

V. Disposition of First Article Sample(s)

A. Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to ready for issue (RFI) condition and
provided the sample(s) have inspection approval of the cognizant QAR.
Sample(s) may be shipped as production items only after all other units required
under the contract have been provided and are ready for shipment.

- B. Sample is to be unpainted. Corrosive areas are to be coated with a light
preservative.

C. The successful offerer w1]l be fuml'shed & sample to serve as an aid in’
manufacturing. Any alleged ‘céniﬂict between the sample and the applicable
drawings/specifications shall be promptly reported in writing to the contracting
officer. SR PR

1. Following production of all |tgmsuqdpr the quantity requirements of the
contract, the contractor will be responsible for the return of the Government
furnished sample in ready for 1ssue5(RFI) condition to the Government. -



I-962  First Article Approval (Contractor Testing)

A. The contractor shall test 1 unit(s) of lot/item 0001 as specified in this contract. At
least 45 calendar days before the beginning of First Article Tests, the contractor shall
notify the contracting officer, in writing, of the time and location of the testing so that
the Government may witness the tests.

A. The contractor shall submit the First Article Test Report within 180 calendar
days from the date of this contract to:

NAVICP 700 Robbins Avenue, Bldg 2C
Philadelphia, PA 19111-5098
Attn: code: 0731

Marked "FIRST ARTICLE TEST REPORT: Contract NO: lot/item NO. ". Within 30
calendar days after the government receives the test report, the contracting officer shall
notify the contractor, in writing, of the conditional approval, approval, or disapproval of
the First Article. The notice of conditional approval or approval shall not relieve the
contractor from complying with all requirements of the specifications and all other terms
and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite reasons for the
disapproval.

"C. Ifthe First Article is disapproved, the contractor, upon government request, shall

repeat any or all First Article Tests. After each request for additional tests, the
contractor shall make any necessary changes, modifications, or repairs to the First
Article or select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for additional tests following a
disapproval. The contractor shall then conduct the tests and deliver another report to the
Government under the terms and conditions and within the time specified in paragraph B
above. The government reserves the right to require an equitable adjustment of the
contract price for any extension of the delivery schedule, or for any additional costs to
the Government related to these tests.

D. If the contractor fails to deliver any First Article report on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed to
make delivery within the meaning of the default clause of this contract.



W E. Unless otherwise provided in the contract, and if the approved First Article is not
A consumed or destroyed in testing, the contractor may deliver the approved First
Article as part of the contract quantity if it meets all contract requirements for
acceptance.

F. If the government does not act within the time specified in paragraph B or C above,
the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article Approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk
of the contractor. Before First Article approval, the costs thereof shall not be allocable
to this contract for (1) progress payments, or (2) termination settlements if the contract
is terminated for the convenience of the Government.

H. The contractor shall provide both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.




PRODUCTION LOT TESTING REQUIREMENTS

[NSN: 5315-00-689-6851 P/N: (13002) 9755B16A , Revision “B”
NOMEN: PIN, TRUNNION, STRUT (T-2 AIRCRAFT)

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements.

1. Production Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall select 5 item(s) at random from the first produced.

B. Production Lot Testing to be completed duriﬁg production after First Article
approval.

II. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawing (13002) 9755B16A, Revision “B” and specifications
referenced therein.

B. Form

C. Dimensional Check

S Y

D. Review of documentation as provided under CDRL (DD1423) requirements.

In addition to the above tests, the Production Lot Samples(s) to be delivered hereunder
shall also be subjected to that test which will demonstrate that the sample(s) comply with
contract requirements.

III Testmg Locatlon, Cost and Estimated Lead-tnme
A All testmg to be accomphshed at contractor s faclhty

Within ﬁﬁeen days of completion of Productlon Lot Testing, NAVAVNDEPOT,
Jacksonville FL. and/or CAO/QAk shall prepare ‘and submit two copies of their test
report with conclusnons and recommendatlons to the NAVICP-PHIL code 0731.
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v. NDE&CAIMQEMHSQ.

The contractor shall notify the PCO, ACO and QAR prior to conductmg Productnon Lot
Tests so that the Government may witness such testing.

A. The QAR shall be present to witness all Production Lot Test.

V. Inspection of Samples

A Upon inspection of Production Lot Sample(s) two (2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's signature and
indication of preliminary mspectlon shall be forwarded to NAVICP ~PHIL code
0731 _ with duplicate copies to NAVAVNDEPOT Code 6.3.4.70 and to the
designated test facility. The envelope shall be clearly marked. "DO NOT OPEN IN
MAILROOM".

B. Sample(s) may be considered as productlon items under the contract provided the
sample(s) can be refurbished to ready for Issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant CAO/QAR, Sample(s) may be
shipped as production items only after all other units required under the contract have

been produced and are ready for shipment.
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C-331 PRODUCTION LOT SAMPLE TESTING [CONTRACTOR TESTING]

A. The Production Lot Samples shall be selected at random by the cognizant government
inspector. The samples shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT TEST SAMPLES

NOT RFI MATERIAL.

DO NOT TAKE UP IN STOCK

B. Such samples shall be tested in sufficient time prior to the delivery date of the
production articles to allow a 30 day period for testing and written notification by the
contracting officer of the approval or disapproval of the samples. Within 15 days of the
receipt of the samples, the CAO shall notify the contracting officer, Naval Inventory
Control Point, Phila. PA code 0731, of the results of the testing, together with a
recommendation for approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 45 days from their
submission for such testing, the contract delivery schedule shall be equitably adjusted as
necessary. :

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

E. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or 2 rework
of the rejected Production Lot if the means and procedures proposed by the contractor
for rework are acceptable to the government, or (IIT) require the submission of ’
additional samples for test. The foregoing procedures shall apply to new or reworked
production lots in the same way as they did to the original Production Lot.



W _ F. For each additional sample or each resubmission of a modified sample which the
il ~ contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregéing provisions of this clause, and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled “Default”.




CdNTRACT DATA REQUIREMENTS LIST
(2 Data Items)

OMB No.

Form Approved _
0704-0188

‘ewing the collection of information.

ol

form to the above address.
Block E.

The public reporting burden for this collection of information is estimated to average 220 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and

Send comments regarding this burden estimate or any other aspect of this collection of

ation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,

ctorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
espondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing
to comply with a collection of information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Please DO NOT RETURN your

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDE[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR
9Z-5315-00-689-6851
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

2.TITLE OF DATA ITEM 3.8SUBTITLE

0002 CERTIFICATION DATA REPORT

0001 CERTIFICATION DATA REPORT COMPLETED PROCESS/OPERATION SHEETS
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE
DI-MISC-80678 C-321 SPECIFICATION DSCP
7.DD250 REQ 9,.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
i REQUIRED ‘
LT AS REQUIRED SEE BLK. 16* b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
I A SUBMISSION a. ADDRESSEE | praft | Final
i SEE BLK. 16**/*#%% Reg | Repro
16 .REMARKS ) CRO/QAR ol Aol 1/0
* AT TIME OF COMPLETION OF FIRST ARTICEL TESTING Eiggg ECO :; ke 1; g
*+* JPON SUBMISSION OF PRODUCTION LOT SAMPLES
*#* [} THE PROCESS OPERATIONS CHANGE AFTER APPROVAL OF
FIRST PRODUCTION LOTTESTING/PRODUCTION LOT SAMPLES
ifﬂ l‘ 15, TOTAL 3/0
1.DATA .ITEM NO.

COMPLETED INSPECTION METHOD SHEETS

4 .AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678

5.CONTRACT REFERENCE

6.RE2QUIRING OF

FICE

: C-321 SPECIFICATION DSCR
7.DD 250 REQ 9,DEST - STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED SEE BLK. 16* 14 DISTRIBUTION
T
B.ADPIEODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIE
SUBMISSION . a .ADDRESSEE Final
A SEE BLK. 16** Draft Req Repro
16.REMARKS CRO/QAR ol okl 1/0
* AT TIME OF COMPLETION OF FIRST ARTICLE TESTING E ‘ B}S\ggg ECO il i; g
*+ JPON SUBMISSION OF PRODUCTION LOT SAMPLES AND AT TIME
OF CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF
CONTRACT QUANTITY RECORDS FOR SEVEN YEARS
15.TOTAL 3/0
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
GERALD ROSS 0731.21 12/06/02 GERALD ROSS 12/06/02
Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 1 of I3 Pages




(2 Data Items)

{CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

form to the above address.
Block E.

‘ewing the collection of information.

The public reporting burden for this collection of information is estimated to average 220 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and
Send comments regarding this burden estimate or any other aspect of this collection of
";mation, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services,
Jictorate for Information Operations and Reports (0704-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
pondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing
to comply with a collection of information if it does not display a currently valid OMB control number.
Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

Please DO NOT RETURN your

0003

REQUEST FOR DEVIATION

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
0[] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
9Z-5315-00-689-6851
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

4 .AUTHORITY {Data Acquisition Document No.)

5.CONTRACT REFERENCE

6 .REQUIRING OFFICE

DI-CMAN-80640 DSCP
7.DD250 REQ 9.DIST STATEMENT TOFREQUENCY 12DATE OF FIRST SUBMISSION | 14.DISTRIBUTION
REQUIRED
LT - AS REQUIRED b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
- SUBMISSION a. ADDRESSEE Draft Final
' Reg | Repro
16.REMARKS DSCP/PCO 1/0
ORIGINAL
b)
‘ i 15.TOTAL 1/0
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM. 3.SUBTITLE
0004 REQUEST FOR WAIVER :
4.AUTHORITY (Data Acquisition Document No.) | 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE
DI-CMAN-80641
DSCP
7.0D 250 REQ | 9.DEST STATEMET 10. FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQUIRED 14 DISTRIBUTION
LT
8.ADP CODE 11AS OF DATE | 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a.ADDRESSEE Final
] Draft Reg | Repro
16.REMARKS NAVICP/02 170
ORIGINAL ™~
LB
15.TOTAL 170
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
GERALD ROSS 0731.21 12/06/02 GERALD ROSS 12/06/02
) Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page |2 of 13 Pages
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T . CONTRACT DATA REQUIREMENTS LIST Form Approved
i (1 Data Item) ' OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing

' collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information,
| ‘uding suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for
prmation Operations and Reports,.1215 Jefferson Davis Highway, .Suite 1204, Arlington, VA 22202-4302, and to the Office of

\ gement and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of

-.-Jthese addresses. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO. [B. EXH/ATCH. NO. |C. CATEGORY:

TDP ™ OTHER

D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
9Z- 5315-00-689-6851

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
0005 CERTIFICATION DATA REPORT CERTIFICATIONS

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI~-MISC-80678 C-321: SPECIFICATION Dscp

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14, DISTRIBUTION

LT REQUIRED AS REQUIRED SEE BLOCK 16* 5. COPIES

8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT : Final

| A SUBMISSION
SEE BLOCK 16** a.ADDRESSEE [Draft |req Repro

16. REMARKS

BLOCK #4 (AUTHORITY) PARA. 10.1, 10.2,10.2.1,10.2.2,10.2.4, AND 10.5 AN A EYL

DSCB/PCO e 170

NADEP */** 11/0

|
BLOCK #12, #13: * AT TIME OF FIRST ARTICLE TEST

L** UPON SUBMISSION OF PRODUCTION LOT SAMPLES AND AT TIME OF
CONTRACT COMPLETION, CONTRACTOR SHALL RETAIN 100% OF CONTRACT

QUANTITY RECORDS FOR SEVEN YEARS.

BLOCK #3: SEPARATE REPORTS SHALL BE PROVIDED., THE BELOW LISTED

SPECIFICATIONS SHALL INCLUDE CERTIFICATION THAT ALL VENDORS

JCERTIFICATION REPORTS FOR PRIME PROCESS AND MATERIAL

PERFORMING THESE PROCESSES ARE PRIME (OEM) APPROVED SOURCES.

~+J$CK #5: CONTRACT REFERENCE:

" 1. CERTIFICATION OF APPROVED MATERIALS VA/W THE APPLICABLE

DRAWINGS.

2. CADIUM PLATE ALL EXTERNAL & INTERNAL SURFACES EXCEDT

CHROME PLATED AREAS NOTED DO NOT PLUG HOLES RESULTING CAD

'PLATE IS ACCEPTABLE.

3.HEAT TREAT ASTM E1444, CPT 6203, CPT8207,CPT 8206

4. STEEL ,BAR STOCK AMS 6407F

R T FE BRI 8 U 15. TOTAL 4/0

G. PREPARED BY H. DATE I. APPROVED 'BY J. DATE
GERALD ROSS 0731.21 12/06/02 GERALD ROSS 12/06/02

~
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