14153 QRP-CS1OTY

ERE N
#

..

e

Col N .
L .

Q,Ljfl QLAY
..*. .- NSN: 5305-00-135-5512 EQ
P/N: (99207) 3013T25P02
NOMEN: Compressor Rptorﬁchking Screw

0 'ALITY‘AssﬁRANéE PROVISIONS
A LR - DT R '

Articles to be fmhishéd hereunder shall be manufactured, tested and inspected in
accordance with General Electric (99207) drawing number 3013T25P02 latest revision
and all details and specifications referenced therein. '

I Quqlgz' /Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies -
Site Survey may be required

moowy

IL. Sugglemental Requirements

© A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
- equivalent apply. -

- =-~--B. The bé;itraptdi shall identify on the process/operation sheets all manufacturing
Qw - “sources performing processes/operations outside of their facilities. These sheets
: shall not be revised or altered after the successful completion of First Article
- and/or Production Lot Testing without approval from the Engineering Support
~Activity (ES‘A), via the PCO. ‘ ’

~ C. The Inspection Method Sheets which list the characteristics of each item
. t.slproducéed \inder the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for

v prowding“cdﬁipleted inspection method sheets showing the actual dimensions
taken

D. Mafkihg_s should be in accordance with MIL-STD-130 Rev. "J" paragraph
5.3.3(2), (b),(c), and (g). Method and location shall be in accordance with the
Wi, draifw.ig;g;-.d Puogiurs. |
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III Mandato[_g Insgectwn Requirements

- During productlon, mandatory inspection is required to be accomphshed by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor
Diametrical and lmer dimensions having a total tolerance of 0.001 or less.

Surface fmishes havinga 16 value or less.
Any geometrlc feature control requirement with a total tolerance range of 0. 002 or less
Angular tolerances wnth a total range less than (1) one degree.

Threads specified to» class (3) three or greater.

C. Major @pd Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless

deﬁned on applicable drawmgs and associated specifications.
IV. Unless exprgssly provided for elsewhere in this Clause, equipment such as fixtures,
Jjigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the man ufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the, contractor.. ., The- Joregoing applies notw:thstandmg any reference to such
equtpment or thefurmslzmg thereof that may be contained in any drawing
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FIRST ARTiCLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form/Fit
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements,

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

" The contractor shall be responsible for providing necessary parts and repair of the Fll‘St

Article Sample (s) during testing.

II. . Special Instructions:

Sample (s) may be considered as production items under the contract prowded the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

R .yi.:i.. N

Notxfication of Shipment of Material For Government Testing: -
A. Fourteen (14) days pnor to shlpment of First Article Sample (s) the' contractor shall
notify the designated test facility, in writing of the anticipated shipping’ date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
prehmmary inspectlon of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspectlon and
Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary mspectlon, shall be fowarded to the PCO/ ACO and the designated test

o fac1hty The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”.
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FIRST ARTICLE APPROVAL  (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days from the
date of this contract to the government designated facility listed below.

Commanding Officer

Naval Aviation Depot

Attn: Mr Steve Lundberg, Code 3.3.2

Building 159, Door R-4

MCAS Cherry Point, NC 28533-0021

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Artlcle Test, the shipping documentation shall contain thlS contract number
and the lot/item indentification. The characteristics that the First Article must meet and
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor shall
make any necessary. changes modification, or repairs to the First Art1c1e or select another
First Article for testmg "All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified in
paragraph” B” above. The government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for any
addmonal costs to the Government related to these tests

© C.‘If the’ contraé'tot faxls to deliver any Flrst Article on time, or the contractmg officer

disapproves any ‘First Artxcle, the contractor shall be deemed to have falled to make
dehvery w1thm the meamng of the default clause of this contract. :

b

D. Unless otherwise provided in the contract, and if the approved First Article is not
consumed or destroyed in testing, the contractor-

. 1) May de\hvet the approved First Article as part of the contract quantlty if it
meets all contract requlrements for acceptance.

' 2) Shall remove and dispose of any First Article from the govemment test facility
at the contractor s expense. _



EJA

'E Ifthe Governrhent does not act within the time specified in paragraph B or C above,

the contracting officer shall, upon timely written request from the contractor, equitably
adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. ~ ' ©* '
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- B Sample(s) may bé'eensidered as produetf

O

PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY)
The material produced under contract shall be accepted by the cogmzant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements
A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each

successive lot or portion thereof.

B. Productron Lot Testing to be completed during production after First Article

Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative,

11. The tests to be performed under the Production Lot Sample testing provrsrons of the
contract are:

A. Comphance with drawings and all specrﬁcatron referenced therein.

B. Drmensmn'al Check

In addition to the'above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requn‘ements

1ML Testmglocatron e § ) o o
A. The Producnon Iiot mspectlon shall be performed at the contractor s plant, by the
contractor and witnessed and ‘accepted by the DCMC‘/QAR Within fifteen (15) days of
completion of Production Lot’Testmg the CAO)QAR shall prepare and submit two (2)
copies of their test report w1th conclusions and reconmendatlons to the Contracting
Officer All 1423 requrrements apply.

'ms, under the contract provided
sample(s) can be refurblshed ready ForIssue (RF 1) condition and provided sample(s)
have inspection approval of the cogrnzant‘DCMd Sample(s) may be shipped as
production items only after all other units requrred under the contract have been produced
and are ready for shlpment |
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PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default. '

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this

* contract for default, (I) require the manufacture of a new Production Lot, or a rework of

the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the

contractor is :cq}xi{e;ltp submit for approval hereunder as a result of a failure of a
_previous sample to conform to the requirements of the specification, the contractor shall

pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the

government under the clause of this contract entitled default.
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CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
OMB No. 0704~-0188

..

- other provision of law,
information if it does not display a currently valid OMB control number.

above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

The public.reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existin

2d, and completing and reviewing the collection of informati
I i ithe: aspect of this collection of information, including suggestions for reducing this burden, to Department of

g data sources, gathering and maintaining the data
on,

Send comments regarding this burden estimate or

se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
-Jeiferson Davis Highway, Suite 1204, :Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any

no person shall be subject to any penalty for failing to comply with a collection of

Please DO NOT RETURN your form to the

;Block E.
A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :

TDR[] TM[] OTHER ENGINEERING
D. SYSTEM/ITEM E.CONTRACT/FR NO. F.CONTRACTOR
5305-00-135-5512
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.8UBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

4 .AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

;LDI-MISC-80678/T 1 DEFENSE SUPPLY CENTER
j PHILADELPHIA
i7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED

LT AS REQ. SEE BLOCK # 16 b. COPIES
B8 .,ADP. CODE . .} 11.AS OF DATE 13.DATE OF SUBSEQUENT .
A T o s 0] sueMrssion a. ADDRESSEE | 'p age - Final
i AS REQ. SEE BLOCK # 16 Reg | Repro
16. REMARKS ) : DCMC/ACO /0
pm 10.1,10.2,10.2.1,10,2.2,10.2.4,10.5 DCMC/ QAR 170
#UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST ) 170
SAMPLE (S) ‘
** IF PROCESS OPERATION SHEETS CHANGE AFTER: SUCCESSFUL
COMPLETION OF FAT/PLT
U ‘ 15.TOTAL 3/0
;-DATA ITFM NO, B 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
2 . CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

4.AUTHORITY (Data Acquisition
DI-MISC-80678/T2 = -

Document No.)
Ve Aedt e

5,CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER
PHILADELPHIA

10. FREQUENCY

18.ESTIMATED
TOTAL PRICE

PR

DI-LTEC-Bo L g,/

(3

7.DD 250 REQ | 9.DEST STATEMET 12,DATE OF FIRST SUBMISSION . o
P k3% S| REQUIRIED AS - | SEE BLOCK # 16 ' © 14 DISTRIBUTION
PLT : ! oI o
[ REQ- | e
8.ADP CODE 11AS OF DATE - | 13DATE OF SUBSEQUENT b. COPIES
R {SUBMISSION | a. ADDRESSEE Final
A AS REQ. SEE BLOCK #16 pratt |[Reg | Repro
16. REMARKS : DCMC/ACO 170
i . .
P. i 10.1,10.2,10.2.1,10.2.2,10.2.4,105 - - DCMC/QAR 1/0
| I .
%qutz SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE _(S) . T LT o ‘
** AT TIME OF CONTRACT COMPLETION
) 15, TOTAL 3/0
- . REPARED BY H.DATE I.APPROVED BY J.DATE
WCP-P ' NAVICP-P
Form 1423-2,-AUG 96--PREVIOUS EDITION MAY BE USED-+ - - Page ¥ Pages
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‘ CONTRACT DATA REQUIREMENTS LIST Form Approved
v (2 Data Items) OMB No. 0704-0188

. Iﬁher aspect of this collection of information, including suggestions for reducing this burden,

The public,reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

xd, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
to Department of

se, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
erferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be 'subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

\

A.CONTRACT LINE ITEM NO, B.EXHIBIT C.CATEGORY:
T0P[] TM[] OTHER[] ENGINEERING
D. SYSTEM/ITEM E.CONTRACT/PR NO. F.CONTRACTOR
1.DATA ITEM NO.A 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROQUP
3 REQUEST FOR WAIVER
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18.ESTIMATED
. TOTAL PRICE
DI-CMAN-80640B DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
v 4 SUBMISSION a. ADDRESSEE | p oge Final
i AS REQ. SEE BLOCK #16 Reg | Repr
. o N
16.REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
N PCO 1/0
o DSC 170
e
15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 ' REQUEST FOR.DEVIATION
4 .AUTHORITY (Data Acquisition Documgn; No.) 5.CONTRACT REFERENCE 6.REZQUIRINGfOEFICE<_ . 18.ESTIMATED
DI-CMAN-B80641B e N TOTAL PRICE
o : DEFENSE SUPPLY CENTER
R 5 S PHILADELPHIA
7.DD, 250 REQ 9.DEST STATEMET .10.FREQUENCY . |:12.DATE OF FIRST SUBMISSION
H REQUIRIED AS-REQ. SEE BLOCK #16 . - 14 DISTRIBUTION
LT ‘ e e
8.ADP CODE 11AS OF DATE 13DATE OF SUB$EQUENT b. COPIES
; o . '] :8UBMISSION . i a.ADDRESSEE Final
A AS REQ. | SEE BLOCK #16 Dratt ["Reg | Repro
16.REMARKS ] ] : B ERSCEY DCMC/ACO 1/0
. [ I ’ ’ SR PN : AR, . ..
i j DCMC/QAR | .. . 1/0
BCO 1/0
psC 1/0
' 15.TOTAL 4/0
G‘PREPARED BY ] ‘H.DATE I.APPROVED BY B J. DATE
_V'ICP-P - NAVICP-P R
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 9 of 6 Pages
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! ‘ CONTRACT DATA REQUIREMENTS LIST
) {1 Data Item)

Form Approved
OMB No, 0704-0188

Public repprting burden for this collection of information is estimated to average 110 hours per response, including the
time for-reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

leting and reviewing the collection of information. Send comments regarding this burden estimate or any other
i t of this collection of information, including suggestions for reducing this burden, to Department of Defense,
w ! Vngton Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,
: #’e 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704~

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses.

Send completed form to the

A. CONTRACT LINE ITEM NO. |[B. EXH/ATCH NO. [C. CATEGORY:

TDP ™

OTHER ENG

INEERING

D. SYSTEM/ITEM E. CONTRACT/PR F.

CONTRACTOR

5 CERTIFICATION DATA/ REPORTS

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

17.PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.) ‘ 5. CONTRACT REFERENCE
DI-MISC-80678/T3

6. REQUIRING OFFICE
DEFENSE SUPPLY CENTER
PHILADELPHIA

LT REQUIRED AsS SEE BLOCK 16*%
REQ

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

8. ADP CODE . 11. AS OF DATE 13. DATE OF SUBSEQUENT
A AS REQ SUBMISSION SEE BLOCK
16%*

b. COPIES

18.ESTIMATE
D

TOTAL
PRICE

a.ADDRESSEE

Final

Draft |req |Repro

16. REMARKS o
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE .(s).

*+BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
VTeg;ing (PLT) ox contract completion if testing is waived.

TIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

&IFICATIONS SHALL INCLUDE,

RTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR 'I'HEIR SAID PROCESS

BLQCK_»#' 5- CONTRACT REFERENCE' ,P{N: (99207) 3013T25P02

1. Certification of Approved Materials
2. Certification of Approved Materiél Source1;~
3. Sequence Process/Router Sheets Report h
4. Note 4 _

DCMC/ACO

1/0

DCMC/QAR

1/0

PCO

1/0

G. PREPARED BY ~ - |8: ‘oaTE ‘ I. APPROVE

NAVICP-P NAVICP~

J. DATE

DD FORM '1423-1, AUG 96 o " PREVIOUS EDITION MZ
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