11g3y QAP- (51093

QUALITY ASSURANCE PROVISIONS

NSN: 00-907-2618

P/N (99207) 3002T15P01

NOMEN: T-58 Mating Seal Ring

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 3002T15P01 latest revision and all details and
specifications referenced therein.

I, Quality/Inspection Requirements

A.
B.
C
D.
E.

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies:

Site Survey may be required:

11, Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MI1.-Q-9858 or [SO 9000

cquivalent apply.

‘I'he contractor shall identily on the process/operation sheets all manufacturing

sourccs performing processes/operations outside of their facilitics. These
sheets shall not be revised or altered after the successful completion of First
Article and/or Production Lot Testing without approval from the Engincering
Support Activity (ESA), via the PCO. '

C. The Inspection Mcthod Sheets, which list the characteristics of each item

produced undecr the contract, shall have scrial number traceability to the raw
material, casting, or forging. In addition, thc contractor is responsible for
providing complcted inspection method sheets showing the actual dimensions
taken

D. Markings should bc in accordance with MIL-STD-130 Rev. "K" paragraph

5.3.3(a), (b), (¢), and (g). Mcthod and location shall be in accordance with the
drawing.

-t
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1I1. Mandatory Inspection Régz(iren;zmts

‘ i
During production, mandatory inspection is reequired to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR. -

B. Critical Characteristics:

Note 3: Chrome Plate Surface -B- and Surtace -C- per AMS-2406 ‘Thickness after
grinding to be .004-.006 on P01 and PU2. Chrome plate POT only per AMS-2406 all surfaces

D002-.0010 Thickuess except savfaces B & C and minimum thickness of chrome plate on
sides and bottom of two grooves to be.0000S thick after plating and before grinding.

Note 4: face runout of surface —B- and sarface -C- with respect 1o diameter —A- not to
execed 0003 TIR

Note &: Surface ~B- and surface ~C- must be Rat within three (3) helium light bands after
soxk for one hour @) S degrees F

C. Major and Minor Characteristics Shall be defincd by the contractor subjcct to
QAR concurrence, unlcss defined on applicable drawings and associated
specilications. '

IV. Unless expressly provided for clsewhere in this Clause, equipment
such as fixtures, jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other mamufacturing aid required for the
manufacture and/or testing of the sulbject items will not be provided by
the Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any refcrence to
such equipment or the furnishing thereof that may be contained in any
drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteriia:

The tests to be performed under the First Artiicle approval clause of the contract are:
A. Dimensional Check 100 % of finisthed part
B. Form / Fit
C. Compliance with all drawings, and! specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hercunder shall also be
subjected to those tests which will demonstratc that the articles comply with contract
requirements. The contractor shall be responsible for providing necessary parts and
repair of the First Article (s) during testing. The contractor shall be responsible for
providing nccessary parts and repair of the First Article Samplc (s) during testing.

iI. Special Instructions:

Sample (s) may be considered as production itcms undcr the contract provided the
sample(s) can be refurbished to rcady for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourtecn (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR. The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copics of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of

preliminary inspection, shall be fowarded to the PCO / ACO and the desi gnated test
facility. The envelopes shall be clearly marked, “DO NOT OPLN IN MAILROOM™.
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FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

The contractoe shall detiver two (2) units of ot /item 001 within 250 days from the date
of this contract to the govemment designated! facility listed below.

NAVALAIR DEPOT

Attention: Mr. Steve Lundberg code 33.2
PSC BOX 8821

Building 159 / R4

MCAS CHERRY POINT, NC. 3221 2-503¢

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract
number and the lotfitem indentification. The characteristics (hat the First
Asticle must meet and the tesling requirements that are speci fied elscwherc in
this contracl.

B. Within 120 calendar days after the Government receives the First Article, the
contracting ofticer shall notify the contrictor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of
conditional approval or approval shall not relieve the contractor fram
complying with all requiremeats of the specifications and all other terms and
conditions of this contract. A notice of conditionat approval shall statc any
further action required of the confractor. A notice of disapproval shall cite the
reasons for disapproval.

If the First Article is disapproved, the coatractor, upon Government request,
shall submit an additional First Article for testing. Aficr each request, e
contractor shall make any neccssary changes, modifications, or repairs o the
First Astice or select another First Articlc for testing. All costs related ¢
these tests are to be borne by the contractor, including any and all costs for
additional testing following disapproval. The contractor shall furnish any
additional First Article to the Government under the terms and conditions and
within the time specified by the Government.

‘T'he Government shall aci on this First Anticle within the time limit specified
in paragraph B. above. The Gowernment reserves the right to require an
equitable adjustment of the contiract price for any extension of the delivery
schedule or for any additional ctosts {0 the Government related ta these tests.

“
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C.

If the contractor fails to deliver amy First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be dcemed to have
failed to make delivery within tthe mcaning of the default clause of this
contract.

D. Unless otherwise provided in the contract, and if the approved First Article is

=

not consumed or destroyed in testimg, the contractor-
1) May deliver the approved Fiirst Article as part of the contract quantity if
it meets all contract requircments for acceptance.
2) Shall remove and dispose off any First Article from the government test
facility at the contractor’s expensc.

_If the Government does not act wiithin the time specified in paragraph B or C

above, the contracting officer shall, upon timely writlen request from the
contractor, equitably adjust under the changes clause of this contract the
delivery or performance datcs and/or the contract pricc, and any other
contractual term affected by the delay.

. Before First Article approval, the acquisition of materials or componcnts for, or

the commencement of production of, the balance of the contract quantity is at
the sole risk of the contractor. Before First Article approval, the costs thereof
shall not be allocable to this contract for 1) progress payments, or 2)
termination settlcments if the contract is terminated for the convenicnce of the
Govcernment.

G. The contractor shall produce both the First Article and the production quantity

at the same facility and shall submit a certification to this elfect with each First
Article.

H. The contractor shall provide specific written notification to the procuring

contractor officer informing him/her of the shipment of any articles furnished
in accordance with this clausc. Such notification must be addressed to the
attention of the ACO with copies to the lesting activity. Failure to provide
such notification shall excuse the government from any delay in performing
First Arlicle Tcesting and informing the contractor of the results thercof.

Uy
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ALTERNATE OF F Ekg - WAIVER ©OF FIRST ARTICLE APPROVAL
- REQUIREMENTS

(1) Unless otherwisc specified in the solicitation, tlhe ESA and NAVAIR reserves the right to
waive the First Article Approval. Requirememts specificd herein (or offerors who have
previously furnished IDENTICAL productiom articles accepted by the Government or the
Original Equipment Manufacturcr/Prime Mamufacturcr. An olferor requesting waiver of First
Article Approval Requirements shall submit e:vidence with its ofter cstablishing that:

(a) the last production unit was delivered wiithin three (3) years of the issuc date of
solicitation AND

(b) the production location to be used for thhis requirement is the same as used for the
previous production run.

Additionally, the offeror shall submit a CERTIFICATION, 10 be exccuted by the officer
or employcc responsible for the offer, statiing that:

(c) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and a;pproved subcontractors as those previously
delivered and accepted by the Governnnent or the Original Equipment
Manufacturcer/Prime Manufacturer, AND

(d) the previous production units were mamufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for
causc.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United
States and the making of a false, fictitious, or fraudulent certilication may render the maker
subject to prosecution under Title 18, United States Code, Scction 1001.)

(11) Offerors requesting waiver of First Article Approval Requircments under the
provisions of this clause are cautioned to su bmit two prices for articles rcquired hercin -
one that is based on compliance with the First Article Approval Requirements AND one
that is based on a waiver of such requirements. Where an offeror submits only one
price and fails to clcarly state that the pricc is bascd on waiver of the First Article
Approval Requirements, it will be deemed to be bascd on compliance with the First
Article Approval Requirements.

(111) In the event waiver of the First Article Approval Requirements is granted, the delivery
schedule for the production items shall be reduced by the number of days dcsignated for
delivery of First Articlc Test unit plus the nurmber of calendar days indicated for the
government notification of conditional approwal or approval. These requircments are
specificd in the quality assurance section of this solicitation. 1f the offcror is unable to mect
the desired schedule, he shall insert below the alternate delivery schedule he offers to the
government, |

|
Offeror’s Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)
1

Within Days:

Item No. Quantity Aufier Date of Contract

-AUG-2004
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The matcrial produced under contract shall bie accepted by the cognizant CAO/QAR upon
the successful completion of these requireme:nts.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE
CONTRACTORS FACILITY WITNESSEID AND ACCEPTED BY THE DCMA/QOAR.
‘A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE CONTRACTING
OFFICER. ALL 1423 REQUIREMENTS APPLY.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall selcct two (2) item (s) at random from the
production lot. In addition the QAR shall select onc (1) item (s) at random
from cach successive lot or portion thercof.

B. Production Lot Testing to be compilcted during production after First Article
Approval.

C. Samplec (s) are to be unpainted. Coirrosive areas to be coated with a light
preservative.

I1. The tests to be performed under the Producction Lot Sample testing provisions of the
contract arc: :
A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check '

In addition to the above tests, the Production Lot Sample(s) to be delivered hercunder
shall also be subjccted to those tests, which will demonstrate that the sample(s)
comply with contract rcquirements.

111. Testing location

A. The Production Lot inspection shall hé‘ cr‘ﬁlrmcd at the contractor’s plant, b
the contractor and witnessed and accepted by the DCMC/QAR. Within fiftcen
(15) days of complction of Production Lot Te¢sting the CAO/QAR shall prepare

and submit two (2) copies of their test report with conclusions and

rccommecendations to

L i
B. Sample(s) may be considered as productibm iterns under the contract provided
sample(s) can be refurbished to ready FQH Tissuc (RFT) condition and provided
sample(s) have inspection approval of thjef «ognizant DCMC. Sample(s) may be
shipped as production items only after all other units required under the contract have
been produced and arc rcady for shipment..
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PRODUCTION LOT TESTING: (CONTRACTOR TESTING)

A. If the contractor fails 1o provide any Production Lot Samples for testing within the
time or times specified, or if the contractimg officer disapproves any Production Lot
Samples, the contractor shall be decmed t© have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples represcntative of the lot
must pass all the contract requirements. In the cvent a samplc fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to thc governmemt, (1) terminate all or any portion of this
contract for default, (II) require the manuttacturc of a new Production Lot, or a rework
of the rejected Production Lot if the means and procedures by the contractor for
rework are acceptable to the government, or (111) require the submission of additional
samples for test. The foregoing procedures shall apply to new or reworked Production
Lots in the same way as thcy did to the original Production Lot.

C. For each additional sample or each resubmission of a modified samplc which the
contractor is required to submit for approwval hereunder as a result of a failurc of a
previous sample to conform (o the requirements of the specification, the contractor
shall pay to the government the costs of rcinspection, examination and retesting and
the contractor and his sureties (if any) shall be liable for the amount of such costs.

1. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shalll in any way prejudice the right of the
government under the clause of this contract cntitlcd default.
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CONTRACT DATA REQUIREMENTS LIST
(1 Data ltem)

Form Approved
OMB No. 0704-0188

complating and reviewinqg Lhe collection of intormation.
ia:i;pe(’:l. of thig collection ot informalion,

0188), Washington, LC 20501.
Govermment 1ssuing Contracting Officer for the Contracl/IR No. Listred in #lock K.

public report.lng burden tor this collectlon of information is estimsled to average 110 hours per response, incliuding Lher
time tor reviewing inslLructions, scorching exisling ddla sources, gathering and malolaining the data needod, and

sSond comments vegarding this burden eslimate or any oiher
including suqqgest.ions for recucing Lhis burden, to Depariment ot Defensc,
Washington HeadquarLers Scrvices, Directorale (or [nformation Operasl.ions and Weports,

1219 Jetterson Davis Hiqghway,

sutre 1208, Arlington, VA 22202-4302, and Lo Lhe Office of Managememt. and Hudget, Paperwork Reduction Pruject (0704-

Please DO NOT RETURN your form to eitther ol Lhese addrosses.  Sond completed (orm to the

A. CONTRACT LINE ITEM NO. !B. EXH/ATCH RO. |C. CATEGIORY:

TDP ™

OTHER

D. SYSTEM/ITEM 00-907-2€18 E. CONTRACT/PR

F. CONTRACTOR

1. DATA ITEM NO.
5 CERTIFICATION DATA/ REPORTS

2. TITLE OF DATA ITEM 1.

SURTITILR

17 PRICK
CROUL

4. AUTHORLTY (Data Acquisition Documeni No.) . CONTKACIT REFERENCE
DI-MISC-80678/73

6. REQUIR

NG OFFICE

DEFENSE SUPPLY CENTER

Philadelphia

7. DL 250 REQ 9. DIST STATEMENT
LT REQUTRRD

10. FREQUENCY 12,
AS SEE BLOCK 16+
REQ

DATE OB FIRST SURMISSTON

4. BISTR

10U LON

n
TOTAL
PRICH

8. ADP CODK 11. AS OF DATE
A AS REQ

13. DATE OF SUMBEQURNT
suMigs 10N SEE BLOCK
16**

. ADDRESGEE

b. CORiks

18, KX IMATE

Fipal

Dratet

Reg [Ropro

16.  REMARKS
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK §# 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

+4BLOCK # 13~ REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
Testing (FLT) or contract completion if testing is waived.
CERTIFICATION REPORTS FOR PRIME {(OEM) PROCESSES AND MATERIAL
SPECIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS
PRIME (OEM) APPROVED FOR THEIR

PREFORMING THESE PROCESSES ARE
SAID PROCESS

BLOCK £ 5—- CONTRACT REFERENCE: P/N:3002T15P01

Material shall conform to B11H141A2 Malerial shall be
procurcd from approved GEAE material source. Material

Article Inspection

Coupon SHALL accompany each Heat Treat Lol
Certification of Chrome Plate IAW AMS-2406 and note 3 in
its entirelLy

POl confiqurationjﬁcquires Stress relieve @ 500 F aftor
grinding. Certs required

receiving and inspection reports required at time of -First

PO} confiquration' shall be RB 92 Minimum prior to plaling.

DCMC/ACO

1/0

DCMC/QAR

1/0

1/0

NADEP

1/0

G. PREPARED BY H. DATE

20 February
2003

1. APPROVED RY

NAVICP-P / HUGHES

NAVICP—P / HUGHES

J. DATE

20 February 2003

DD FORM 1423-1, AUG 96 PREVTOUS EDITION MAY BE USED
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting bucden for this collcction of information is eslimaled 1o average 220 hours per response,
including the Lime for reviewing instructions, scarching existing dala sonrces, gqathecing and maintaining the data
needed, and completing and reviewing the collcction ot informatiam. ULend cosments regarding this burden estimate or
any other aspect of this collection of intormation, including suqqiestions for reducing this burden, to Department. of
Dafense, Washington Headquarters Services, Directorate for Intormation Operations and Reporls (0704-0188), 1215
Jafferson Davis Highway, Suite 1204, Arlington, VA Q2702-4302%. Rowspomdents should b aware thot notwilhstanding any
olher provigsion ot law, no person shall be subject to duy penalty far taiting to comply with a collect ion ot
informalt.ion if it does not display a curcently valtd oMt control mumbeer.  Please 10 NOT RETURN your form to the
above address. Send completed torm Lo Lhe Governmoent Tssuing Cont.racting Officer [or the Contract/PR No. listed in
fifock E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT @©C.CATEGORY:

ToP[] ™

OTHER[]]

D. SYSTEM/ITEM
00-907-2618

E.CONTRACT/PR NO, F.CONTRACTOR

1.DATA ITFM NO.

3

2.TITLE OF DATA LTEM

REQUEST FOR WAIVER

3.0URTITIE

V7. PRICE GROWP

4. AUTHORITY (Pata Acquisition bocument. No,)

DI-CMAN-80640B

9 . CONTRACT REFERFNCE 6. REQUIRING OFFICE

DEFENSE SUPPLY CENTER
Philadelphia

18.ESTIMATED
TOTAL PRLUK

1.00250 REQ 9.DIST STATEMENT LOFREQUENCY 12DATE OF FIRST SUBMINSTON 14 . DISTRIBUTION
REQUIRKD
LT AS REQ. b. COPTES
R.ADP CODF T1.AS OF DATE lfl.gs’}l;:lg;rg:l.!i‘-t:quuwr 1. ADDRESSEE pratt Final
AS RFQ. Reg Ropr
16. REMARKS DCMC/ACO 1/0 =
REQUIR.HL\ FOR EVERY WAIVRER FOR THE LIFE OF ‘THK CONTRTACY DCMC/QAR 1/0
PCQ 1/0
bsC 1/0
15, TOTAL 4/0

1.PATA TTFM NO. 2.TITLE OF DATA (TFM I.SUNTITLE

4 REQUEST FOR DEVIATION

17.PRTCE GROUP

4 . AUTIIORITY {Dala Acquisition Document No.) 5.CONTRACT REFERFNCE 6. RE2QUIRING OFFICE

18 EETIMATED

DI-CMAN-80641B TOTAL I'RICK

DEFENSE SUPPLY CENTER

7.01 750 RFQ | 9.DPEST STATEMET 10, FREQUFNCY 12.DME OF FIRST GUBMIBHION
REQUTIRTED AS REQ. 14 UESTRIBUTTOR
LT G : ]
t.ADP CODF TIAS OF DATE T30ATE OF SUBSEQUENT b. COPIES s
) s SULMLSS ION 2L ADDRESSER Final ™
A AS REQ. Drafl Reg Repro .'9.
oo b
16 .REMARKS | TR DCMC/ACO 1/0 -
REQUIRED FOR EVERY DEVIATION FOR 'THE LIFF OF THE CONTRACT DCMC/QAR 1/0 o
: IS o
PCO 170 8
DSC 1/0 S
o
o
[32]
, o
| : S
I 1%. TOTAL 470 0
G.PREPNRED BY H.DATE I.APPROVED BY J.DATF 2,
NAVICP-P / HUGHES 20 February | NAVICP-P / HUGHES 20 February a
2003 2003

DD Form 1423-2, AUG 96 PRRVIOUS EDLTLON MAY BE USED Page |1‘: ” Pages

%ITROLLBD DOCUMENT WHEN PRINTED - PAA6540 '17-AUG-2004
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CONTRACT DATA REQUIREMENTS LIST

(2 Data Items)

Form Approved
oMB No. 0704-0188

The public rcoporting burden for thix collection of intormation is astimal od to averaqoe 220 hours per response,
including the time for reviewing lnstructions, searching existing data sources, gothering and maintaining Vhe data

neoded, and complel.ing and reviewing the collection ot informatiom.

Sond comment 5 rogarding this burden ostimale or

any other aspect of this collection ot information, including suggeslions Por reducing this burden, to Lepartment ol
Defense, Washinglon lleadyuarters Hervices, Nirectorate for Intormation oprrations and Reports {(0704-0188), 1215

Jofterson Davis Highway, Huite 1204, Arlington, VA 22202-4302,

Ranspotents should be awace that notwillhistanding any

other provigion of taw, no pexson shail be subject Yo any penalty tor lailing 1o comply with a collection of

information if it does not display a currently vilid OMB control mumbnr.
Sond compieted form to the Covermment Issuing Conttracting officer for the Contract /PR No. Visled in

above address.
filock F.

"lease 1X) NOT RETURN your (orm to the

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
TDP(] ™0 OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR
00-907-2618
1.DATA TTEM NO, 2.TITLE OF DATA LTEM I8 e 17, PRICE CROUP
1 CERTIFICATIOR DATA REPORT COMPLETE PROCESS OPERATION
SHEETS

A.AUTHORTTY (Lata Acquisition Bocument Ne.)

DI-MISC-80678/T1

5.CONTRACT REFERENCH.

6. REQUIRING OFFICH

DEFENSE SUPPLY CENTER
Philadelphia

18, ESTIMATED
TOTAL MRICE

7.0D250 RFQ 9,01ST STATEMENT 10FRFQUENCY 12DATE OF FIRST SURMLESION 14, DISTRIBUTTON
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
B.ADP CODE 11.AS OF DATE | 13,DATE OF SUBISHOUENT ) T
A . SULM1SSTON a. ADDRESSEE | nragy, Final
AS REQ. SEE BLOCK # 16 Weq | Repro
1 6. KEMARKS MRS 170
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/ QAR 170
*UPON SUBMLSSTON OF FTRST ARTICLE/PRODUCTION LOT TEST [33) 1/0
SAMPLE (S)
*% I} PROCESS OPERATION SHEETS CHANGF AFTER SUCCFSSFUL
COMPLETTON Of FAT/PLT
NADILP 1/0
15. TOTAL 1/0

1.DATA ITFM NO.

2.TVTLE OF DATA ITHM

3. RURT YL

17 PRICE CGROUP

DD Form 1423-2, AUG 96

2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
1.AUTHORITY {Uala Acquisit ion Document No.) | 9.CONTRACT REFRRENCE . RETQUIRTNG OFFICH TH. ESTIMATED
DI-MISC-80678/T2 TOTAL PRICE
DEFENSE SUPPLY CENTER Py
o
7T.0D 260 REQ | O.TFST STATEMET 10. FREQUENCY 12.DATE OF F1RSIT SURMISSION a
REQULIRIED AS SEE BLOCK # 16 14 RISTRTHUTION g
LT
rzg. 3
§.ADC CODE 11AS OF DATE | 13DATE OF SUBSFQUENT b. COVIES B
SUDMI SSTON o . ADDRESSER Final - 2
A E K Draft. Reg Repro
AS REQ. SEE BLOC fi1le6 1 2 3
16, REMARKS DOMC/ACH 1/0 <« 2
. i - <
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4.10.5 NCMC/UAR 1/0 .
‘UPON SllBMISﬁIQN OF FIRST ARTICLE/PRODUCTION LOT TESY "o 170 8 [a]
SAMPLE (S) | 8 E
s+ AT TIME OF CONTRACT COMPLETLON E
‘ NADET 170 e
oM
o
=
™
SE
o
0
T5. TOTAL 470 ?
G.PREPARED BY H.DA'T'E 1.APPROVED RBY J.DATE ﬁ
NAVICP-P / HUGHES 20 February NAVICP-P / HUGHES 20 February C’S
2003 2003
2
|
o
2

PREVIOUS FEDI1TION MAY BE USED
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