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STEGNER FOOD PRODUCTS COMPANY

I SCHEDULE OF SUPPLIES, SERVICES AND PRICES (BLOCKS 19-24)

GENERAL INFORMATION

A. Objective — It is the intention of the Government to enter into multiple
indefinite quantity contracts (IQCs) to supply the following polymeric traypack component items, and to establish
an industrial base that is sufficient to satisfy the Government’s requirements for these items in the event ofa
national crisis or mobilization.

B. 52.217-9P16 Effective Period of Contract -
The effective perio_d of the contract is as follows:
Base Year: Date of award through 28 Feb 2002.
Option Year 1: 1 Mar 2002 thru 28 Feb 2003
Option Year 2: 1 Mar 2003 thru 28 Feb 2004
. Option Year 3: 1 Mar 2004 thru 29 Feb 2005
Option Year 4: 1 Mar 2005 thru 28 Feb 2006

See contract clauses 52.216-18, Ordering and 52.216-22, Indefinite Quantity for ordering and delivery periods.

C. MINIMUM/MAXIMUM QUANTITIES

The quantities shown in the schedule represent the quantities estimated to be ordered for each destination over the
Base Year, and each Option period. .

The contract minimum for the Base Year and each Option period, shall be 95% of the total contract estimated
quantity awarded. The government is only obligated to purchase the minimum quantity.

The maximum quantity for the Base Year and each Option period, shall be 200% of the total estimated quantity
awarded for the Base Year and each Option period.

(Also See Clause 52.216-22 — Indefinite Quantity).

D. The following line items are unrestricted. All prices shall be F.O.B. Destination to the following:

1. Mechanicsburg Defense Depot
Mechanicsburg, PA 17055-0789

2. Tracy Defense Depot
Tracy, CA 95376-5000
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SECTION B - SUPPLIES OR SERVICES AND PRICES

BASE YEAR

NOTE: Line Items with an estimated quantity of zero are included for purposes of representing the unit price for
that particular item for that particular destination in the event the Government issues delivery order(s) for those
items for that destination. The Government reserves the right to order such items during the contract periods at the
proposed and accepted prices herein and in accordance with Clause 52.216-9P06, Delivery Order Limitations.

The effective period of the base years is from Date of Award through 28 Feb 02.

BASE YEAR QUANTITIES AND PRICES:

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked, 5 1b10 0z (2.55 kg)

net wt, polymeric tray
MIL-~B-44337 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-01-455-4609

2 Item

“Number |

- Estimated
“Quantity

0001

DD Mech

DEST

EA

33,228

$11.6975

$388,684.53

0002

DD Tracy

DEST

EA

0

$11.9165

$0.00

HAM SLICES IN BRINE, SHELF STABLE, 5 1b 10 oz (2.55 kg) net wt, polymeric tray,

MIL-H-44298 as modified to include polymeric

tray, CTR dtd 11 Jan 00

NSN: #8905-0
0003 DD Mech DEST EA 11,355 $16.4725 $187,045.24
0004 DD Tracy DEST EA 0 $16.4804 $0.00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 5Ib 8 0z (2.49 kg net wt, polymeric tray,
MIL-P-44311 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-455-3547

Pg DB [ Q P Do
0009 DD Mech DEST EA 32,228 $11.4475 $368,930.03
0010 DD Tracy DEST EA 0 $11.6720 $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

BASE YEAR (CONT’D)

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast halves, w/o skin,

5 Ib 15 oz (2.69 kg) net wt,polymeric tray
MIL-C-44295 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-()1-445—5737
i fiDeli"ers'* Type [ Estimated -
i Point: ) Pack:. e Quantity <
0015 DD Mech 1 DEST EA 16,806 $18.2091 $306,022.13 ,
0016 DD Tracy 1 DEST EA 0 $18.2070 $0.00 ‘

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED, IN BARBECUE SAUCE, SHELF

STABLE, cooked,5 Ib 6 oz (2.44 kg) net wt, polymeric tray,

MIL.-P-44465 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455 1882

= ltem Delxvery Gt o Estimated
Number “Point > S UM o Quantity
|
0019 DD Mech I DEST EA 16,806 $14.7915 $248,585.95
0020 DD Tracy 1 DEST EA 0 $14.9986 $0.00 |

BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 Ib 8 0z (2.49 kg) net wt, polymeric tray,
MIL-B-44353 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1884

+ Estimated =

sUnit

“Estimated: ¢

oltem - Delivery = Type oo i :

‘Number | Point Pack . FOB U/P “Quantity - ‘Price Dollar Value -
0023 DD Mech 1 DEST EA 8,499 $15.7985 $134,271.45
0024 DD Tracy 1 DEST EA 0 $16.0930 $0.00

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 5 1b 12 0z (2.61 kg) net wt, , polymeric tray,
MIL-C-44467 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-0

1-446-0214

Item - | Delivery | Type ' - Estimated = Unit - Estimated
Number -~ 3 Point Pack “Quantity L Price Dollar Value
0025 DD Mech 1 DEST EA 8,499 $11.9510 $101,571.55

0026 DD Tracy 1 DEST | EA 0 $12.1655 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
BASE YEAR (CONT’D)

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE, cooked, 5 Ib 11 oz (2.58 kg) net wt

polymeric tray -
MIL-S-44341 as modified to include palymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455-1873

o Estimated

0029 DD Mech 1 DEST EA 16,806 $10.6970 $179,773.78
0030 » DD Tracy 1 DEST EA 0 $10.9915 $0.00

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF STABLE, cooked, 5 Ib 14 0z (2.66 kg)
net wt, polymeric tray, MIL-B-44228 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: 8940-01-455-1883

“Delivery: | “Type w0 oo Estimated . 2/« Unit - -« Estimated
“Point -+ Pack 1 *FOB = -U/P. 0 Quantity - 725 Price =+ Dollar Valne
0031 DD Mech 1 DEST | EA 8,499 $15.4275 $131,118.32
0032 DD Tracy 1 DEST | EA 0 $15.3805 $0.00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED, SMOKE FLAVORING ADDED, SHELF
STABLE, cooked, S1b 10 oz (2.55 kg) net wt, polymeric tray,

MIL-H 44298, as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-01-455-1883

o Item i Delivery. . Type i@ w2 v Estimated: - Unit: . Estimated
“Number: = Point . " Pack = FOB  U/P ;  Quantity = Price " Dollar Value
0035 DD Mech 1 DEST EA 8,499 $16.4510 $139,817.05

0036 DD Tracy 1 DEST EA 0 $16.4489 $0.00

CHERRY DESSERT, SHELF STABLE, pitted red tart cherries cooked in sauce, 6 Ib 2 oz (2.78 kg) net wt,
polymeric tray,
MIL-C-44269 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1870
o ooJtem .. Delivery. .. Type SRS Estimated ... . Unit_ . . Estimated |
“Number. i Point o Pack’ S UMP- o Quantity - - Price L Dollar Value -}

0037 DD Mech 1 DEST EA 6,562 $10.2315 $67,139.10

0038 DD Tracy 1 DEST | EA 0 $10.5260 | $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

BASE YEAR (CONT’D)

CHILI WITH BEANS, SHELF STABLE, cooked, 6 1b (2.72 kg) net wt, polymeric tray,
PCR-C-034 dtd 209 Nov 99
NSN: #8940-01-470-3190

-

DH

0039 DD Mech 1 DEST EA 0 $11.1450 $0.00

0040 DD Tracy 1 DEST EA 5,811 $11.3590 $66,007.15
TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 51b 10 oz (2.55 kg), polymeric tray,
MIL-G-44237 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-4611

p Delive e nated ey
De ¥ ¥ DB P § } Do
0041 DD Mech 1 DEST EA 0 $17.1640 $0.00
0042 DD Tracy 1 DEST EA 5,811 $17.1625 $99,731.29

BEEF STEW, SHELF STABLE, cooked, 5 Ib 10 oz (2.55 kg) net wt, polymeric tray,
MIL-B-44294 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1875

| Type

Estimated.

v Dollar Value:

-+ Pack- .

von |

uP Quantity -~ !
0045 DD Mech 1 DEST EA 0 $13.4500 $0.00
0046 DD Tracy 1 DEST EA 5,811 $13.4480 $78,146.33

CORNED BEEF HASH, SHELF STABLE, cooked, 5 Ib 6 oz (2.44 kg) net wt, polymerlc tray,

MIL-C-44253 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-3548

Estimated

o Item - Delivery Type g (- Estimated |
Number “Point Pack FOB U/ Quantity ' Dollar Value
0047 DD Mech 1 DEST EA 0 $11.6310 $0.00
0048 DD Tracy 1 DEST | EA 11,622 $11.6300 $135,163.86

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 Ib 14 oz (2.66 kg) net wt, polymeric tray,
MIL-M-44479 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

Item - ¢ Delivery - Type : Estimated ~Unit'. - Estimated .
Number Point Pack FOB - U/P | Quantity Price ““Dollar Value. .
0049 DD Mech 1 DEST EA 8,499 $13.8430 $117,651.66

0050 DD Tracy 1 DEST EA 0 $13.8475 $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

BASE YEAR (CONTINUED)

SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 Ib 6 oz (2.99 kg) net wt, polymeric tray,
MIL~S-44254, as modified to include polymeric tray, CTR 11 Jan 00
NSN: #8940-01-470-3138

)

0051

DD Mech

1

DEST

EA

$11.6375

$522,849.60

0052

DD Tracy

1

DEST

EA

$11.9320

$0.00

BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE, cooked, 5 Ib 12 o0z (2.61 kg) net wt,

polymeric tray,

PCR-B-023 dtd 29 Nov 99
NSN: #8940-01-470-3181

‘o Item ;. Delivery © Type. . [ Estimated - Unit . Estimated
Number =~ Point + Pack - FOB | U/P  Quantity - Price
0057 DD Mech 1 DEST | EA 0 $12.9550 $0.00
0058 DD Tracy 1 DEST | EA 11,622 $12.9550 $150,563.01

CHICKEN WITH VEGETABLES IN TERIYAKI SAUCE,SHELF STABLE, cooked, 5 Ib 12 oz (2.61 kg)
net wt, polymeric tray, PCR-C-033 dtd 29 Nov 99

NSN # 8940-01-

151-5464
Ne p

0059

DD Mech

1

DEST

EA

8,499

$13.2690

$112,773.23

0060

DD Tracy

1

DEST

EA

0

$13.4880

$0.00

PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE,cooked, 5 Ib 9 0z (2.64 kg) net wt, polymeric tray,
PCR-P-014 dtd 29 Nov 99

NSN: #8940-01-151-5464

he Poln P DB Do
0061 DD Mech 1 DEST EA 16,614 $11.1625 $185,453.78
0062 DD Tracy 1 DEST EA 0 $11.4570 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
BASE YEAR (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 5 Ib 14 oz (2.665 KG) Net
Wt, Polymeric Tray, PCR-0-006 ..
NSN: 8940-01-472-3788

. Estimated -:
Quantity -
0071 DD Mech 1 DEST EA 0 $11.5915 $0.00
0072 DD Tracy 1 DEST EA 23,424 $11.8560 $277,714.94

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE 310,428 TRAYS /$3,999,013.98
TOTAL MINIMUM QUANTITY DOLLAR YALUE $3,799,063.28

TOTAL MAXIMUM QUANTITY DOLLAR VALUE $7,998,027.96
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 1

The effective period of Option Year [ is from 1 March 2002 thur 28 Feb 03.

OPTION YEAR 1 QUANTITIES AND PRICES:

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked, 5 1b10 oz (2.55 kg)

net wt, polymeric tray
MIL-B-44337 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-01-4

55-4609

stimated

Quantity.
0001 DD Mech 1 DEST EA 33,228 $11.8052 $392,263.19
0002 DD Tracy 1 DEST EA 0 $12.0285 $0.00

HAM SLICES IN BRINE, SHELF STABLE, 5 Ib 10 oz (2.55 kg) net wt, polymeric tray,
MIL-H-44298 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN:. #8905-01-446-0215

Number Dollar Value
0003 DD Mech i DEST | EA 11,355 $16.5722 $188.177.33
0004 DD Tracy i DEST | EA 0 $16.5823 $0.00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 5Ib 8 oz (2.49 kg net wt, polymeric tray,
MIL-P-44311 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-455-3547
Delivery  Type | =

s Estimated
U

~FEstimated

" Point . Pack . FOB ~ Quantity . & ”‘noua'rvaiue
0009 DD Mech 1 DEST EA 32,228 $11.5403 $371,920.79
0010 DD Tracy 1 DEST EA 0 $11.7636 $0.00

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast halves, w/o skin,

51b 15 oz (2.69 kg) net wt,polymeric tray

MIL-C-44295 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-445-5737

Delivery

i Type

; - Estimated
- UP

o Estimated

= Point - Pack FOB Quantity - Dollar Value
0015 DD Mech 1 DEST EA 16,806 $18.3587 $308,536.31
0016 DD Tracy 1 DEST EA 0 $18.3587 $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YR 1 (CONT’D)

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED, IN BARBECUE SAUCE, SHELF

STABLE, cooked,S Ib 6 0z (2.44 kg) net wt, polymeric tray,

MIL-P-44465 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1882

be P } DH P g } Do alue
0019 DD Mech 1 DEST EA 16,806 $14.8818 $250,103.53
0020 DD Tracy 1 DEST EA 0 $15.0950 $0.00

BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 Ib 8 0z (2.49 kg) net wt, polymeric tray,
MIL-B-44353 as modificd to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1884

o5 o Estimated -
upP -

Estimate

“Point” Pack = FOB " Quantity Dollar Valu

0023 DD Mech 1 DEST EA 8,499 $15.9230 $135,329.580
0024 DD Tracy 1 DEST EA 0 $16.2174 $0.00

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 5 1b 12 oz (2.61 kg) net wt, , polymeric tray,

MIL-C-44467 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-446-0214

[ dtem~ - Delivery . Type | ... Estimated . . Unit - > Estimated”
~Number..; Point = Pack . Faoate i Price 2o " Dollar Value.

0025 DD Mech 1 DEST EA 8,499 $12.0570 $102,472.44
0026 DD Tracy 1 DEST EA 0 $12.2803 $0.00

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE, cooked, 5 Ib 11 oz (2.58 kg) net wt

polymeric tray

MIL-S-44341 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

Item

i Delivery «

Type

. FOB

up

-~ Estimated

“Unit--

:+ Estimated

Dollar Value

B Number ' Point Pack - Quantity - Price
0029 DD Mech 1 DEST EA 16,806 $10.8038 $181,568.66
0030 DD Tracy 1 DEST EA 0 $10.0982 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 1 (CONT’D)

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF STABLE, cooked, 5 Ib 14 0z (2.66 kg)
net wt, polymeric tray, MIL-B-44228 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: 8940-01-455-1883

- Estimated .Estimated
“Quantity -
0031 DD Mech 1 DEST | EA 8,499 $15.5298 $131,987.77
0032 DD Tracy 1 DEST | EA 0 $15.4790 $0.00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED, SMOKE FLAVORING ADDED, SHELF

STABLE, cooked, 5 1b 10 0z (2.55 kg) net wt, polymeric tray,

MIL-H 44298, as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN #8940-01- 455-1883

iNumber -

. Type -
i Pack -

e Quantity b

Dollar Value

“Estimated:

0035

DD Mech

1

DEST

EA

8,499

$16.5519

$140,674.60

0036

DD Tracy

1

DEST

EA

0

$16.5519

$0.00

CHERRY DESSERT, SHELF STABLE, pitted red tart cherries cooked in sauce, 6 1b 2 oz (2.78 kg) net wt,

polymeric tray,

MIL-C-44269 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1870

cotem s

‘Delivery < Ty,

Estimated

- .'.:vvl)ollar Value .

_Number | Point . Pz . Quantity | Pri
0037 DD Mech 1 DEST EA 6,562 $10.3605 $67,985.60 |
0038 DD Tracy 1 DEST EA 0 $10.6650 $0.00

CHILI WITH BEANS, SHELF STABLE, cooked, 6 1b (2.72 kg) net wt, polymeric tray,
PCR-C-034 dtd 209 Nov 99
NSN: #8940-01-470-3190

Delivery - /=

Item

Estimated

Lot Estimated
. Dollar Vaiue

“Number - Point- Quantity
0039 DD Mech 1 DEST EA 0 $11.2495 $0.00
0040 DD Tracy 1 DEST EA 5,811 $11.4628 $66,609.17
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 1(CONTINUED)

TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 51b 10 oz (2.55 kg), polymeric tray,
MIL-G-44237 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-4611

"‘l

DB

0041 DD Mech 1 DEST EA 0 $17.2725 $0.00
0042 DD Tracy 1 DEST EA 5,811 $17.2725 $100,370.50
BEEF STEW, SHELF STABLE, cooked, 5 1b 10 oz (2.55 kg) net wt, polymeric tray,
MIL.-B-44294 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1875
p Delive PE ed i
mbe P20 DB P Q & Do
0045 DD Mech 1 DEST EA 0 $13.5796 $0.00
0046 DD Tracy 1 DEST EA 5,811 $13.5796 $78,911.06

CORNED BEEF HASH, SHELF STABLE, cooked, 5 Ib 6 oz (2.44 kg) net wt, polymeric tray,
MIL-C-44253 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-3548

" Dollar Value

0047 DD Mech 1 DEST EA 0 $11.7299 $0.00
0048 DD Tracy 1 DEST EA 11,622 $11.7299 $136,324.90

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 1b 14 0z (2.66 kg) net wt, polymeric tray,
MIL-M-44479 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

~Estimated  Estimated
" Quantity Dollar Value
0049 DD Mech 1 DEST EA 8,499 $13.9327 $118,414.02
!
0050 DD Tracy 1 DEST EA 0 $13.9429 | $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 1 (CONTINUED)

SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 Ib 6 0z (2.99 kg) net wt, polymeric tray,

MIL-S-44254, as modified to include polymeric tray, CTR 11 -Jan 00

INSN: #8940-01-470-3138

ol Delive . ated 1ated

he X Pacl 9): P Qua Price Da
0051 DD Mech 1 DEST EA 44 928 $11.7740 $528,982.27
0052 DD Tracy 1 DEST EA 0 $12.0683 $0.00

BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE, cooked, 5 Ib 12 0z (2.61 kg) net wt,
polymeric tray,

PCR-B-023 dtd 29 Nov 99

NSN: #8940-01-470-3181

oII Delive ated i 1

be Poin + DB P § | P p Do
0057 DD Mech 1 DEST EA 0 $13.0793 $0.00
. 0058 DD Tracy 1 DEST EA 11,622 $13.0793 $152,007.62

CHICKEN WITH VEGETABLES IN TERIYAKI SAUCE,SHELF STABLE, cooked, 5 1b 12 oz (2.61 kg)
net wt, polymeric tray,

PCR-C-033 dtd 29 Nov 99

NSN # 8940-01-151-5464

'. n e mated AteQq

he 0 ; DB J P Do
0059 DD Mech 1 DEST EA 8,499 $13.3879 $t 13,783.76
0060 DD Tracy 1 DEST EA 0 $13.6112 $0.00

PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE cooked, 5Ib 9 0z (2.64 kg) net wt, polymeric tray,

PCR-P-014 dtd 29 Nov 99
NSN: #8940-01-151-5464
Ry Item. elivery = Type .o Estimated - o Estimated
- Number Point - Cig ©5 Quantity o “+ - Dollar Value

0061 DD-Mech 1 DEST EA 16,614 $11.2529 $186,955.68

0062 DD Tracy 1 DEST EA 0 $11.5574 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 1 (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 5 1b 14 oz (2.665 KG) Net
Wt, Polymeric Tray, PCR-0-006
NSN: 8940-01-472-3788

oI ) . ated i mated
o

mbe Poin P2 DB [ § P Do
0071 DD Mech I DEST | EA 0 $11.7216 $0.00
0072 DD Tracy 1 DEST EA 23,424 $11.9956 $280,984.93

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE 310,428 TRAYS /$4,034,363.71

TOTAL MINIMUM QUANTITY DOLLAR VALUE $3,832,645.50

TOTAL MAXIMUM QUANTITY DOLLAR VALUE $8,068,727.40 , J
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 2

The effective period of Option Year 2 is from 1 March 2003 thur 28 Feb 04.

OPTION YEAR 2 QUANTITIES AND PRICES:

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked, 5 Ib10 oz (2.55 kg)

net wt, polymeric tray
MIL-B-44337 as modified to include polymeric tray, CTR dtd 11 Jan 00

Y

- Estimated
“ Dollar Value

0001 DD Mech 1 DEST EA 33,228 $11.94.75 $396,991.53
0002 DD Tracy 1 DEST EA 0 $12.1752 $0.00

HAM SLICES IN BRINE, SHELF STABLE, 5 1b 10 oz (2.55 kg) net wt, polymeric tray,
MIL-H-44298 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-446-0215

Ttem

“Number | . Point | Pack

U

- Estimated -
~Quantity

i Unit
o Price

_ Dollar Value

Estimated

0003

DD Mech

1 DEST

EA

$16.7104

$189,746.59

0004

DD Tracy

1 DEST

EA

$16.7207

$0.00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 5Ib 8 0z (2.49 kg net wt, polymeric tray,
MIL-P-44311 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-455-3547

De

P2 8]}

AtlCU

3 Po L § [ Yh 11
0009 DD Mech 1 DEST EA 32,228 $11.6625 $375,859.05
0010 DD Tracy 1 DEST EA 0 $11.8903 $0.00

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast halves, w/o skin,

51b 15 oz (2.69 kg) net wt,polymeric tray
MIL-C-44295 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-445-5737
Delivery .-

Type

- Estimated -

ooumit

Number | Point Pack  FOB UP Quantity Pricc . Dollar Value.
0015 DD Mech 1 DEST EA 16,806 $18.5598 $311,916.00
0016 DD Tracy 1 DEST EA 0 $18.5598 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YR 2 (CONT’D)

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED, IN BARBECUE SAUCE, SHELF
STABLE, cooked,5 Ib 6 oz (2.44 kg) net wt, poelymeric tray,
MIL-P-44465 as modified to include pelymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455-1882
» Estimated & e 0

Quantity = '/ Price. | Dollar. Value
0019 DD Mech i DEST | EA 16,806 $15.0060 $252,191.84
0020 DD Tracy | DEST EA 0 $15.2234 $0:00

BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 1b 8 oz (2.49 kg) net wt, polymeric tray,
MIL-B-44353 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1884 ;

Delivery | Type .. = 0o Estimated: o Estimated

Point’ - ;i Pack: S Quantity. _Dollar Value
0023 DD Mech 1 DEST EA 8,499 $16.0896 $136,745.51
0024 DD Tracy I DEST EA 0 $16.3898 $0.00

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 5 Ib 12 oz (2.61 kg) net wt, , polymeric tray,
MIL-C-44467 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940 01-446- 0214
o Fstimated -

U FOB .U/ Quantity

0025 DD Mech I DEST EA 8,499 $12.2017 $103,702.25
0026 DD Tracy 1 DEST EA 0 $12.4295 $0.00

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE, cooked, 5Ib 11 oz (2.58 kg) net wt

polymeric tray

MIL-S-44341 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455-1873
oo Item o Dehvery Type» oo o Estimated- s Unit o

# Number :  Point ~Pack’ FOB "UP. Quantity -~ Price” |

. Estimated .
Dollar Value |

0029 DD Mech 1 DEST EA 16,806 $10.9443 $183,929.91

0030 DD Tracy 1 DEST EA 0 $11.2445 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 2 (CONT’D)

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF STABLE, cooked, 5 Ib 14 oz (2.66 kg)
net wt, polymeric tray, MIL-B-44228 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: 8940-01-455-1883

2 Estimated : . Estimated
2 Quantity: . Dollar Va
0031 DD Mech 1 DEST EA 8,499 $15.6647 $133,134.29
0032 DD Tracy 1 DEST EA 0 $15.6130 $0.00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED, SMOKE FLAVORING ADDED, SHELF
STABLE, cooked, 5 Ib 10 oz (2.55 kg) net wt, polymeric tray,

MIL-H 44298, as modified to include polymeric tray, CTR dtd 11 Jan G0

NSN #8940-01-455-1883

v dtem elivery s Estimated. ‘Estimated

“Number . Point L Quantity Dollar Valn
0035 DD Mech 1 DEST EA 8,499 $16.6897 $141,845.76
0036 DD Tracy 1 DEST EA 0 $16.6897 $0.00

CHERRY DESSERT, SHELF STABLE, pitted red tart cherries cooked in sauce, 6 Ib 2.0z (2.78 kg) net wt,

polymeric tray,

MIL-C-44269 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1870

OB

MAtCa

Daolls alne

0037

DD Mech

1

DEST

EA

6,562

'$10.5371

$69,144 .45

0038

DD Tracy

1

DEST

EA

0

$10.8477

$0.00

CHILI WITH BEANS, SHELF STABLE, cooked, 6 b (2.72 kg) net wt, polymeric tray,
PCR-C-034 dtd 209 Nov 99
NSN: #8940-01-470-3190

voooo-Estimated o Unit
Quantity.- -7 . Price.
0039 DD Mech 1 DEST EA 0 $11.3840 $0.00
0040 DD Tracy 1 DEST EA 5,811 $11.6015 $67,416.32
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 2 (CONTINUED)

TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 51b 10 oz (2.55 kg), polymeric tray,
MIL-G-44237 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-4611 -

S idtem -t Delive e e - Estimated ;- 2o o Estin

- Npmber: > Point i “Quantity ice ©- . Dollar Value:
0041 DD Mech 1 DEST EA 0 $17.4248 $0.00
0042 DD Tracy 1 DEST EA 5,811 $17.4248 $101,255.51 ]

BEEF STEW, SHELF STABLE, cooked, 5 1b 10 oz (2.55 kg) net wt, polymeric tray,
MIL-B-44294 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN #8940-01-455-1875

Dollar Value
0045 DD Mech 1 DEST EA 0 $13.7550 $0.00
0046 DD Tracy 1 DEST EA 5,811 $13.7550 $79,930.31

CORNED BEEF HASH, SHELF STABLE, cooked, 5 Ib 6 0z (2.44 kg) net wt, polymeric tray,
MIL-C-44253 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-3548

0047 DD Mech 1 DEST EA 0 $11.8651 $0.00

0048 DD Tracy 1 DEST EA 11,622 $11.8651 $137,896.19

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 Ib 14 0z (2.66 kg) net wt, polymeric tray,
MIL-M-44479 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

Item ... Delivery .. ..Type . . . Estimated oo Uit Estimated
Number i~ Point’ = ! "Pack "Quantity " Price.Dollar Value
0049 DD Mech 1 DEST EA 8,499 $14.0582 $119,480.64

0050 DD Tracy 1 DEST EA 0 $14.0685 $0.00
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STEGNER FOOD PRODUCTS COMPANY
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 2 (CONTINUED)

SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 1b 6 0z (2.99 kg) net wt, polymeric tray,
MIL-S-44254, as modified to include polymeric tray, CTR 11 Jan 00
NSN: #8940-01-470-3138

/. Estimated

‘Dollar Value
0051 DEST | EA 44,928 $11.9552 $537,123.23
0052 DD Tracy 1 DEST EA 0 $12.2555 $0.00

BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE, cooked, 5 Ib 12 oz (2.61 kg) net wt,

polymeric tray,

PCR-B-023 dtd 29 Nov 99
NSN: #8940-01-470-3181

~ 'Number

endtem

Estimated -

© Quantity:

0057

DD Mech

DEST

EA

0

$13.2406

, 0058

DD Tracy

DEST

EA

11,622

$13.2406

$153,882.25

CHICKEN WITH YEGETABLES IN TERIYAKI SAUCE,SHELF STABLE, cooked, 51b 12 oz (2.61 kg)
net wt, polymeric tray,
PCR-C-033 dtd 29 Nov 99
NSN # 8940-01-151-5464

De

0059

DD Mech

1

DEST

EA

8,499

$13.5475

$115,140.20

0060

DD Tracy

1

DEST

EA

0

$13.7752

$0.00:

PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE,cooked, 5 1b 9 0z (2.64 kg) net wt, polymeric tray,
PCR-P-014 dtd 29 Nov 99

NSN: #8940-01-151-5464

o Jtem
- Number

Delivery
Point '+

soie Estimated -0 0 b

*Quantity

. Dellar Value

0061

DD Mech

DEST

EA

16,614

$11.3785

$189,042.40

0062

DD Tracy

DEST

EA

$11.6891

$0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 2 (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 5 1b 14 0z (2.665 KG) Net

Wt, Polymeric Tray, PCR-0-006

NSN: 8940-01-472-3788

. Number
0071 | DD Mech DEST | EA 0 | §11899%6 | 000
0072 » DD Tracy DEST EA 23,424 k $12.1719 $285,283.24

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE

310,428 TRAYS /$4,081,656.45

TOTAL MINIMUM QUANTITY DOLLAR VALUE

$3,877,573.55

TOTAL MAXIMUM QUANTITY DOLLAR VALUE

$8,163,312.80
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 3

The effective period of Option Year 3 is from 1 March 2004 thur 28 Feb 05.

OPTION YEAR 3 QUANTITIES -

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked, 5 1b10 oz (2.55 kg)

net wt, polymeric

tray

MIL-B-44337 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN #8940-01-455-4609

Estimated -

~Quantity -
0001 DD Mech 1 DEST EA 33,228 $12.1652 | $404,225.27
0002 DD Tracy 1 DEST EA 0 $12.3998 $0.00
HAM SLICES IN BRINE, SHELF STABLE, 5 1b 10 oz (2.55 kg) net wt, polymeric tray,
MIL-H-44298 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-446-0215
g Delive i mated i mated
mbe Poin P'g DB P § ) } i
,0003 DD Mech 1 DEST EA 11,355 $16.9219 $192,148.17
0004 DD Tracy 1 DEST EA 0 $16.9326 $0.00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 51b § 0z (2.49 kg net wt, polymeric tray,
MIL-P-44311 as meodified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8905-01-455-3547

- Item Delivery o ioooiid Estimated . 0 Unit o . Estimated

“Number &+ FOB - U/P - Quantity Price’ “Dollar Value
0009 DD Mech 1 DEST EA 32,228 $11.8495 $381,885.69
0010 DD Tracy 1 DEST EA 0 $12.0841 $0.00

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast halves, w/o skin,
51b 15 oz (2.69 kg) net wt,polymeric tray
MIL-C-44295 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-445-5737

Item
Number

Point

Delivery - |

Type i
Pack - FOB

uP

Estimated
- Quantity

cort Units

Price

" Dollar Valu

0015

DD Mech

1 DEST

EA

16,806 -

$18.8676

$377,088.89

0016

DD Tracy

1 DEST

EA

$18.8676

$0.00




of 83

-

SP9300-00-D-Z207 age 22

STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YR 3 (CONT’D)

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED, IN BARBECUE SAUCE, SHELF
STABLE, cooked,5 Ib 6 oz (2.44 kg) net wt, polymeric tray,

MIL-P-44465 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455-1882

o qtem 1o Delivery oo o Estimated o 0 s Unit o) Estimated:
i Number::  Point SiesQuantity- oo Prices 0. Dollar Value
0019 DD Mech 1 DEST EA 16,806 $15.1961 $255,385.66
0020 DD Tracy 1 DEST EA 0 $15.4201 $0.00
BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 1b 8 oz (2.49 kg) net wt, polymeric tray,
MIL-B-44353 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1884
om De e ed mated
mbe Pg P2 DB P § P Do
0023 DD Mech 1 DEST EA 8,499 $16.3444 $138,911.06
0024 DD Tracy 1 DEST EA 0 $16.6536 $0.00

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 51b 12 oz (2.61 kg) net wt, , polymeric tray,
MIL-C-44467 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-446-0214

- Esi 1o o Unit oo o - Estimated

Quantity: . ‘Price. ¢ Dollar Value
0025 DD Mech 1 DEST EA 8,499 $12.4231 $105,583.93
0026 DD Tracy 1 DEST EA 0 $12.6577 $0.00

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE, cooked, 5 Ib 11 oz (2.58 kg) net wt

polymeric tray

MIL-S-44341 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

- Item- ; Delivery - Type:: - ' - Estimated = - Unit - Estimated:
- Number Point - Pack -\ FOB ' U/P " Quantity “Price s - Dollar Value
0029 DD Mech 1 DEST EA 16,806 $11.1592 $187,541.52
0030 DD Tracy 1 DEST EA 0 $11.4684 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 3 (CONT’D)

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF STABLE, cooked, 5 Ib 14 0z (2.66 kg)
net wt, polymeric tray, MIL-B-44228 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: 8940-01-455-1883

- Estimated ..

" Quantity
0031 DD Mech 1 DEST EA 8,499 $15.8713 $134,890.18 |
0032 DD Tracy 1 DEST | EA 0 $15.8180 $0.00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED, SMOKE FLAVORING ADDED, SHELF
STABLE, cooked, 51b 10 oz (2.55 kg) net wt, polymeric tray,

MIL-H 44298, as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-01-455-1883

p1 De . 1 mated t

mbe Poin Py DB P PDuan Do
0035 | DD Mech 1 DEST EA 8,499 $16.9006 $143,638.20
0036 DD Tracy 1 DEST EA 0 $16.9006 $0.00

CHERRY DESSERT, SHELF STABLE, pitted red tart cherrics cooked in sauce, 6 Ib 2 oz (2.78 kg) net wt,

polymeric tray,
MIL-C-44269 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1870

o Item: Delivery - Type ! Ll e < Unit. - o Estimated.
= Number =+ Point =+ Pack . FOB = Price © Dollar Value
0037 DD Mech 1 DEST EA 6,562 $10.8073 $70,917.50

0038 DD Tracy 1 DEST EA 0 $11.1272 $0.00

CHILI WITH BEANS, SHELF STABLE, cooked, 6 Ib (2.72 kg) net wt, polymeric tray,
PCR-C-034 dtd 209 Nov 99

NSN: #8940-01-470-3190

= Item i Delivery =1 Type | =
®  Number . Point | Pack - FOB

= Estimated:

Estimated -~ ;. Unit: .
Z Dollar Value

“Quantity | Price

Lum

0039 DD Mech 1 DEST EA 0 $11.5900 $0.00

0040 DD Tracy 1 DEST EA 5,811 -$11.8139 $68,650.57




SE0300-00-D-Z207

STEGNER FOOD PRODUCTS COMPANY

age 24

of 83

>

SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 3 (CONTINUED)

TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 5 Ib 10 oz (2.55 kg), polymeric tray,
MIL-G-44237 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-4611

Duan

0041 DD Mech 1 DEST EA 0 $17.6577 $0.00
0042 DD Tracy 1 DEST EA 5,811 $17.65778 $102,608.89
BEEF STEW, SHELF STABLE, cooked, 5 Ib 10 oz (2.55 kg) net wt, polymeric tray,
MIL-B-44294 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1875
- Delive e mated ed
be Pg DB P J } Do
0045 DD Mech 1 DEST | EA 0 $14.0233 $0.00
0046 DD Tracy 1 DEST EA 5,811 $14.0233 $81,489.40
CORNED BEEF HASH, SHELF STABLE, cooked, 5 Ib 6 oz (2.44 kg) net wt, polymeric tray,
MIL-C-44253 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-3548
(s Pe o ed ] 1 pdl
mbe Poin DB P Quan P Do
0047 DD Mech 1 DEST EA 0 $12.0720 $0.00
0048 DD Tracy 1 DEST EA 11,622 $12.0720 $140,300.78

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 Ib 14 oz (2.66 kg) net wt, polymeric tray,
MIL-M-44479 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

Delivery Estimated
Quantity
0049 DD Mech 1 DEST | EA 8,499 $14.2501 $121,111.60
0050 DD Tracy 1 DEST EA 0 $14.2608 $0.00
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STEGNER FOOD PRODUCTS COMPANY

SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 3 (CONTINUED)

SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 Ib 6 0z (2.99 kg) net wt, polymeric tray,

MIL-S-44254, as modificd to include polymeric tray, CTR 11-Jan 00

NSN: #8940-01-470-3138

A . -;:_..:.Estimated

0051 DD Mech 1 DEST EA 44,928 $12.2326 $549,585.25

0052 DD Tracy 1 DEST EA 0 $12.5418 $0.00

BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE, cooked, 51b 12 oz (2.61 kg) net wt,
polymeric tray,

PCR-B-023 dtd 29 Nov 99
NSN: #8940-01-470-3181

speslonee Retimated oo c ooUnit v v Estlmated

i Quantity: - Price. . Dollar Value
0057 DD Mech 1 DEST EA 0 $13.4876 $0.00
0058 DD Tracy - 1 DEST EA 11,622 $13.4876 $156,752.89

CHICKEN WITH VEGETABLES IN TERIYAKI SAUCE,SHELF STABLE, cooked, 5 Ib 12 oz (2.61 kg)
net wt, polymeric tray,
PCR-C-033 dtd 29 Nov 99
NSN # 8940-01-151-5464
3 De D€ ated

DE Pg P2 OB 2 § P : Do
0059 DD Mech 1 DEST EA 8,499 $13.7916 $117,214.81
0060 DD Tracy 1 DEST EA 0 $14.0262 $0.00

PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE,cooked, 5 Ib 9 0z (2.64 kg) net wt, polymeric tray,

PCR-P-014 dtd 29 Nov 99
NSN: #8940-01-151-5464

Estimated . 22 Un in :
2 Quantity - Pric Dollar Value

0061 DD Mech 1 DEST EA 16,614 $11.5708 $192,237.27

0062 DD Tracy I DEST | EA 0 | $11.8907 $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 3 (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 51b 14 0z (2.665 KG) Net

Wt, Polymeric Tray, PCR-0-006
NSN: 8940-01-472-3788
Wil De

mbe Poin ) ()

0071 DD Mech 1 DEST EA

0 $12.1720

$0.00

0072 DD Tracy 1 DEST EA

23,424 $12.4599

$291,860.70

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE

310,428 TRAYS /$4,154,029.21

TOTAL MINIMUM QUANTITY DOLLAR VALUE

$3,946,327.70

TOTAL MAXIMUM QUANTITY DOLLAR VALUE

$8,308,058.40
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 4

The effective period of Option Year 4 is from 1 March 2005 thur 28 Feb 06.

-

OPTION YEAR 4 QUANTITIES AND PRICES:

>

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked, 5 1b10 oz (2.55 kg)

net wt, polymeric tray
MIL-B-44337 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940-01-455-4609

. Estimated

- Quantity
0001 DD Mech 1 DEST EA 33,228 $12.4642 $414,160.44
0002 DD Tracy 1 DEST EA 0 $12.7082 $0.00

HAM SLICES IN BRINE, SHELF STABLE, 51b 10 oz (2.55 kg) net wt, polymeric tray,
MIL-H-44298 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8905-01-446-0215

* Number
’0003 DD Mech 1 DEST EA 11,355 $17.2124 $195,446.80
0004 DD Tracy 1 DEST EA 0 $17.2235 $0.00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 5Ib 8 0z (2.49 kg net wt, polymeric tray,
MIL-P-44311 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8905-01-455-3547

o dtem
“Number

 Point

v Delivery - Type =
o Pack ™

s Estimated
FOB U/

" Quantity

Price -

b Unit oo S
> Dollar Valu

i Estimated

0009

DD Mech

1

DEST

EA

32,228

$12.1063

$390,160.84

0010

DD Tracy

1

DEST

EA

0

$12.3502

$0.00

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast halves, w/o skin,
51b 15 oz (2.69 kg) net wt,polymeric tray
MIL-C-44295 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-445-5737

Pg

0015

DD Mech

DEST

EA

16,806

$19.2903

$324,192.78

0016

DD Tracy

DEST

EA

$19.2903

$0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YR 4 (CONT’D)

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED, IN BARBECUE SAUCE, SHELF
STABLE, cooked,5 Ib 6 0z (2.44 kg) net wt, polymeric tray,

MIL-P-44465 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1882

CIN
he

0019

DD Mech

1

DEST

EA

16,806

$15.4572

$259,773.70

0020

DD Tracy

1

DEST

EA

0

$15.6901

$0.00

BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 1b 8 0z (2.49 kg) net wt, polymeric tray,
MIL-B-44353 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455 1884

DD Mech

DEST

$16.6943

$141,884.86

0024

DD Tracy

DEST

EA

$17.0159

$0.00

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 5 Ib 12 oz (2.61 kg) net wt, , polymeric tray,
MIL-C-44467 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-446-0214

i Delivery . Type = . ¢ = . Estimated: -
Number - Point . -, Pack ' FOB - Quantity -
0025 DD Mech 1 DEST EA 8,499 $12.7273 $108,169.32
0026 DD Tracy 1 DEST EA 0 $12.9712 50.00

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE, cooked, 5 Ib 11 oz (2.58 kg) net wt

polymeric tray

MIL-5-44341 as modified to include polymeric tray, CTR did 11 Jan 00
NSN: #8940-01-455-1873

he Po p DE §
0029 DD Mech 1 DEST EA 16,806 $11.4544 $192,502.65
0030 DD Tracy 1 DEST EA 0 $11.7760 $0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 4 (CONT’D)

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF STABLE, cooked, 5 Ib 14 0z (2.66 kg)
net wt, polymeric tray, MIL-B- 4422.8 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: 8940-01-455-1883

0031 DD Mech 1 DEST EA 8,499 $16.1549 $137,300.50

0032 . DD Tracy 1 DEST EA | | 0 $16.0995 $0.00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED, SMOKE FLAVORING ADDED, SHELF
STABLE, cooked, 51b 10 oz (2.55 kg) net wt, polymeric tray,

MIL-H 44298, as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN #8940 01-455-1883

0035 DD Mech 1 DEST EA 8,499 $17.1902 $146,099.51

_.

0036 DD Tracy 1 DEST EA 0 $17.1902 $0.00 |

CHERRY DESSERT, SHELF STABLE, pitted red tart cherries cooked in sauce, 6 Ib 2 oz (2.78 kg) net wt,
polymeric tray,

MIL-C-44269 as modified to include polymeric tray, CTR dtd 11 Jan 00

NSN: #8940-01-455-1870

) p p mated nated

e Pg P2 OB P Dua P p Do
0037 DD Mech 1 DEST | EA 6,562 $11.1784 $73,352.68
0038 DD Tracy 1 DEST EA 0 $11.5111 $0.00

CHILI WITH BEANS, SHELF STABLE, cooked, 6 Ib (2.72 kg) net wt, polymeric tray,
PCR-C-034 dtd 209 Nov 99
NSN: #8940-01-470-3190

.Number | - Point . S0 Quantity - Price’ ollar Value .

0039 DD Mech 1 DEST EA 0 $11.8728 | $0.00

0040 DD Tracy 1 DEST EA 5,811 $12.1057 $70,346.22
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SECTION B - SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 4 (CONTINUED)

TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 51b 10 oz (2.55 kg), polymeric tray,
MIL-G-44237 as modified to include polymerlc tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-4611

0041 DD Mech 1 DEST EA 0 $17.9776 $0.00
0042 DD Tracy 1 DEST EA 5,811 $17.9776 $104,467.83
BEEF STEW, SHELF STABLE, cooked, 5 Ib 10 oz (2.55 kg) net wt, polymeric tray,
MIL-B-44294 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1875
- Estimated

. Dollar Value
0045 DD Mech 1 DEST EA 0 $14.3919 $0.00
0046 DD Tracy 1 DEST EA 5,811 $14.3919 $83,631.19 |
CORNED BEEF HASH, SHELF STABLE, cooked, 5 Ib 6 oz (2.44 kg) net wt, polymeric tray,
MIL-C-44253 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-3548
o ' N O ed 1 o
mb Poin DB P [Quan Do
0047 DD Mech 1 DEST EA 0 $12.3560 $0.00
0048 DD Tracy 1 DEST EA 11,622 $12.3560 $143,601.43

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 Ib 14 oz (2.66 kg) net wt, polymeric tray,
MIL-M-44479 as modified to include polymeric tray, CTR dtd 11 Jan 00
NSN: #8940-01-455-1873

0049

DD Mech

DEST

EA

8,499

$14.5137

$123,351.94

0050

DD Tracy

DEST

EA

$14.5248

$0.00
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SUPPLIES OR SERVICES AND PRICES

OPTION YEAR 4 (CONTINUED)

SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 Ib 6 oz (2.99 kg) net wt, polymeric tray,
MIL-S-44254, as modified to include polymeric tray, CTR 11 Jan 00
NSN: #8940-01-470- 3138

uibo Estimated .
| Quantity -

DEST

EA

44928

$12.6135

$566,699.33

|

0052

DD Tracy

DEST

EA

0

$12.9351

$0.00 ‘j

BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE, cooked, 5 1b 12 oz (2.61 kg) net wt,

polymeric tray,

PCR-B-023 dtd 29 Nov 99
NSN #8940- 01-470-3181

Number

<o Estimated:
oo Quantity

0057 DD Mech 1 DEST EA 0 $13.8267 $0.00
0058 DD Tracy 1 DEST EA 11,622 $13.8267 $160,693.91

CHICKEN WITH VEGETABLES IN TERIYAKI SAUCE,SHELF STABLE, cooked, 5 1Ib 12 oz (2.61 kg)
net wt, polymeric tray,

PCR-C-033 dtd 29 Nov 99
NSN # 8940-01-151-5404

oo Item @ o Delivery ' Estimated ' Estimated
“Number | [ Point ,,
0059 DD Mech 1 DEST EA 8,499 $14.1268 $120,063.67
0060 DD Tracy 1 DEST EA 0 $14.3708 $0.00

PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE,cooked, 5 Ib 9 0z (2.64 kg) net wt, polymeric tray,
PCR-P-014 dtd 29 Nov 99

NSN: #8940-01-151-5464
¢ 1w Delivery- -
~Point -

Type .- o
Pack -

Lo Estimated -
“Quantity

. ~Dollar Value |

Estimated:

0061

DD Mech

DEST

EA

16,614

$11.8348

$196,623.37

0062

DD Tracy

DEST

EA

$12.1675

$0.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 4 (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 5 Ib 14 0z (2.665 KG) Net

Wt, Polymeric Tray, PCR-0-006
NSN: 8940-01-472-3788
e De p % ) |

mbe Poin & §

..

0071 DD Mech 1 DEST EA 0 $12.5460

$0.00

0072 DD Tracy | 1 DEST | EA 23,424 $12.8455

$300,892.99

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE 310,428 TRAYS /$4,253,417.07

TOTAL MINIMUM QUANTITY DOLLAR VALUE $4,040,746.10

TOTAL MAXIMUM QUANTITY DOLLAR VALUE $8,506,834.00
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SECTION B - SUPPLIES OR SERVICES AND PRICES
OPTION YEAR 4 (CONTINUED)

OMELET W/SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 51b 14 oz (2.665 KG) Net
Wt, Polymeric Tray, PCR-0-006
NSN: 8940-01-472-3788

Estimated -

‘Quantity - Dollar Value -
0071 DD Mech 1 DEST EA 0 $12.1720 J $0.00
R 34059934 9 7
0072 DD Tracy 1 DEST EA 23,424 $124599- $29 1’,'860.3y
(X5 7%

TOTAL ESTIMATED QUANTITY/DOLLAR VALUE 310,428 TRAYS /$4,253,412.98

TOTAL MINIMUM QUANTITY DOLLAR VALUE $4,040,742.33

TOTAL MAXIMUM QUANTITY DOLLAR VALUE $8,506,825.96
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. FIRST ARTICLES

A. First article samples are required for each item awarded. The contractor shall produce the product on
the equipment and in the facilities that will be used during production of the contract. Samples of first article
production, for examination and testing, will be randomly sclected by the USDA employee in the quantity required
by the quality assurance provisions of the item specification. In addition, the USDA employee will randomly select
and hold 32 samples for use by USDA and 12 more samples for use by Natick. Once the USDA passes the lot for
all examination and test requirements as specified in the item specification, the set of 12 samples will be forwarded
to Natick, at the contractor’s expense, for evaluation of overall appearance and palatability. Should the contractor
at any time plan to, or actually produce the product using different raw material or process methodologies from the
approved first article, which result in a product non comparable to the approved first articles, the contractor may
arrange for a new or additional first article sample approval. Any resubmission of first article samples shall be in
accordance with the above however, the contractor shall be charged for such resubmission. The charge to the
contractor for resubmission and evaluation of new or additional first articles shall be $900.00. In any event, all
product produced under this contract must meet all requirements of the specification including first article
comparison.

B. First Articles Procedure

1. Initial First Articles shall be delivered in accordance with the Contractor’s accepted milestones of its
Technical Proposal. Subsequent First Articles, which may be required as a result of addition of new
items to the contract, will be required within 45 days of such contract modification, in accordance with
the terms and conditions of paragraph A above.

2. Within 15 days of Natick’s receipt of the First Article, the Contracting Officer shall notify the
Contractor, in writing, of the conditional approval, approval, or disapproval of the First Article.

3. If the First Article is disapproved, the Contractor, upon Government approval, shall submit a new First
Article for evaluation, in accordance with all terms and conditions of this Section II. All costs related
to evaluation of new First Articles ($900.00) shall be borne by the contractor.

4. Failure to make timely delivery of an acceptable First Article shall be deemed a failure to make
delivery within the meaning of the Default clause of this contract.

5. The contractor shall assure that First Articles are timely delivered to:

US ARMY NATICK RD & E CENTER
15 KANSAS STREET

ATTN: SATNC-WRE

NATICK, MA 01760-5018

6. If the Government does not provide timely notification to the Contractor in accordance with para. 2
above, the line item delivery date will be extended by the number of days equal to the Government
delay.

7. Before First Article approval, the acquisition of materials or the commencement of production under
the contract shall be at the sole risk of the contractor, and these costs shall not be allocable to the
contract if the contract is terminated for the convenience of the Government.
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C. Natick’s acceptance of the First Article samples does not constitute the sample as meeting the other requirements of
the contract, nor does the recommendation of acceptance provide for the acceptance of any defects or defectives that could be
present in any of the unevaluated, uninspected reserve First Article samples. Acceptance and approval of First Article samples
and the remaining First Article production lot is based on the premise of production homogeneity. Should a reserve First
Article sample be opened and the sample-exhibits a defect, defects or be defective in accordance with the product defect table
of examination, that sample unit is to be discarded, since it would not have been determined acceptable as a First Article
standard if that actual sample would have been previously inspected and evaluated during the First Article approval process.

D. 52.209-9P02 WAIVER OF FIRST ARTICLE APPROVAL (JAN 1992) DSCP(revised)

(a) Offerors who consider themselves cligible for waiver of the first article approval requirement are
requested to submit below information identifying the contract number(s) under which identical or similar supplies
were previously furnished by them and accepted by the government, and identifying the quantity of residual,
conformiing samples available for First Article comparability use on the resulting contract.

Qty Available for
Contract Number Item First Article use Lot Number

(b) The contract delivery schedule is based on the assumption that the first article approval requirement provided
for elsewhere in this solicitation will be complied with. In the event the requirement for first article approval is
waived by the government, the delivery time will be reduced by the number of days allotted in the “first article
approval-government testing” clause hereof for submission, of the first article or first article test report by the
contractor and testing and approval thereof by the government. This reduction in delivery time shall not be a factor
in the evaluation for award.

(c) All offerors are required to submit prices based on test and approval of first articles. Offerors who have
previously furnished identical or similar supplies which were accepted by the government are also requested to
make an alternative offer based on waiver of first article test and approval. In the government’s determination as to
which offer will be most advantageous to it, price and other factors considered, offers contemplating inclusion of
the first article approval requirement and alternative offers contemplating exclusion of said requirement will be
evaluated on an equal basis. An alternative offer will be used in evaluation only in the event the government, at its
discretion, determines to waive the first article approval requirement as to the offeror involved. Alternate price(s)
may be stated in the space provided below; however, if an offeror fails to submit an alternate price based on waiver
of the first article approval requirement, the offer will be evaluated on the basis of the price(s) stated elsewhere in
the solicitation and offer.

Item Number Price(s) If First Article Approval Requirement is Waiver

PERIODIC REVIEW SAMPLES

Review samples are required for all tray pack items: the following are the requirements and distribution of samples:
The USDA Inspector Shall randomly select four samples of each item produced during each month of tray pack
production. These samples shall be designated as monthly review samples. The USDA Inspector will provide
these samples to the Contractor’s representative, who will ship them monthly to the following addresses at the
contractor’s expense:
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Two samples of all items to:

Head, DCIS

USDA, AMS, FV, PPB

- ROOM 0726, South Building

" 14™ and Independence Avenue, SW
Washington, DC 20250 -

and

Two samples of all items to:

US ARMY NATICK RD & E CENTER
15 KANSAS STREET

ATTN: SATNC-WRE

NATICK, MA 01760-5018

I11. OPTIONS

This acquisition contains four 1-year option periods (See Section B, Pages  thru above). Acceptance of the
option provision(s) /clause(s) contained herein is mandatory. The option is deemed exercised when mailed or
otherwise furnished to the contractor.

OPTION TO EXTEND THE TERM OF THE CONTRACT - SEPARATE FIRM FIXED PRICE &
FIXED PRICE WITH ECONOMIC PRICE ADJUSTMENT PORTIONS 52.217-9001 (JULY 1996) DLAD

‘(a) The Government may extend the term of this contract by written notice to the contractor no later than 3
days prior to the expiration of the contract; provided, that the Government shall give the contractor a preliminary
written notice of its intent to extend at least 30 days before the contract expires. The preliminary notice does not
commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option
clause and the estimated and minimum/maximum quantities specified in the schedule for that option period will
apply. The modification exercising the option will also modify DSCP Clause 52.217-9P16, Effective Period of
Contract, to cover the base ordering period and the additional option period (s) exercised to date. The total
duration of this contract, including the exercise of any options under this clause, shall not exceed five years.

(c) The offeror agrees to furnish during the option period those items cited in the schedule that are subject
to economic price adjustment (EPA), at unit prices made up of two portions as shown at Attachment 1 to 52.214-
9001 of this contract):

(1) a portion applicable to the purchase costs of the specific material subject to the EPA, at
the dollar value per unit in the award, modified by any adJustment under the EPA of
this contract, and

(2) the (remaining) firm fixed price portion of the price for the same contract line item, using the
applicable amount for each option period

IV. SURGE OPTION PROVISIONS:

A. SURGE

The primary mission of the Defense Logistics Agency (DLA) is to support the military in peace and during
contingencies. The ability to ramp-up quickly to meet early requirements, and to sustain an increased pace
throughout the contingency are critical to the execution of U.S. military strategy, DLA’s designation as a Combat
Support Agency makes it directly responsible for the timely support of critical military operational requirements.
Because of DLA’s unique role, surge capability is a primary consideration in all acquisitions. All DLA contractors
are accountable for meeting surge requirements, ensuring surge capability actually exists and validating surge
capability through surge testing.
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The DLA defines surge as the ability of the industrial base to meet accelerated delivery requirements, with
existing industrial base capabilities, across a broad spectrum of possible contingencies. This includes both the
capability to ramp-up quickly to meet early requirements, as well as to sustain an increased pace throughout the
contingency(s). The spectrum of possible contingencies includes major theatre and smaller scale contingency
operations. The various contingencies are as follows:

Joint Chiefs of Staff (JCSy Logistics Exercises — The contractor must have the ability to support
short term surges in demands, which may increase two times the estimated demand. There may be occasions where
large increases in quantity will be necessary for short periods of time and on short notice. An example of a surge
situation would be an increase in military feeding of 200% over peacetime demand for a period of up to 30 days.
Normally, there is.advance notice as to when exercise surges will occur.

Military Operations — The contractor must have the ability to support surges in demand, which may
be needed for an extended period of time on short notice. An example of a military operation would be US
peacekeeping missions and Bosnia support. For this type of scenario, the capability to ramp-up quickly to meet
early requirements, as well as sustainment for an extended period of time is essential.

Mobilization - A full-scale military mobilization or a national emergency could increase UGR
requirements to 5.15M traypacks over a four-month period. Normal mobilization strategies provide lead times of
at least 30 days to build to the necessary support level. The contractor must have the ability to support this
increased level of supply for an extended period of time. Estimated, total traypack mobilization requirements are as
follows:

(in M polymeric trays required)
Days 0-30 | 31-60 61-90 | 91-120 121-150 | Monthly>
Requirement .66 1.15 1.18 2.16 1.69 1.10

B. The Industrial Capabilities Questionnaire ( or Contractor Profile Questionnaire ) at solicitation
Attachment 1 is the current planning document used to obtain a basic understanding of the industrial production
capacity for certain defense items. The production information requested is used to assess the company's current
and accelerated production capability. The manufacturer or distributor is asked to determine the most that can be
achieved with existing product mix, inventory policies and production equipment, tooling and facilities. The form
is sent directly to the manufacturer or distributor who, upon completion, returns it to the originator. The
information requested is considered proprietary and/or competition-sensitive in nature.

The allocated ramp-up production schedule of the Contractor Profile Questionnaire or Industrial Capability
Questionnaire (Attachment 1)is considered the Production Surge Plan referred to in DFARS 252.217-7001, Surge
Option, of this solicitation. The surge option clause gives the Contracting Officer the unilateral right to accelerate a
contractor's delivery rate or to increase the delivery quantity to the contractor's committed capacity specified on the
Contractor Profile Questionnaire or Industrial Capability Questionnaire e.

The government reserves the right to verify production data submitted on the Industrial Capability Questionnaire or
the current planning document. This will require government personnel to have access to production records and
manufacturing facilities.

C. 252.217-7001, SURGE OPTION (AUG 1992) (revised in italics)

(a) General. The Government has the option to-

(1) Increase the quantity of supplies or services called for under this contract by no more than _

* (see below) percent; and/or .

(2) Accelerate the rate of delivery called for under this contract, at a price or cost established
before contract award or to be established by negotiation as provided in this clause.
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(b) Schedule.

(1) When the Production Surge Plan (DI-MGMT-80969) is included in the contract, the option
delivery schedule shall be the production rate provided with the Plan. If the Plan was negotiated
before contract award, then the negotiated schedule shall be used.

(2) The contractor’s surge delivery schedule as follows submitted in the “Surge/Mobilization Capability” section of its
completed Industrial Capabilities Questionnaire submitted under this contract solicitation, shall be the Production Surge
Plan, and maximum option delivery schedule, described in paragraph (b)(1) of this clause.

0-30 31-60 61-90 91-120 121-150 | 151-180 Total

Stegner 80,000 400,000 400,000 400,000, 400,000 400,000 2,080,000

(3) The Contractor shall not revise the option delivery schedule without approval from the
Contracting Officer.

(c) Exercise of option.

(1) The Contracting Officer may exercise this option at any time before acceptance by the
Government of the final scheduled delivery.

(2) The Contracting Officer will provide a preliminary oral or written notice to the Contractor
stating the quantities to be added or accelerated under the terms of this clause, followed by a
contract modification incorporating the transmitted information and instructions. The notice and
modification will establish a not-to-exceed price equal to the highest contract unit price or cost of
the added or accelerated items as of the date of the notice.

(3) The Contractor will not be required to deliver at a rate greater than the maximum sustainable
delivery rate under paragraph (b)(2) of this clause, nor will the exercise of this option extend
delivery more than 24 months beyond the scheduled final delivery.

(d) Price negotiation.

(1) Unless the option cost or price was previously agreed upon, the Contractor shall, within 30
days from the date of option exercise, submit to the Contracting Officer a cost or price proposal
(including a cost breakdown) for the added or accelerated items.

(2) Failure to agree on a cost or price in negotiations resulting from the exercise of this option
shall constitute a dispute concerning a question of fact within the meaning of the Disputes clause
of this contract. However, nothing in this clause shall excuse the Contractor from proceeding with
the performance of the contract, as modified, while any resulting claim is being settled.

*To be determined at time of exercise of this option. The maximum quantity which may be required for delivery
will not exceed the parameters set forth in paragraph (c)(3) of this claus

V.

ECONOMIC PRICE ADJUSTMENT

A. 52.216-9P17 ECONOMIC PRICE ADJUSTMENTS-ESTABLISHED MARKET PRICE (JUNE
1995) ALTERNATE II (FEB 1999) DSCP (revised in Italics)

(a) The Contractor warrants that the unit prices included in the Schedule (Attachment I) do not include

allowances for any portion of the contingency covered by this clause.
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(b) An established market price is a price that is established in the course of
Ordinary and usual trade between buyers and sellers free to bargain and that can be substantiated by data from
sources independent of the offeror(s). The established market price under this clause may reflect industry-wide
and/or geographically based market price fluctuations for commodity groups or specific supplies. The established
market price that shall be used for the EPA factors subject to price adjustments under this clause, and the economic
indicators and publications to be used are-listed on attachment 1 of this clause.

(1) The basc unit prices for the purpose of the adjustment calculations under
this clause shall be the arithmetic average of the weekly or monthly prices for the economic indicators for the
period specified under the Base Unit Price column of attachment 1 immediately preceding (1) the closing date for
proposals, if no discussions are held, (ii) the due date for final proposal revisions, if discussions are held, or (iii) the
opening date, if sealed bidding is used.

(2) The adjusting unit prices shall be the arithmetic average of the weekly or
monthly prices for the economic indicators for the period specified under the Adjusting Unit Price column of
attachment 1 immediately preceding the effective date the option term is exercised.

(c) With respect to increases or decreases under this clause, no adjustment shall be made to the base term
contract unit prices. One adjustment calculation shall be made annually to determine the unit prices applicable to
the forthcoming option term (if exercised), except linerboard which will be adjusted on a semi-annual basis.

(d) Allowance Factor. For the purpose of price adjustment pursuant to this clause, it shall be conclusively
presumed that the amount shown under “Portion Subject to EPA” represents the cost of each item that is subject to
adjustment. This allowance factor remains fixed throughout the life of the contract unless a Government authorized
change is made to the contract which affects this allowance. See Allowance Factors below.

(e) Adjustments shall be calculated as follows: (Round to four decimal places)

(1) Compute the Adjusting Unit Price and the Base Unit Price
(2) Adjusting Unit Price — Base Unit Price/Base Unit Price = Market Price Change (+or)
(3) Market Price Change X Allowance Factor = Price Adjustment (+ or -)
(4) Determine the Contract Unit Price Adjustment by computing the sum total
of the price Adjustment of all items subject to EPA.

(5) The original option unit price(s) for each option will be the sum of the firm
fixed price portion and the portion subject to the EPA (Allowance Factor). The adjusted unit price(s) for each
* option shall be determined by increasing or decreasing (as appropriate) the Allowance Factor by the Contract Unit
Price Adjustment and adding that to the firm fixed price portion agreed to at the time of award for the option period

being adjusted.

Note: See and complete clause 52.217-9001 to provide the “firm fixed portion” and the “portion subject to EPA”
for each item.

(f) Price adjustments pursuant to this clause shall be made by contract modification showing the
calculations used to derive the adjusted contract unit price.

(g) Payment on this contract shall be at the current price pending issuance of an adjusting modification.

(h) Any pricing actions pursuant to the CHANGES clause or other provisions of the contract will be priced
as though there were no provisions for economic price adjustment.

(i) No adjustment will be made under this clause unless the total change in the contract amount is $500.00
or more.

(i) The total increase in any contract unit price, shall not exceed 10% per annum of the original option unit
prices agreed to at time of award. There is no percentage limit on downward adjustments under this
clause.
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All Items Lines Allowance Factor Base Unit Adjusting
0001 thur 0072 Price Unit Price
Einerboard $.37 52-week 52 week
period period
Resin $1.28 52-week 52 week
- period period

B. 52.214-9001 SCHEDULE - FIRM FIXED PRICE & FIXED PRICE WITH ECONOMIC
PRICE ADJUSTMENT (JULY 1996) - DLAD

For the following items, the base unit price (before any economic price adjustment (EPA), is
comprised of two portions:

1) aportion subject to adjustment under the EPA clause of this contract, plus

the (remaining) firm fixed price portion (for which separate pricing is permitted for option periods) pursuant to the
clause of this contract entitled, "Option to extend the Term of the Contract — Separate Firm fixed Price & Fixed

Price with Economic Price Adjustment Portions”.
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VI ITEM DESCRIPTIONS

A. The following item descriptions include the item specifications for this acquisition.
Military Specifications (MIL-) have been modified and updated in Contract Technical Requirements (CTR)
packages. The CTR packages represent the item specifications for this contract.

8940-01-455-4609

8905-01-446-0215
8940-01-455-1877

8940-01-455-1872

8905-01-455-3547

8940-01-455-1871

8940-01-455-3542

8940-01-455-5737

8940-01-455-1876

8940-01-455-1882

8940-01-455-1885

8940-01-455-1884

BEEF, GROUND, CREAMED, ARTIFICALLY WHITENED, SHELF STABLE, cooked,
51b10 oz (2.55 kg) net wt, polymeric tray, MIL-B-44337 as modified to include polymeric
tray, CTR dtd 11 Jan 00

HAM SLICES IN BRINE, SHELF STABLE, 5 1b 10 0z (2.55 kg) net wt, polymeric
tray, MIL-H-44298 as modified to include polymeric tray, CTR dtd 11 Jan 00

POTATOES, DICED, IN SAUCE, SHELF STABLE, cooked, 5 Ib 100z (2.55 kg) net wi,
polymeric tray, MIL-P-44234 as modified to include polymeric tray, CTR dtd 11 Jan 00

BLUEBERRY DESSERT, SHELF STABLE, blueberries cooked in sauce, 6 1b 2 0z (2.78
kg) net wt, polymeric tray, MIL-B-44256 as modified to include polymeric tray, CTR dtd
11 Jan 00

PORK SAUSAGE LINKS IN BRINE, SHELF STABLE, cooked, 5Ib 8 0z (2.49 kg
net wt, polymeric tray, MIL-P-44311 as modified to include polymeric tray, CTR dtd
11 Jan 00

POTATOES W/BACON PIECES IN SAUCE, SHELF STABLE,
cooked, 5 1b 12 0z (2.61 kg) net wt, polymeric tray, MIL-P-44239 as
modified to include polymeric tray, CTR dtd 11 Jan 00

LASAGNA WITH MEAT SAUCE, SHELF STABLE, cooked,w/cheese, 51b 10 0z (2.55
kg) net wt, polymeric tray, MIL-L-44333as modified to include polymeric tray, CTR dtd
11 Jar: 00

CHICKEN BREAST IN GRAVY, SHELF STABLE, cooked, not less than 18 intact breast
halves, w/o skin, 5 1b 15 oz (2.69 kg) net wt, polymeric tray, MIL-C-44295 as modified to
include polymeric tray, CTR dtd 11 Jan 00

APPLE DESSERT, SHELF STABLE, apple slices, cooked in a spicy sauce, 6 b 2 0z (2.78
kg) net wt, polymeric tray, MIL-A-44255 as modified to include polymeric tray, CTR dtd

11 Jan 00

PORK RIBS, BONELESS, IMITATION, FLAKED AND FORMED,
IN BARBECUE SAUCE, SHELF STABLE, cooked, 5 Ib 6 oz (2.44
kg) net wt, polymeric tray, MIL-P-44465 as modified to include
polymeric tray, CTR dtd 11 Jan 00

BEANS WITH RICE AND BACON, SHELF STABLE, cooked, 51b 8 0z
(2.49 kg) net wt, polymeric tray, MIL-B-44478 as modified to include
polymeric tray, CTR dtd 11 Jan 00

BEEF PATTIES IN BROTH, SHELF STABLE, cooked, 5 Ib & oz
(2.49 kg) net wt, polymeric tray, MIL-B-44353 as modified to include
polymeric tray, CTR dtd 11 Jan 00
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8940-01-446-0214

8940-01-455-1874

8940-01-455-1880

8940-01-455-3539

8940-01-445-5736

8940-01-455-1882

8940-01-455-1870

8940-01-455-4611

8940-01-455-1878

8940-01-455-1875

8940-01-455-3548

ITEM DESCRIPTIONS

CHICKEN CHOW MEIN, SHELF STABLE, cooked, 5 1b 12 oz

(2.61 kg) net wt, , polymeric tray, MIL-C-44467 as modified to include polymeric tray,

CTR dtd 11 Jan 00

RICE ORIENTAL STYLE, SHELF STABLE, cooked, 5 1b 6 0z (2.44
kg) net wt, polymeric tray, MIL-R-44473 as modified to include
polymeric tray, CTR 11 Jan 00

SPAGHETTI WITH MEATBALLS IN SAUCE, SHELF STABLE,
cooked, 5 1b 11 oz (2.58 kg) net wt, polymeric tray, MIL-S-44341] as
modified to include polymeric tray, CTR dtd 11 Jan 00

BEEF STRIPS WITH GREEEN PEPPERS AND GRAVY, SHELF
STABLE, cooked, 5 1b 14 0z (2.66 kg) net wt, polymeric tray, MIL-B-
44228 as modified to include polymeric tray, CTR dtd 11 Jan 00

WHITE RICE, SHELF STABLE, cooked, long grain, 5 Ib 8 0z (2.494
kg) net wt, polymeric tray, MIL-R-44274 as modified to include
polymeric tray, CTR dtd 11 Jan 00

HAM SLICES IN SPICE SAUCE, CHUNKED AND FORMED,
SMOKE FLAVORING ADDED, SHELF STABLE, cooked, 5 1b 10
0z (2.55 kg) net wt, polymeric tray, MIL-H 44298, as modified to
include polymeric tray, CTYR dtd 11 Jan 00

CHERRY DESSERT, SHELF STABLE, pitted red tart cherries
cooked in sauce, 6 1b 2 oz (2.78 kg) net wt, polymeric tray, MIL-C-
44269 as modified to include polymeric tray, CTR dtd 11 Jan 00

TURKEY SLICES WITH GRAVY, SHELF STABLE, cooked, 5 Ib
10 0z (2.55 kg), polymeric tray, MIL-G-44237 as modified to include
polymeric tray, CTR dtd 11 Jan 00

SWEET POTATOES, GLAZED, SHELF STABLE, cooked,
processed from fresh sweet potatoes, S Ib 12 0z (2.61 kg) net wt,
polymeric tray, MIL-P-44241 as modified to include polymeric tray,
CTR dtd 11 Jan 00

BEEF STEW, SHELF STABLE, cooked, 5 1b 10 oz (2.55 kg) net wt,
polymeric tray, MIL-B-44294 as modified to include polymeric tray,
CTR dtd-11 Jan 00

CORNED BEEF HASH, SHELF STABLE, cooked, 5 1b 6 oz (2.44
kg) net wt, polymeric tray, MIL-C-44253 as modified to include
polymeric tray, CTR dtd 11 Jan 00

MEATBALLS IN BROWN GRAVY, SHELF STABLE, cooked, 5 1b 14
oz (2.66 kg) net wt, polymeric tray, MIL-M-44479 as madified to include
_ polymeric tray, CTR dtd 11 Jan 00

8940-01-455-1873
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ITEM DESCRIPTIONS

8940-01-470-3138 SCRAMBLED EGGS WITH CHEESE, WESTERN STYLE,
ARTIFICIALLY COLORED, SHELF STABLE, cooked, 6 1b 6 0z (2.99
kg) net wt, polymeric tray, MIL-S8-44254, as modified to include
polymeric tray, C:I'R 11 Jan 00

8940-01-470-3145 OMELET WITH BACON AND CHEESE, ARTIFICIALLY
COLORED, SHELF STABLE, cooked, 6 1b 6 oz (2.99 kg ) net wt,
polymecric tray, MI1.-0-44248, as modified to include polymeric tray,
CTR dtd 11 Jan 00

8940-01-470-3097 SCRAMBLED EGGS, PI.AIN, ARTIFICIALLY COLORED, SHELF
STABLE, cooked, 6 1b 6 0z (2.99 kg) net wt, polymeric tray,
MIL-S-44254, as modified to include polymeric tray, CTR dtd 11 Jan 00

8940-01-470-3154 BEEF CHUNKS WITH NOODLES IN SAUCE, SHELF STABLE,
cooked, 5 1b 12 oz (2.61 kg) net wt, polymeric tray, PCR-B-023 dtd 29
Nov 99

8940-01-470-3181 CHICKEN WITH VEGETABLES IN TERIYAKI SAUCE,SHELF
STABLE, cooked, 5 1b 12 0z (2.61 kg) net wt, polymeric tray, PCR-C-033
dtd 29 Nov 99

8940-01-470-3190 CHILI WITH BEANS, SHELF STABLE, cooked, 6 1b (2.72 kg) net wt,
polymeric tray, PCR-C-034 dtd 209 Nov 99

8940-01-470-3204 PORK SAUSAGE IN CREAM GRAVY, SHELF STABLE,cooked, 51b 9
0z (2.64 kg) net wt, polymeric tray, PCR —P-014 dtd 29 Nov 99

8940-01-471-6856 POTATOES, MASHED, WITH GRAVY, SHELF STABLE, Cooked, 5 Lb 13 0z (2.637
KG) Net Wt Polymeric Tray PCR-M-007

8940-01-471-6857 STUFFING, THERMOSTABILIZED, cooked, 5 1b 13 0z (2.637 kg) Net Wt, Polymeric
Tray PCR-B-028

8940-01-455-1879 PORK AND BEANS, SHELF STABLE, cooked, 5 1b 4 0z (2.38 kg) net wt, polymeric
tray, MIL-P-44242 as modified to include polymeric tray CTR dtd 11 Jan 00

8940-01-455-1881 PUDDING, SHELF STABLE, chocolate, ready-to-serve, 6 Ib 2 0z (2.78 kg) net wt,
polymeric tray, MIL-P-44365 as modified to include polymeric tray, CTR dtd 11 Jan 00

8940-01-472-3788 OMELET WITH SMOKED SAUSAGE AND POTATOES, SHELF STABLE, cooked, 5
1b 14 0z (2.665 dg) Net Witm Polymeric Tray, PCR-0-006

For all items:
All items shall be packaged/packed in accordance with MIL-PRF 32004 as updated by CTR dated 11 January 2000.
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VI ITEM DESCRIPTION Cont.

B. AVAILABILITY OF PURCHASE DESCRIPTIONS AND OTHER SPECIFICATIONS

(a) Copies of the Contractor Technical Requirements (CTR) and Performancc Based Contract
Requirements (PCR) cited in this solicitation may be obtaincd upon request from:

Defense Logistics Agency

Defense Supply Center Philadelphia
Mr. Larry Charya, Food Technologist
ATTN: DSCP-HRUT

700 Robbins Avenue

Philadelphia, PA 19111-5092

Telephone: (215-737-3832)
e-mail: lcharya@dscp.dla.mil

VII: INSPECTION AND ACCEPTANCE

Note: For the purposes of Inspection/Acceptance and Shipment/Delivery, a manufacturer’s “lot” shall be
considered no greater than a single shift’s production.

A. 52.246-9P12 INSPECTION AND ACCEPTANCE BY THE GOVERNMENT (JAN 1992) DSCP

(a) Saving and reserving to the government all rights under the inspection provision, the following is applicable
to this acquisition: )

Inspection at (X) Contractor’s Plant — Contractor paid USDA for all lines

AND

Acceptance at_(X) Destination, upon execution of DD Form 250 by the authorized government
representative. — Military verification for count, condition and identity.

(b) Place of Inspection:
Plant: Stegner Food Products Company
Street: 3640 Muddy Creek Road
Cincinnati, O:H 45258

(c) The name and address of the USDA Inspection Office responsible for the Inspection is as follows:

0VG067

Inspector in Charge

Proc Prod Stdn & Insp Br, USDA
4318 Technology Driveth Westgate
South Bend, IN 46628 — 5000

B. FAR Clause 52.246-2 is applicable to this solicitation/contract, as is the following General Inspection
Provision:

52.246-9P09 GENERAL INSPECTION REQUIREMENTS (JAN 1998) DSCP
(a) Inspection. .

(1) The contractor shall employ the services of the U.S. Department of Agriculture (USDA), Grain
Inspection, Packers and Stockyard Administration (GIPSA) or Agricultural Marketing Service (AMS) or U.S.
Department of Commerce (USDC), National Marine Fisheries Service (NMES) to accomplish origin inspection
(examination and testing) and sampling as required herein and in the applicable commodity specifications. The
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contractor shall bear all expenses incident thereto, including costs of samples and all associated costs for
preparation and mailing. Costs shall be assessed in accordance with the government laboratory testing charges for
individual test characteristics and number of tests required by the specification or contract. A list of feecs may be
obtained from the appropriate inspection activity. The contractor shall furnish the government grader/inspector a
copy of the complete contract and supporting contractual documents (i.e., individual solicitation, contract
modifications, waivers, and referenced specifications). Offerors may contact the appropriate government office to
discuss inspection procedures prior to submitting offers, however, nothing provided thereby shall be construed to
alter the applicable specification in any manner or reduce the responsibility of contractor to comply with such
specifications. ‘

(2) The contractor shall take action to correct or replace nonconforming supplies.

(3) The government shall perform an inspection at destination for identity, condition and quantity. If there is
evidence that the supplies do not conform with contract requirements, the inspector shall report the findings of his
inspection tot he appropriate DSCP office (Operational Rations Business Unit, Food Services Business Unit,
Produce Business Unit, Product Services Office, etc.). The applicable DSCP office shall report the findings to the
contracting officer or the ordering officer, who shall in turn notify the contractor.

(4) Supplies will be rejected when any evidence of insect activity (live or dead in any stage of development)
or rodent activity/contamination is found in or on product, packaging, packing or unitization.

(5) Nonconforming supplies rejected at origin will not normally be accepted by the government. However,
the contractor may elect to petition the contracting officer in writing to grant a waiver of the contract requirements
for which supplies have been found nonconforming, and to accept the supplies “as is” with appropriate price
consideration.

(6) The contractor shall furnish all inspection gauges, instruments, scales, tools or other material required by
the designated government inspection activity to complete the necessary inspection. The government inspector will
insure that the contractor has had such gauges, instruments, scales, tools, or other material required to complete
inspection properly calibrated and, if necessary, certified. When required by the contract/solicitation the
government inspector will collect insect specimens from plant production and storage areas and submit the
specimens to the nearest military entomological laboratory for identification. When the collection of insects is
required, the contractor shall be responsible for supplying and installing specified insect monitoring devices
required to accomplish this task.

(b) Standby Test Samples.

The government reserves the right to withdraw and hold standby samples of components or finished products
or both (quantity of which shall be not more than twice that required by the specification) for inspection purposes.
Samples not used shall be returned to the contractor.

(c) USDA and USDC Certificates.

(1) Inspection by USDA, AMS, Fruit and Vegetable Division, Poultry Division or Dairy Division: When DD
Form 250, Material Inspection Receiving Report (MIRR), is not used, the contractor shall obtain official USDA
inspection certificate, which shall:

(1) Contain the following statement in the grade section of the certificate:

(A) Supplies listed hereon conform to all quality requirements of the contract.

(B) Container condition meets all requirements of the contract.

(C) Visual examination indicates conformance to packaging, packing, unitization, labeling and
marking requirements of the contract.

(11) Indicate that supplies shipped are those inspected. This may be satisfied by means of one of the
following:

e (A) Each primary container must be embossed, stamped or stenciled with a code mark prior to
inspection, which corresponds with the code marks listed on the USDA grade certificate.
(B) The USDA grade certificate bears a statement that all of the shipping containers comprising the
inspection lot have been stamped with the official USDA stamp impression.
(C) The USDA certificate of loading, if issued, bears a cross-reference to the applicable USDA
inspection document.

(iii) Indicate that the contractor has furnished a certificate of conformance for packaging, packing,
labeling, marking and unitization materials.

(iv) Indicate the random samples of packaging, packing, labeling, marking and unitization materials,
where applicable, have been selected by the inspector for forwarding to DLA Analytical Laboratory, 700-Robbins
Avenue, Philadelphia, PA 19111 in accordance with DSCP clause 52.246-9P20.

(v) Indicate the applicable contract or order number.
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(2) Inspection by USDA, AMS, Livestock, Meat, Grain and Seed Division: For all shipments, whether DD
Form 250 (MIRR) is required or not, the contractor shall obtain a USDA agricultural products acceptance
certificate (Form LS 5-3), which shall contain the information specified in paragraph (c)(1). The contractor shal]
also include the applicable lot number(s).

(3) Inspection by USDA, GIPSA, Field Management Division: When DD Form 250 (MIRR) is not required,
the contractor shall obtain an official USDA inspection or examination certificate, as appropriate. In addition to the
entrics required by the GIPSA, the certificate shall contain the following certification: “Supplies listed hereon
conform to all quality and condition requirements of the contract”.

(d) Distribution of Certificates. -
Copying machine duplicates of USDC certificates and USDA certificates other than USDA. Form LS 5-3 are -

not acceptable. Copying machine duplicates of USDA Form LS 5-3 are acceptable only as provided in paragraph

the prohibited use of copying machine duplicates, USDC certificates must also be embossed with the official seal of
the USDC. The contractor shall distribute certificates as follows:

(1) When DD Form 250 (MIRR) signed by the inspector is provided, a copy of the USDA/USDC inspection
certificate need not be furnished to the designated paying office. (Exception: When the contract or specification
provides for acceptance of product with a price adjustment to the contractor” invoice, e.g., excess fat in ground
beef, the original signed USDA/USDC inspection certificate must be attached to the top of the commercial invoice
which is submitted to the designated paying office.)

(2) When DD Form 250 (MIRR) is not required, the original signed USDC inspection certificate or USDA
inspection certificate other than USDA Form LS 5-3 must be attached to the top of the commercial invoice, which

destination as required, the government reserves the right to arrange for government grading/inspection and
certification at destination at the contractor’s expense.
(e) Lot Identification. : -

The contractor shall code or distinctively mark by embossing, stamping, printing or stenciling each shipping
container for every lot of supplies offered for acceptance so as to identify the lot from any other lot produced by the
contractor. Under both in-process (on line) and stationary lot inspections, the maximum lot size, unless otherwise
specified in the contract, shall be defined by the assigned inspection agency.

(D) Particular Inspection Requirements,

(1) Primary Containers: Examination of primary containers for external condition and labeling shall be in
accordance with the U.S. standards for condition of food containers, except that when requirements are contained in
the specification cxamination shall be performed in accordance with that specification. When additional
requirements are specified in the specification, examination for these requirements shall be in accordance with the
specification.

(2) Unit Loads: Examination of unit loads shall be in accordance with MIL-L-35078.

(3) All Other: Examination shall be in accordance with the specification. ,

C. Origin Inspection shall be contractor paid USDA, AMS,FV,PPB inspection in accordance with DSCP

Clause 52.246-9P09.

C. Optional contractor testing is provided by the alternate inspection requirements DSCP Clause 52.246-
9P10.

52.246-9P10 ALTERNATIVE INSPECTION REQUIREMENTS FOR SELECTED ITEMS (JAN

1998) DSCP
Optional Contractor Testing of Contractor Furnished Materials.
(a) Option Statemnent.
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To expedite shipment, the contractor has the option to perform or have performed by an independent
laboratory, contractually required tests of end item or component material not specified by the U.S. Standards of
Grade. The inspector for the government agency having jurisdiction upon ascertaining compliance may permit
shipment, provided all other requirements of the contract are met. The designated government inspector will select
random samples of each lot of end items or component material for verification testing until contractor’s testing
system is determined reliable. It is the intent of the government to rely on the contractor’s test results and minimize
government verification testing.

(b) Compliance of Product.

Acceptance of material as complying with required characteristics shall be based on the contractor’s test
results provided that government verification indicates contractor’s test system is reliable as to each of the required
characteristics. Where the contractor’s test system is determined unreliable, product compliance will be based
solely on government test results. In the event that the government detects irregularity in contractor’s testing
system, the designated government inspector may withhold approval until government test results indicate product
conformance fo contract requirements. For Meal, Ready-to-Eat (MRE) items, if government laboratory test results
show that product is nonconforming, although previously approved by the government inspector, the product shall
be withheld from final assembly and subject to return and replacement by the component contractor.

(¢) Reliability Conditions.
(1) The contractor’s testing system will be considered reliable as long as its test results are comparable to the
government test results unless the government agency having jurisdiction has inspected the item produced at the
contractor’s plant within the previous 120 days, the inspector will select random samples of the first three lots of
end items reliable, the government inspector will sample product for verification testing on a skip-lot basis. Unless
otherwise required by DSCP or the inspection activity, skip-lot verification shall be done by random selecting not
less than one lot in six consecutive lots presented for inspection of a specific item. The sampling procedure under
skip-lot places the succeeding lots not chosen for inspection back into the universe available for subsequent
inspection. For instance, starting with a group of six lots (i.e., 1-6), randomly select one of them for inspection. If
lot 4 were selected, the next lot would be selected from lots 5, 6, 7, 8, 9, or 10. If lot 8 were chosen at random, the
next selection would be from lots 9, 10, 11, 12, 13, or 14, and so on.

(2) Contractor’s testing system will be considered unreliable when the government verification results
indicate product nonconformance to contract requirements and a significant disparity exists between government
laboratory results and contractor’s testing results. When a contractor’s test system is determined to be unreliable,
compliance testing will revert to the government. Items must be government inspected prior to shipment.

(3) Contractor’s testing system will be considered doubtful when a significant disparity exists between
government laboratory results and contractor’s test results and the former indicates significantly poorer quality than
the latter; however, the government laboratory test results do not indicate product nonconformance to a statistically
significant degree. When the contractor’s testing system is considered doubtful, verification testing will be
performed on each lot produced. However, the government will continue to permit the contractor to ship based on
its own test results.

(4) Contractor testing system reliability will be determined by applying recognized statistical tests to the
contractor’s and government’s test results. These determinations shall be accomplished by the Defense Supply
Center Philadelphia, Directorate of Subsistence, Product Services Office, 700 Robbins Avenue, Philadelphia, PA
19111-5092.

(5) The contracting officer will notify the contractor of any change in reliability status. Notification will
include details of the statistical determinations and test results used in reliability studies. Telephonic notification
and copies of these determinations will be provided to the government by DSCP-HS.

(d) Procedures. ‘

When the contractor elects to perform testing, the following shall apply:

(1) Reporting of Contractor’s Results. Test reports for each lot of end item and components shall be
submitted in the format contained in this clause by the contractor in an original and one copy to the designated
government inspector. The inspector shall forward one completed copy to DSCP-HS.

(2) Verification Actions. The government shall perform verification testing for food items and component
material required by the contract to assure that the contractor’s testing results are reliable. Verification samples will
be accompanied with a DD Form 1222, request for and results of tests. Copies of the results of testing performed
by the government shall be given to the government inspector, and DSCP-HS by the government laboratory that
performed the tests. The results of nonconforming lots will be telephoned to DSCP-HS (215-737-4259). The
government reserves the right to increase the rate or amount of verification testing to and including full lot-by-lot
testing, in the event the contractor does not furnish reliable test results or certificates, or to obtain additional data
when significant disparities exist between the contractor’s results and the results of the government laboratory.
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When any element of the contractor testing system is determined unreliable, the government may consider the
testing system as a whole unreliable, and return to full lot-by-lot verification for each and every test. Testing by the
government will continue until such time as the contractor’s reliability is again established.

(3) Standby Test Samples. The government reserves the right to withdraw and hold standby test samples of
component or finished product or both (quantity of which shall be the next larger available sample size required for
unit testing and the same sample size required for composite testing) for inspection purposes. Unused samples will
be returned to the contractor.

() Charges Applicable to Unreliable Test Status.

The prime contractor will be charged the costs of lot-by-lot inspection during the period that its test system

status is considered unreliable. These charges will be processed by and approved by the contracting officer.
(f) Format for Contractor/Subcontractor Test Report.

Name & Address of Contractor:

Name & Address of Subcontractor: (if applicable)

Received for Testing: (date)

Contract Number:

Sample Tested: (end item or component, indicate by name)

Quantity Tested:

Applicable Specification:

Identification of Lot: (end item or component lot number, as applicable)

Quantity in Lot: (units)

Testing Completed: (date)

Test Report

(Report test results for each sample unit tested and the sample average, if required by the specification, and
identify results obtained from composite samples.)

(Typed name and title of laboratory official and signature) _

The following certification shall be affixed to the test report when testing was performed on component item by
supplier’s laboratory or by subcontractor’s laboratory.

Certification

[ certify that the above test results were furnished to this firm to cover the testing of samples which are
representative of the lot, and to the best of my knowledge and belief, have been found to comply with the analytical
requirements of the specification, contract no.
Signature:

(typed name and title of contractor’s representative who is authorized to sign
the certificate, and the date)

The following certification shall be affixed to the test report when testing was performed on component and/or
end item by contractor’s laboratory or an independent laboratory.

Certification

[ certify that the item presented for acceptance under terms of above referenced contract has been tested, as required
by the contract, through the testing of samples that were representative of the lot, and to the best of my knowledge
and belief, were found to comply with the analytical requirements of the specification and the contract,

Signature;:

(typed name and title of contractor’s representative who is authorized to sign
the certificate, and the date)

Distribution:
(Original and 1 copy to government inspector of which one copy will be forwarded promptly to DSCP-HS. Copy

with each shipment, when DD Form 250 (MIRRY) reports are not provided.)

E. Certificate of Conformance (COC). When permitted by the applicable food component specification, a
Certificate of Conformance (COC) for ingredients shall be provided in accordance with DSCP Clause 52.246-9P20.

52.246-9P20 CERTIFICATE OF CONFORMANCE (JAN 1998) DSCP
(a) Unless otherwise specified in the contract, the contractor shall furnish a certificate of conformance for
packaging, packing, labeling, marking and unitization materials and their performance in use in lieu of government
sampling and testing. Performance in use applies to joint strength of strapping and tension of unit load strapping.
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The unitization materials covered by the certificate of conformance shall not include pallets. Examination and
testing of pallets shall be performed in accordance with specification requirements unless otherwise stipulated in
the contract.

(b) When specified, the contractor may also furnish a certificate of conformance for certain
components/ingredients or end item gharacteristics. The contractor may still furnish a certificate covering any of
the foregoing even though a subcontractor provided the materials. In such event, the contractor is responsible for
assuring that the materials met all contract requirements. For this reason, the contractor should request a certificate
of conformance from the subcontractor.

(c) The certificate of conformance should be worded substantially as follows:

(NI certlfy that all (indicate type of material) called for by the contract conform to appllcable contract
requirements in every particular. (For meats only, the contractor must also state that "no distressed, reconditioned
meat has been used.")

(2) Such materials consist of the following: (Specify quantity, manufacturer and nomenclature for each
item.) '

Signature and Title of Certifying Official
Distribution: One copy to origin inspector, when applicable. One copy with shipment when origin
USDA/USDC inspection is not required. One copy with invoice for payment when DD Form 250 is not used.

(d) It is the intent of the government to be able to rely on the certificate of conformance. To assure that the
certificate is reliable, the government reserves the right to perform verification testing of each component for which
specifications are established in the contract. Random samples shall be personally selected by the cognizant
government inspector. Random samples of packaging, labeling, packing and marking materials shall be submitted
to the DLA analytical laboratory with a copy of the DD Form 1222 furnished to DSCP-HSQ. Food component
materials shall be sent to the laboratory servicing the inspector’s organization. All costs incident to the sampling
and submittal of materials shall be borne by the contractor. The reliability of the contractor’s certificate of
conformance will be determined on the basis of government verification results.

(1) When it is determined by DSCP-HSQ that the DLA analytical laboratory test samples meet the contract
requirements, the certificate of conformance for these materials is considered reliable. -

(2) When DSCP finds the materials do not meet the contract requirements based on recognized
statistical methods, the certificate of conformance is considered unreliable. The contractor shall be so advised and
the particular deficiencies which render such certificate unreliable shall be identified. The unreliability status may
be continued from contract to contract regardless of the particular contract on which the verification tests, or
submission by contractor of nonconforming material, has occurred. The contractor is responsible for all costs
incurred by the government in performing tests of future samples submitted for testing after such time as the
government has informed the contractor of the unreliability status and until reliability is again established to the
satisfaction of the contracting officer. Testing and administrative costs shall be assessed at the prevailing rate

F. The applicable provisions contained in the “Good Operating Practices For The Half Tray”, 03 Oct 1991,
are required. Contact Larry Charya, DSCP-HRUT, for copies of this document.

G. The procedures contained in the “Integrated Pest Management (IPM) Program Requirements for
Operational Rations”, March 1996, and the “Contractor Sanitation Program-Operational Rations”, March 1996, are
required and apply to all food component/production operations. Contact Larry Charya, DSCP-HRUT, for copies of
this. document.

H. Higher Level Quality Requirements - Documented Quality Systems Plan (QSP)
52.246-11 Higher-Level Contract Quality Requirement. (Feb 1999)
The Contractor shall comply with the higher-level quality standard selected below.
Contractor’s Quality Systems Plan
(end of clause)

A documented QSP is required. The contractor shall model the documented QSP after ISO/ANSI/ASQC Q9002, a
system that meets other recognized industry quality standards, or a process control system that is equivalent to or

better than ISO/ANSI/ASQC Q9002. The contractor shall identify in 52.246-11 above, the quality standard used
to model their QSP. If the contractor roposes an alternate (i.e., non-standard) process control systcm, thls shall be

clearlé stated in th
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operationalifa £Tams. Regardlcss of the standard or non-standard documcnt used to model the documented
QSP, the documented QSP shall addrgss, at a minimum, the following elements (within each section of the element
the contractor shall provide the information and address the questions, as applicable, listed in the Operational
Rations Documented QSP Evaluation Workbook I):

QSP General Outline

L MANAGEMENT RESPONSIBILITY AND QUALITY SYSTEM DESIGN
IL TRAINING
HI. DOCUMENT AND DATA CONTROL AND CONTROL OF QUALITY RECORDS
IV. CONTROL OF INSPECTION, MEASURING, AND TEST EQUIPMENT
(IAW ANSI/NCSL Z540-1 or ISO 10012-1)
V. STORAGE AND HANDLING

1. Pest Management and Sanitation Program (may be submitted or addressed separately)
2. Handling, Storage, Packaging, Preservation, and Delivery Program

3. Product Identification and Traceability Program

4. Control of Nonconforming Product

VL PURCHASING AND CONTRACT REVIEW

VII.  RECEIPT INSPECTION AND TESTING

VIII. IN-PROCESS AND PROCESS INSPECTION AND TESTING
(IAW DLAR CLAUSE 52-246-9001 MANUFACTURING PROCESS
CONTROLS AND IN-PROCESS INSPECTION)

IX. REGULATORY CONTROLS (as applicable to the plant

"USDA-FSIS, FDA, GMP, ETC.)

X. STATISTICAL PROCESS CONTROL TECHNIQUES (IAW SPC QAP)

XI. END ITEM INSPECTION AND TESTING (IAW Item specifications,
ANSI/ASQC Z1.4, ETC.)

-XII.  INTERNAL AUDITS
XIII. CORRECTIVE AND PREVENTIVE ACTION PROGRAM
XIV. THE COST OF QUALITY (Optional)

The QSP will be evaluated by DSCP-HROS’ System Audit. DSCP-HROS’ Systems Audit Team will use the
Operational Rations Documented QSP Evaluation Workbook I (in conjunction with the standard or other document
identified in the contractor’s QSP) as the basic framework against which they will evaluate QSPs. The QSP
Evaluation Workbook I was developed to standardize the evaluations of documented QSPs (developed using
ISO/ANSVASQC Q9002, other recognized industry quality standards, or a non-standard contractor’s specific
process control system) submitted by contractors for the purpose of demonstrating their capability to meet the
higher level contract quality requirements using any of the aforementioned documents and for the Contracting
Officer to assess a contractor’s capability to meet the contract requirements. NOTE: Although Government QARs
(USDA-AMS/U.S. Army Veterinary Services’'DCMAO) are required to evaluate the contractors’ QSPs the QSP
rating will be determined and assigned by DSCP-HROS.

Offerors/Contractors can request a copy of the Operational Rations Documented QSP Evaluation Workbook I by
contacting their Contracting Officer or the DSCP-HROS’ Systems Audit Program Manager. DSCP-HR will
recognize a contractor’s quality system whenever it meets the contract requirements, whether the quality system is
modeled on military, commercial, national or international quality systems standards. The design and
implementation of a QSP will be influenced by the varying needs of a company, its particular goals and objectives,
the products produced, and the processes and specific practices employed in the operation.

The intent of the requirements is for contractors to improve process capability, pr(;cess control which, when used
effectively, can result in a prevention-oriented approach rather than a detection approach that will improve product

quality, to lower cost through a single quality system in any contractor facility.
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Contractors are responsible for complying with the quality system requirements set forth in their documented QSP
in addition to all detailed requirements cited in the contract and for furnishing products which meet all requirements
of the contract. Contractors are required to establish, document, submit for Government review, and maintain a
quality system as a means of ensuring that product conforms to the requirements of the contract. The documented
QSP shall include the quality system procedures and outline the structure of the documentation used in the quality
system. The Statistical Process Control Quality Assurances Provision (SPC QAP) and the DLAR Clause 52-246-
9001 Manufacturing Process Controls and IN-Process Inspection are applicable, and the documented QSP must
address the areas covered in the Provision and or Clause regardless of the standard selected/used by the contractor
to develop their system. Redundant areas/requirements (cited in the MPC Clause or the SPC QAP) need only be
addressed once in the QSP and must encompass the requirements of the most stringent document. The calibration
of measuring and testing equipment shall, as a minimum, adhere to the requirements of ANSI/NCSL Z540-1 or ISO

10012-1).

The Higher Level Contract Quality Requirements, Manufacturing Process Controls (MPC) Clause 52.246-9001,
and Statistical Process Controls Quality Assurance Provision (SPC QAP) apply to all tray pack can and polymeric

tray items.

NOTE: TO THE EXTENT OF ANY INCONSISTENCY BETWEEN THE CONTRACT OR ITS
GENERAL PROVISIONS AND A CONTRACTOR’S QSP AND OR IMPLEMENTED QUALITY
SYSTEM, THE CONTRACT AND THE GENERAL PROVISIONS SHALL CONTROL.

The QSP shall be submitted to DSCP-HROS, through the Contracting Officer, for review no later than at time of
bid submittal to determine if the QSP meets the acquisition needs. The QSP shall be DOCUMENTED, DATED,
AND SIGNED BY A RESPONSIBLE COMPANY OFFICIAL and WILL BE DISTRIBUTED UNDER
COMPANY LETTERHEAD TO THE ADDRESSEES BELOW:

1. ONE COPY SHALL BE MAILED (NO LATER THAN AT TIME OF BID SUBMITTAL) TO:

DEFENSE SUPPLY CENTER PHILADELPHIA
AT'IN‘ DSCP HRU, Dawn Leason

‘2. USDA-AMS: WHEN USDA IS RESPONSIBLE FOR INSPECTION, ONE COPY SHALL BE
MAILED PRIOR TO THE INITTATION OF PRODUCTION TO EACH OF THE
FOLLOWING USDA OFFICE:

HEAD, DEFENSE CONTRACT INSPECTION SECTION
USDA/AMS/FFV/PROCESSED PRODUCTS BRANCH
P. 0. BOX 96456

ROOM 0726, SOUTH BLDG.

WASHINGTON, DC 20090-6456

FT. SAM HOUSTON, TX 78234-6005

3. ONE COPY SHALL BE PERSONALLY DELIVERED TO THE RESIDENT
INSPECTOR/QAR (USDA, DCMAO OR AVI AS APPLICABLE) PRIOR TO THE

INITIATION OF PRODUCTION.

Government QARs shall fax, e-mail, or mail (via priority mail) their evaluations and comments to the contractor’s
QSPs and/or QSP’s revisions, within 20 calendar days from the day of receipt of the QSP/revision, failure to do so
may result in DSCP-HROS not including the comments in Government joint evaluations. Government QARs are
also required to report quality systems noncompliances within one working day using the Corrective Action
Request (CAR) Form. QSP evaluation and CARs shall be faxed to the DSCP-HROS Systems Audit Program
Manager at fax'number (215) 737-4115, e-mail asanders@dscp.dla.mil, or mailed to the following address:
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DEFENSE SUPPLY CENTER PHILADELPHIA

ATTN: DSCP-HROS (Systems Audit Program Manager)
700 ROBBINS AVENUE

PHILADELPHIA, PA 19111-5092

During the Acquisition Phase: During the acquisition phase (prior to contract award), the documented QSP will
only be considered either sufficient or insufficient for production (no unacceptable/acceptable rating will be
assigned). If a plan as presented is determined to be insufficient for production (which would occur if it does not
address the aforementioned minimum elements, the areas covered in the SPC QAP and DLAR Clause 52-246-9001
as applicable, or if it is determine that the plan as presented will result in an increase in the consumer’s risk,
production of nonconforming products or does not meet specification requirements/acquisition needs), the
Contracting Officer, at his/her discretion, may provide the contractor with DSCP-HROS evaluation comments as (o
cause(s) of rejection and with an opportunity to resubmit the QSP. If a contractor has previously submitted a QSP
and the rating was, at a minimum, marginally acceptable, the contractor may reference this QSP by date and only
changes need to be submitted at time of bid submittal for this or for future contracts.

After the Acquisition Phase: After the Acquisition Phase (after contract award), if the contractor submitted a new
QSP, a rating of either acceptable, marginally acceptable or unacceptable will be assigned to the QSP and the
contractor will be provided with an opportunity to submit changes to improve the plan throughout the life of the
contract. DSCP-HROS, through the Contracting Officer, assigns QSP ratings and approves or disapproves changes
to the QSP. However, to expedite the evaluation process, all QSP changes shall be simultaneously provided to the
in-plant Government QAR for their review and in-plant evaluation and will be considered sufficient for production,
unless specifically rejected by DSCP-HROS after the contractor submits the change to DSCP. The contractor’s
documented QSP is considered a living document. Implementation, compliance, effectiveness, and continuous
improvement of the QSP and the implemented quality system will be monitored by on-site quality systems audits
conducted throughout the life of the contract by DSCP-HROS Systems Audit Team and a representative form the
applicable Inspection Agency and evaluation by the In-Plant Government QAR.

If a contractor fails to submit an acceptable QSP or copies of their QSP’s revisions to the Government for review or
does not comply with other requirements of the contract, the Government may decline to perform verification
acceptance inspection at that time and or refuse to accept any product produced in accordance with FAR 46.102 and
46.407. Additionally, the Government may also withdraw the acceptance of a QSP during the contract period if it
is determined that the contractor has not implemented, complied with the documented QSP, or the implemented
quality system is not sufficient to meet minimum contractual requirements.

I. The following DLAR Clause 52-246-9001 is applicable to this contract:

52.246-9001, MANUFACTURING PROCESS CONTROLS AND IN-PROCESS INSPECTIONS, (JUN

1998)-DLAD

This clause supplements paragraph 4.9 (Pfocess Cbntrols) of ANSIVASQC Q9002, or equivalent standards with
process controls, and is applicable when the contract requires a higher level quality system in accordance with FAR
46.202-4. The contractor shall: '

(A) Ensure that all manufacturing operations are carried out under controlled conditions which will
adequately assure that product characteristics and criteria specified by contract are achieved and maintained in the
produced item. Controlled conditions include documented process control and in-process inspection procedures,
adequate methods for identifying and handling material, adequate production equipment and working
environments.
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(B) Asa minimum, perform inspections (cxaminations and/or tests) during manufacturing on those product
characteristics which cannot be inspected at a later stage, and ensure process controls are implemented and

effective.
(1) Manufacturing processes shall be evaluated to determine which process characteristics have an

effect on the quality of the produced jtem. These manufacturing processes shall be identified and requirements for
their control shall be specified in written process control procedures.

(2) When in-process inspection of material is not practical, control by monitoring processing methods,
equipment and personnel shall be provided. Both in-process inspection and process monitoring shall be provided
when control is inadequate without both.

(3) Prompt corrective action shall be taken when noncompliance or out of control conditions occur. In
the event appropriate corrective and preventive action fails to rectify the product noncompliance; correct the out of
control conditions; and/or if these actions are not documented to ensure, to the satisfaction of the Government, that
the production lot offered to the Government does not contain nonconforming product, then end item acceptance
inspection, and/or acceptance of the end item by the Government may be denied JAW FAR 46.102 and 46.407 .

(C) Clearly identify each in-process inspection and process control point at appropriate locations in the
manufacturing operation.
(D) Prepare clear, complete and current written procedures for:

(1) Each in process inspection. Identify: the type, frequency and amount (sampling plan/100 percent)
of inspection; product characteristics to be inspected; criteria for approving and rejecting product; the record for
documenting inspection results, and the method for identifying the inspection status of approved and rejected
product.
(2) Each process control. Identify: the criteria, frequency, and records used for verifying control of the
process.
(3) Assessing the adequacy of in-process inspections and process controls. The contractor's Quality
organization shall assure by periodic surveillance that procedures are followed and are effective. Records of this
surveillance will be maintained.

‘(E) Make the documented inspection system available for review by the Government Quality Assurance
Representative prior to the initiation of production and throughout the life of the contract. The Government is
under no legal obligation to perform verification inspection or to accept product produced under the contract until
the Government has received acceptable written procedures, and has been afforded an opportunity to evaluate the
inspection system. Acceptance of the contractor's inspection system by the Government does not bind the
Government to accept any nonconforming supplies that may be produced by the contractor. Periodic evaluations of
the system may be made by the Government throughout the life of the contract.

(End of Clause)

J. The following Statistical Process Control Quality Assurance Provision (SPC QAP) applies to this
contract:

Quality Assurance Provision (QAP), Statistical Process Controls(SPC), DSCP-H-94-001
The requirements of this QAP shall be addressed in the Documented Quality System Plan (QSP) when applicable.
Redundant areas/requirements cited in this QAP and the MPC Clause need only be addressed once in the QSP and

must encompass the requirements of the most stringent document.

I. General Requirements;

A. The offeror/contractor agrees to manage and improve process performance through the evaluation of the quality
of the product at the prime contractor and, when required by contract, at subcontractor facilities, using SPC

techniques.

B. Minimum criteria are established in the American Society of Quality Control (ASQC) standards B.1, B.2 and
B.3 (formerly the ANSI standards Z1.1, Z1.2, and Z1.3). Alternate SPC techniques such as short run methods are

also allowed where applicable.

C. This QAP applies'to all work performed at the prime contractor and, when required by contract, at
subcontractor facilities. However, in those instances where it is not required of the subcontractor by contract, it
does not prohibit the prime contractor from requiring it from their subcontractor of their own accord.
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D. The implementation of SPC techniques and procedures shall be prepared in accordance with this provision and
included in the documented QSP. Each Offeror shall address the requirements of this QAP in their documented
QSP (Element X) and included with the proposal, when applicable. Failure to do so may result in rejection of the

offer. .
E. Exclusion of SPC plan submission:

1. Offerors who consider themselves eligible for exclusion of the documented SPC submission, based on
satisfactory utilization of a previously approved QSP for identical or similar supplies, are to submit a written
request for exclusion (RFE) to the Procuring Contracting Officer (PCO).

The Offeror shall identify in the RFE the contract number(s) under which the supplies were previously furnished by
them and accepted by the Government; the applicable item nomenclature and National Stock Number(s); the date
of the documented QSP plan to include revisions; the Government approval authority and date; and the
Government office(s) where the documented QSP plan is maintained. In addition, only applicable QSP
changes/revisions/updates need to be submitted along with the RFE at time of proposal. NOTE:
Changes/revisions/updates must be well identified, dated and organized to facilitate posting to the QSP.

2. If SPC techniques were previously submitted and found acceptable (in a QSP previously submitted and
maintained by DSCP-HROS), the Offeror shall certify that the processes are in a state of statistical control, and that
the products produced conformed completely to contractual requirements.

II. SPECIFIC REQUIREMENTS:

A. The Offeror shall identify the characteristics to be controlled using SPC techniques. Application of SPC
techniques shall be considered for all characteristics identified by performing pareto analysis on the defects from
previous production, or projection of potential defects in future production, to discern the vital few and repetitive
type failures from the trivial many. Additionally, Offerors are encouraged to calculate quality costs to assist in
determining what characteristics or processes to control statistically (QSP optional Element XIV). These defects,
and all other characteristics identified by the Offeror from process capability studies on current production, shall be
subject to the application of SPC techniques. The characteristics requiring control will be those characteristics
providing the best assurance of product conformance to contractual requirements. In addition to the characteristics
identified by the Offeror, the following characteristics designated by the PCO will be controlled using SPC
techniques or other alternate controls. Alternate controls to SPC must be clearly identified and cross- referenced in
Element VIII of the QSP (alternate control procedures shall be submitted to the PCO for his approval).

1. The Offeror shall identify in writing any changes to the characteristics initially identified (either Offeror or
Government designated), to be controlled using SPC to the PCO for review and determination of acceptability.

B. The SPC techniques will be evaluated as part of the documented QSP for the firm or firms eligible for award.
The SPC program will be evaluated to determine if:

I. The plan addresses all required elements.

2. The information required is clearly identified.

3. Each element is adequately explained.

4, The contents of the documented QSP are adequate and will assure the successful implementation of SPC at

the contractor's and/or subcontractor's (as applicable) plant.

NOTE: Evaluation of the documented QSP (and the SPC program) may require the Government to visit the
contractor's and/or subcontractor's (as applicable) plant.

C. The PCO has final approval/rejection authority (based on recommendation provided by DSCP-HROS) of the
documented QSP and the SPC techniques. Unacceptable or seriously deficient documented QSP may preclude the
Offeror from receiving an award. However, the PCO may permit an Offeror to revise a deficient QSP provided it is
reasonably capable of being made acceptable. Failure to negotiate an acceptable QSP may also preclude the :
Offeror from receiving an award.
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D. After award of the contract, the PCO will provide a copy of DSCP-HROS’ QSP evaluation and rating sheet to
the applicable contractor and the In-Plant Government QAR.

E. SPC Program: The SPC program shall cover, as a minimum, the following (this information may be covered
under Element X or other applicable element of the QSP):

1. The characteristics (as designated by the Offeror and/or the Government) to be controlled using SPC
techniques. .
2. Operations where SPC will be implemented.
3. SPC methods to be applied.
4. Process capability studies to be completed.
S. Methods for control of vendor quality.
6. The sample size and frequency of measurements.
7. The criteria to be used in modifying sample size and frequency of measurements.
8. The audit procedures used to validate the accuracy, adequacy and interpretation of control charts.
9. Training and qualification requirements for personnel involved in SPC.
10. Criteria for determining an out-of-control condition.
11. Identification of personnel (by position) responsible for performing measurements and corrective actions.
12. General policy for applying SPC along with goals and commitment.
13. Documents and records utilized in the SPC program.
14. The corrective action procedures to be used and actions to be taken upon statistical signal of an out-of-
control condition.
15. Documents that are the basis for their SPC program.
16. SPC structure within the corporation.
17. Test/measurement equipment calibration and control.

F. Structure: The SPC plan should be structured to cover the following areas (the information may be covered
under Element X or other applicable element of the QSP):

1. Policy/Scope:

a. Applicability:
- What is the contractor's policy for applying SPC?
- What are contractor's goals and commitments regarding SPC and continuous process

improvement?
- May also discuss alternatives to SPC that have successfully reduced/prevented the

production of defects.

b. Applicable documents: List of documents that are the basis for the SPC program including, internal
audits, text books, standards, and or Government documents.

-.2. SPC Management Structure (the following information may be covered under Element I or other
applicable élements of the QSP):

a. SPC structure within the corporation. Include the relationship of quality to manufacturing and to the
overall organizational structure.

b. Delineation of SPC responsibilities by position (who does what and when)?
- Who performs inspections?
- Who has responsibility and authority for acting on problems?
- Who decides on corrective action?
- Who implements the corrective action?
- Who performs audits?
- Who maintains control charts?

3. SPC Training: (the following information may be covered under Element II of the QSP):
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- Delineate types and extent of training (academic, OJT, etc.) for various personnel
disciplines.

- Who, how much, and where?
- Is there a certification/qualifjcation procedure?

4. Vendor/Subcontractor/Purchase Controls (the following information may be covered under Element VI or
other applicable element of the QSP):

- Are suppliers required to use SPC?
- To what extent are vendor's policies consistent with in-house policies and procedures?

- How is it determined that suppliers have adequate controls to assure no defectives are
produced or delivered?

- Auditing - what, how often and to what standard?
- How are vendors’ SPC programs approved?

5. Manufacturing Controls: (JAW DLAR Clause 52-246-9001 Manufacturing Process Controls and In-
Process Inspection as applicable. The following information may be covered under
Element VIII of the QSP):

- Delineate each manufacturing process (sequenced in relation to the processes flow or chain
of events from ingredients to final shipment), the characteristic controlled, the control
measures, and the location, type and number of machines involved in each process of the
manufacturing system. NOTE: The description shall be sufficient to allow a reviewer
unfamiliar with the item to properly assess the applicability of the control measures being
proposed. '

" - How does SPC influence/feedback to set up and control of manufacturing machines and
product?

6. Statistical Process Control Procedures (General):

a. Criteria for use of SPC -
- How is it determined which processes are appropriate for use of SPC?
- Are there different criteria for critical, major, minor characteristics?
- What actions are taken if SPC is not deemed appropriate for a particular process?

b. Process capability studies (application): A capability study must be conducted to determine
the relationship of the natural manufacturing variability to the specified tolerance for each
characteristic specified.

- When are the studies to be performed, in relation to award of contract?

- What is trying to be controlled with the use of the SPC techniques?

- What sampling rationale is to be employed, in terms of location, stratification and sample

sizes?

- How is the shape of the distribution determined?

- How is the standard deviation of the individuals calculated?

- What is to be done if normality does not apply?

- What criteria will be used to characterize capability?

- What is the policy when capability is determined to be poor or marginal?

- Give your definition of "poor" and "marginal.

- What will be done if the process proves to be not capable or not in control?

¢. Control chart, policy:
- Types of charts and rationale for use. ‘
- How limits are established.
- How limits are adjusted and how often.
- Criteria for action: out-of-control process.
- Criteria for action: nonconforming product.
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- Criteria for sample size/frequency.
- General policy: production rate vs. inspection frequency.
- General policy: redundant actions (identical machines, identical stations).
- Policy for establishing rational subgroups.
- How is the process defined (i.e., is data sufficiently stratified?)
- SPC corrective actions/failure analysis program. Include typical actions to be taken by
inspectors, operators, supervisors, and management.
- Are pertinent facts recorded on contral charts (such as when raw material supply is
changed).

d. Computer hardware/software used for SPC (if applicable).

7. Test/Measurement Equipment Calibration and Control:
Describe general policy for measurement and test equipment especially in regard to the use of SPC (this
information may be covered under Element I'V of the QSP).

8. SPC Auditing and Review Procedures (the following information may be covered under Element XII of
the QSP):

- Audit of inspection accuracy (verification, inspection).

- Audit of control charting procedures.

- How is it determined that the charts are accurate and adequate?

- Discussion of how charts are kept, actions recorded, audit trails maintained, etc.)
- Reviews: Who participates? How often held? What will be discussed?

9. SPC Records. How the following records apply/correlate to the SPC program: Incoming inspection,
manufacturing inspection, subcontractor inspection, internal and external failure reports, corrective action reports,
control charts, scrap and rework reports, lessons learned, recommendations and feedback, etc. (This information
may be covered under Element III of the QSP).

G. The Offeror/contractor agrees to maintain current, and make available, all documents/records required by the
SPC QAP and the documented QSP for Government review at any time throughout the life of the contract and for
three years after final delivery on the contract (to include any documents/records maintained by any subcontractor
used by the prime contractor to fulfill a Government contract).

1. The contracting officer may, at any time during the life of the contract, withdraw acceptance of the
documented QSP plan whenever the Government's evaluation or verification determines the system to be
ineffective in supporting the quality requirements cited in the detailed specifications or in meeting other contractual
requirements.

2. If there is any discrepancy between the contractor's documented QSP or the quality system implemented, the
contract requirements (item specification and other requirements cited in the contract) shall take precedence.

H. “When processes reach a state of statistical control and the product conforms completely to all contractual
requirements, the Offeror may petition the PCO, through the applicable CAO/IA for Government verification skip
lot inspection and/or to reduce the contract acceptance sampling requirements. Previous contractual acceptance
sampling criteria will not be changed until the PCO provides written approval to do so. The Government reserves
the right to return to the original acceptance sampling requirements at any indication of a loss of process control or
a degradation in the product conformance to contractual requirements (such as, but not limited to contractor
requests for waivers and/or deviations and any other type of valid product or quality system nonconformance).

I. The documented QSP-shall be documented, dated, and signed by a responsible company official, and will be
distributed under company letterhead as indicated in paragraph E-1-A-1 “Higher Level Requirement - Quality
Systems Plan (QSP)".  The contractor is required to incorporate the requirements of this SPC QAP in the
documented QSP (Element X and or cross-reference the required information within other elements of the QSP as

applicable).
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L. General Inspection (Examination/Testing) Requirements

(A.) When contractor determines as a result of his inspection(s) or QSP, or is informed by the QAR as a result of
verification inspection, that the supplies do not conform to contractual requirements, he has the following
alternatives: .

1. Produce and inspect a new lot.

2. Screen or rework and reoffer conforming supplies (provided screening or reworking is not detrimental to the
product and does not conflict with other requirements, e.g. time, temperature, etc.) See contract para. VIL.J,
"Rework of Nonconforming Product Pre or Post Acceptance" for applicable situations. '

3. Request the Contracting Officer to consider acceptance of the nonconforming supplies in accordance with
contract paragraph VILK, "Request for Rework, Request for Waiver, Request for Deviation, or Reinspection of
Nonconforming Supplies".

4. When valid technical reason(s) exist for suspecting the verity of the inspection results, request the
Contracting Officer's permission to reinspect the supplies without screening or reworking. The request must be
made in writing in accordance with contract paragraph VIIL. K, "Request for Rework, Request for Waiver, Request
for Deviation, or Reinspection of Nonconforming Supplies”. Any lot with one or more valid critical/major A
defect(s) will not be reinspected without reworking or screening of all units, unless otherwise authorized by the
Contracting Officer. Examples of valid technical reasons are:

A. After finding the lot nonconforming for net weight, it is discovered that the scales used for the
inspection were out of adjustment or

B. After finding the lot nonconforming for a chemical test characteristic, it is discovered that a
chemical used in the analysis has deteriorated or had not been properly prepared.

(B.) The contractor may petition the Government (through the Contracting Officer) for skip lot or a reduction in
verification inspection at such time that the contractor believes his quality program is fully acceptable and reliable.
There will be no "reduced” inspection option for critical defects.

M. Rework Of Nonconforming Product: Pre or Post Acceptance

Rework Of Nonconforming Product: The Government QAR must be informed and provided documentation of
all rework results when product is presented for Government verification inspection or prior to Government
inspection as indicated below.

A. Corrective Action (Rework/Screen Inspections) Taken Prior To Government Verification

Inspection (Receipt, In-Process And End-Item Inspections): Unless otherwise specified below, all reworks and
screening inspections conducted prior to the Government verification inspection do not require approval from the
Government. Although the GQAR must be informed of all reworks, the contractor is not required to obtain
approval to take corrective and preventive action as deemed necessary to ensure compliance with contractual
requirements. For reworks requiring the Government's approval (as specified below), the contractor may submit a
standard rework procedure (SRP), for certain defects, under the contractor's documented QSP section XIII
Corrective and Preventive Action Program. The SRPs must be specific and these must be evaluated by DSCP-
HRA/HRU, HROS, and approved by the applicable contracting officer.

B. The Following Reworks Must Be Coordinated With The Supervisory GQAR And Approved By The
Applicable DSCP-HR Office.

1. Imsect or Rodent Infestation/Contamination: Reworks must be approved by HROS' entomologists.

2. Food Safety and Foreign Material: All corrective actions for product retained due to foreign material
and/or processed/unprocessed container mix-ups must be approved by HRU. Thermal process deviations or
deviations from the preparation, formulation or critical factors cited in the approved process schedule must be
accompanied by a detailed letter from the plant's Processing Authority. The involved subcode(s), the deviation, and
the disposition of the product shall be clearly identified when the complete lot is presented for Government end
item verification inspection. If the producer fails to provide enough information/data in the case of a deviation, the
GQAR shall contact HRU for approval to proceed with the Government end item verification inspection. These
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requiremernts are in additioh to applicable Code of Federal Regulations or other regulatory requirements (USDA -
FSIS, FDA).

Note: Deviations (that occur during or prior to the production of a product) from specific preparation/
formulation/ingredient requirements cited in the specifications shall be submitted as a request for product deviation
and must be approved and coordinated with the Specification Preparing Activity (Natick) through the applicable
contracting officer.

3.  Tray Pack Can Seam: Reworks must be approved by HRUT.

4.  Critical Polymeric Tray and Tri/Quadiaminate Defects: All reworks due to critical defects noted during
the Government final lot end item verification inspection, producer’s end item inspection, or -when the established
action number/level (as cited in the contractor’s QSP) is exceeded must be approved by HRUT. Reworked lots will
be inspected or re-inspected as applicable, by the GQAR at the location of the rework using the next larger sample
size (from 200 samples to 315). Rework results must be included with other paperwork when the lot is presented
for Government end item verification inspection.

5. Second Time Reworks: All second time reworks must be approved by the applicable HR office.

6. Nonconformances Noted During The Government End Item Verification Inspection: All rework
requests submitted for defects noted during Government verification end item verification inspections must be
approved by the applicable contracting officer.

C. Contractor's Quality History:

1. 'Effectiveness of corrective actions (rework/screen inspections) taken by the contractor prior to Government
end item verification inspection (receipt, in-process and contractor's end-item inspections) will be determined by
the results of the end item verification inspection performed by the GQAR. Corrective actions taken to ensure
compliance with the contractual requirements prior to the Government end item verification inspection will
not be counted against the contractor's quality history. If product is found conforming during the Government
end item verification inspection, the corrective action will be determined to have been effective. However, all
requests for waivers and product deviations will be counted,

2. If product is found nonconforming during the Government end item verification inspection following
contractor corrective action for the same defect for which the contractor took a corrective action, the corrective
action will be determined to have been ineffective. In addition to any action taken, the contractor must reevaluate
their documented QSP and/or the implemented corrective and preventive action program by an internal audit and
results must be submitted to HROS (Systems Audit Program Manager). All corrective actions
(rework/screening inspections, etc.) taken by the contractor due to 2 Government end item verification
inspection rejection will be documented in the contractor's quality history records.

NOTE: If the contractor elects to rework nonconforming product, it must be reworked and reoffered within
30 days from date of initial rejection.

NOTE: All requests for rework shall be accompanied with a comprehensive rework plan. The rework plan
will include rational information and data that supports the rework plan and ensures the elimination of
nonconforming material from the lot. See contract para. VII K, “Request for Rework, Request for Waiver,
Request for Deviation, or Reinspection of Nonconforming Supplies”.

N. Request for Rework, Request for Waiver, Request for Deviation, .or Reinspection of
Nonconforming Supplies

(A.) When contractor inspection or QSP, or Government verification by the QAR, reveals a process deviation or
nonconforming lot, the contractor's written request for deviation, waiver, rework or reinspection of the
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nonconforming lot(s) must be furnished, as appropriate to the Contracting Officer and cognizant Government QAR
and shall at a minimum contain the following:

1. Contractor's name and address.
2. Contract number, lot number(s}, and quantity.
3. Item nomenclature and NSN, whether a component or end item.
4. Specification number, table/paragraph number, sample size, AC/REJ number(s), defect number(s), number
of defects. Identify the pouch codes of defective units.
5. Classification of defects: Critical Major Minor
6. Cause of nonconformance or deviation, and corrective and preventive action.
a) State the root cause of the deficiency.
b) State the corrective and pre tion contractor has taken/will take to preclude recurrence.
c) If preventive action is not possible, state why.
7. If deviation/nonconformance is of a recurring nature, the frequency of occurrence and
date/contract/lot number of last occurrence.
8. Effect on cost/price.
9. Effect on delivery schedule.

10. Full justification for request for deviation, waiver, rework or reinspection.

11. Submit in-process data (MPC,SPC), and contractor and Government end-item records for the
involved lot(s). Submit retort records, copy of process schedule and letter from Processing
Authority if a process deviation.

12.  Applicable to the defect found or class of defects for critical defects, identify the situations
where the lot exceeded control limits (out-of-control, exceeded action level or number)
according to in-process records (MPC, SPC), and identify the corrective actions taken for each
instance.

NOTE:" All requests for rework shall be accompanied with a comprehensive rework plan. The rework plan will
include rational information and data that supports the rework plan and ensures the elimination of nonconforming

material from the lot.

(B.) When a valid technical reason for reinspection is offered and permission is granted by the PCO, the contractor
shall take corrective action to eliminate the cause of the inspection revealed failure; reinspect the nonreworked lot
after taking the corrective action, and evaluate the results of the initial inspection and the reinspection by means of

recognized statistical methods.

1. If the statistical tests reveal no significant difference between the results of the two inspections, acceptability
will be based on reinspection results. A significant difference is one that is real and not due to chance variation.
Statistically, a difference which has a 0.05 probability of occurring by chance alone is usually considered a
significant difference.

2. If such statistical tests reveal no significant difference between the results of the two inspections, both results
will be reported to the Contracting Officer.

A The results of the two inspections will be averaged and acceptability will be based on whether the resultmg
average meets the requirement, when the requirement is an average (variable) requirement.

'B. The results of the initial (original) inspection will be the basis for the acceptability decision when the
requirement is a unit (attribute) requirement.

0. 52.246-9P15 REINSPECTION OF NONCONFORMING SUPPLIES (JAN 1998) DSCP
(a) When origin inspection is performed by the U.S. Department of Agriculture or U.S. Department of
Commerce and supplies are found to be nonconforming at origin, the contractor may request USDA/USDC
reinspection/formal review in accordance with the regulations of the respective agency. In such instances, the next
larger available sample size will be used. The decision of the USDA/USDC representative as to conformance or
nonconformance shall be final. It will be within the discretion of USDA/USDC whether to assess reinspection

costs against the contractor.
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(b) When origin inspection is performed by the USDA or USDC and supplies are found to be nonconforming at
destination, the contractor may petition the contracting officer to obtain permission for a single reinspection,
provided such petition provides valid technical reasons to believe the destination inspection findings were
erroneous. The reinspection shall be performed in accordance with the original destination inspection criteria
unless otherwise specified by the contracting officer.

v (1) Reinspection of nonconforming supplies for grading factors, suspicion of fraud or substitution shall be
conducted by the applicable origin inspection agency (USDA for meats and poultry, or USDC for waterfoods). All
costs associated with USDA/USDC reinspection shall be borne by the contractor unless the reinspection results
establish compliance with contractual requirements, in which case costs shall be borne by the government.

(2) Reinspection for all other criteria shall be accomplished by the Military Medical/V eterinary Services, as
coordinated by the contracting officer with the applicable Military Medical/Veterinary Service Headquarters. The
Military Medical/Veterinary Service Headquarters will designate the activity assigned to perform the reinspection
and advise the contracting officer and the designated activity of the reinspection schedule. Reinspection shall be
performed by personnel other than those involved in the original destination inspection. Reinspection costs shall be
borne by the contractor when reinspection results substantiate the nonconformance. The government shall bear the
costs of reinspection if the products are in compliance with contractual requirements.

(c) When inspection by the USDA or USDC is not a contract requirement and supplies are found nonconforming
at destination, the contractor may petition the contracting officer one time only to obtain permission for a single
reinspection provided such petition provides valid technical reasons to believe the original inspection findings were
erroncous. If the contracting officer authorizes a reinspection, the reinspection results shall be final if they differ
from the original inspection to such a statistically significant degree that error in the original results is probable.
Otherwise, the original inspection results shall prevail. The reinspection/formal review shall be performed in
accordance with the original inspection criteria, unless otherwise specified. All costs associated with the
reinspection shall be bome by the contractor unless the reinspection results establish compliance with the contract
requirements in which case costs shall be assumed by the government. Reinspection shall not be authorized when
original inspection findings show that the supplies are unwholesome or contain a deleterious substance.

(d) The contractor may elect to petition the contracting officer to grant a waiver of those contract requirements
for which supplies have been found nonconforming and accept the supplies “as is” with appropriate price
consideration. However, if the contractor intends to exercise any option under (a), (b) or (¢) above, the contractor
must do so prior to requesting a waiver, The denial of a waiver by the contracting officer will result in final
rejection of the nonconforming supplies without recourse to reinspection.

P. Reliability Conditions

(A.) The Govermnment may perform verification inspection (examination, testing or both) to assure that the
inspection performed or certificates furnished by the contractor are reliable. Initially, the amount of verification
inspection may equal the amount of inspection performed by the contractor. It is the intent of the Government to be
able to rely on the contractor so that the amount of verification may be reduced accordingly. In the event the
Government determines by means of verification inspection, surveillance of the contractor's inspection activity, or
the submission by the contractor to the Government of nonconforming supplies that the contractor's inspection
results or certificates from any plant are not reliable, the Government reserves the right to increase the rate or
amount of verification inspection to and including full lot-by-lot inspection and to charge the contractor for the
costs incurred for any or all Government examinations and tests performed on supplies from the plant/plants
determined to be unreliable after such time as the contractor is advised in writing of the particular inspection
concerning which his unreliability is established. In addition, the Government reserves the right to sample and
inspect for compliance with contract requirements all supplies produced for the Government remaining in the
contractor's facilities at the time of notification in an other than reliable status, even though said supplies may have
been produced prior to receipt of notification. It is to be especially noted that the Government is contracting for a
complete and reliable inspection system as well as a product conforming to all requirements of the contractual
document(s). When any element of the contractor inspection system (a particular test or examination of the end
item or component) has been determined to be unreliable, the Government reserves the right to consider the
inspection system as a whole unreliable, and to return to full lot-by-lot verification (and charge therefore) for each
and every examination and test. Examination and testing by the Government and charges to the contractor will
continue until such time as the contractor's reliability is again established to the satisfaction of the Contracting
Office algzt%gn of contractor's examination results and review of test results will be accomplished by the QAR.

SO, Directorate-of
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(B.) The Government QAR may perform verification inspection on any of the lots presented by the

contractor to determine if the inspection results reported by the contractor are a reliable indication of product
quality. Verification inspection results may be compared with product acceptance criteria set forth in the contract
and/or with contractor inspection results for the purpose of determining if verification inspection performed by the
Government QAR may be reduced. This reduction in Government verification inspection may be effected through
less frequent inspection (skip lot/modified skip lot), reduced severity of inspection, or both. Contracting Officer's
approval must be section obtained before switching the degree of inspection severity to reduced inspection even
though all criteria have been met. .

(C.) Unless otherwise specified in the contract, verification inspection performed by the QAR will be in
accordance with the specification Quality Assurance Provisions regardless of any approved alternative procedures
employed by the contractor.

(D.) Unless otherwise specified, when the contractor inspection results have been determined to be unreliable, the
next determination as to reliability will be made:

1. For examination characteristics. After the production and examination of not less than three or more than five
lots.

2. For test characteristics. After six day's production or after the number of days necessary to produce and test
six inspection lots, whichever is greater.

NOTE: During the period the contractor’s test system is considered unreliable, supplies will be accepted or
rejected on the basis of Government laboratory test results.

3. For Certificate of Conformance. After two inspection lots of component items, except that return to a reliable
status will be based on conformance of a component item to requirements if inspection results are not submitted by

the contractor.

(B.) After a contractor has been notified that his inspection system has been found to be unreliable, the status or
unreliability will continue until the Government notifies the contractor that a reevaluation has been completed and
the results indicate that the inspection system is considered as regaining a reliable status. In addition to the
requirements in paragraphs (D.) 1, 2, or 3 above, time will be required by the Government to review the contractor's
results by the evaluators, complete verification inspection, perform statistical analysis, and to notify the contractor.
The contractor will be charged for costs incurred by the Government for inspecting lots (including costs associated
with sampling) used for evaluating reestablishment of an acceptable inspection system status.

(F.) Whenever considered necessary as an aid in determining reliability of contractor inspection, the Government
will determine, by the use of recognized statistical methods, if there is a significant difference between inspection
results furnished by the contractor and the results of verification inspection.

(G-) Supplies, which have been found nonconforming by the contractor, may be subjected to special
Government verification examination of the lot or lots in question. The verification examination results for each
such lot so selected will be compared with the contractor's results using the lot-by-lot comparability determination
procedure for reliability only and shall not be used for acceptance or rejection of production lots.

(H.) In the event the Government clects not to perform verification inspection prior to delivery and acceptance,
payment will not be delayed provided the contractor's inspection results indicate the end item and components

(including packaging, unitization, packing, labeling and marking materials) conform to the specification
requirements, and further provided that said results are presented in the manner prescribed herein.

(1) Normally, verification inspection will be performed on a stationary lot basis, regardless of physical location, at
any time prior to acceptance. Warehousing charges for labor, reconditioning, and any other such costs incident to
sampling for examination and/or testing will be borne by the contractor, except when examination is performed at a
point other than the premises of the contractor, sub-contractor or contractor’s freezer or warehouse.
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(J.) Conformance of supplies, or parts thereof, will be determined in accordance with the applicable specification
tolerances, acceptable quality levels and sampling procedures contained in the contract except as provided herein.
at destination, the original inspection lots need not be reconstituted. For sampling purposes, supplies delivered
under the contract may be grouped to form lots. The size of the sample will be determined by the sampling
procedures specified in the contract for the quantity of supplies on which action is proposed. Whenever the
contract does not provide criteria to determine the number of sample units, the number of containers selected for
appropriate number of sample units, the number of containers selected for sampling will be the square root of the
number of containers in the lot. Frozen product may be inspected for determination of compliance with all terms of
the contract. If necessary, the product or samples, as appropriate, may be defrosted to the extent required to
accomplish this inspection. At origin, the contractor will employ a procedure for identifying the inspection status
of material before, during, and after processing.

(K.) The contractor's inspection system will be considered unreliable if a statistical comparison of contractor and
Government inspection results indicates noncomparability. The noncomparable status will serve to notify the
contractor of the significant disparity between the Government verification results and the contractor's results
without either result indicating nonconformance. The Contracting Officer and/or Government QAR will notify the
contractor when his inspection system is considered unreliable and change inspection system status to unreliable.
The Contracting Officer and/or Government QAR will notify the contractor of any change in the inspection system
status and of all reevaluations, whether or not a change in the inspection system is applicable.

(L.) The contractor's inspection system will be considered unreliable when the Government inspection results
indicate nonconforming product and a significant difference is observed between the contractor and verification
inspection results. The Contracting Officer and/or Government QAR will notify the contractor of any change in the
inspection system status and of all reevaluations, whether or not a change in the inspection system is applicable.

(M.) Standby inspection samples. The Government reserves the right to withdraw and hold, for inspection
purposes, standby samples of components or finished products or both. Samples not used will be returned to the

contractor.

(N.) The contractor may be liable for certain inspection costs for examination or tcsts (for end item or components,
separately) performed by the Government.

(O.) When the contractor is liable for costs, as defined by this contract, the following will apply:

The Government QAR will notify the contractor in writing when the contractor's inspection
system is determined to be unreliable. A copy of this letter containing the reason(s) for such determination will be
forwarded through the appropriate CQAE(s) to the PCO(s). During the period of unreliability, the QAR will submit
weekly reports of applicable inspection costs, including travel expenses, through the CQAE(s) to the PCO(s) for
review and collection. Inspection costs will be computed at the rate of $35.00 per hour. Hours will be computed
based on total hours for all inspectors used to perform inspection (i.e., three inspectors at three hours each = nine
hours total). Actual travel expenses will be determined in accordance with applicable travel regulations. Upon
reestablishment of reliability the QAR will notify the contractor in writing and submit a copy of this letter, along
with a final report of examination costs, through the CQAE(s) to the PCO(s). The contractor may appeal the
assessment of examination costs in writing to the PCO stating full justification to refuse these costs. The PCO will
provide a written decision on the appeal to the contractor. Assessment of examination costs will be based upon the
dates of QAR notification to the contractor.

+
2. The contracting officer will notify the contractor in writing when the contractor's test system is determined to

be unreliable. The Government QAR and the DSCP Quality Assurance Branch (DSGP:HRUT) will report
applicable costs/charges related to Government sampling and testing to the contracting officer for collection.

3. Costs devoted to actual travel time will be computed at the current authorized hourly rate, computed to the
nearest quarterly hour increment.

4. Laboratory testing costs will be assessed at the rate of $25.00 per hour.

5. Warehouse cost. Warehouse labor costs as reported by destination will be assessed at cost.
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6. Miscellaneous expenses. Related expenses which can be reasonably computed will be assessed at actual cost.

7. Administrative costs. To the direct costs which are considered assessable, additional assessments will be
added, based on the following charges to cover administrative costs which have been incurred by the Government
in the review and assessment of actual costs.

A. An administrative charge of $10.00 if actual charges do not exceed $25.00 per reliability determination.
B. An administrative charge of $10.00 if actual charges exceed $25.00 but do not exceed $50.00 per reliability

determination.
C. Anadministrative charge of $15.00 if actual charges exceed $50.00 but do not exceed $75.00 per reliability

determination.
D. An administrative charge of $20.00 if actual charges exceed $75.00 per reliability determination.
NOTE: The above administrative charges do not include the cost for processing a contract modification.

8. The contractor shall be liable for Government costs (i.e., man- hours, travel, per diem, administration, etc.)
incurred as a result of the failure of the contractor to notify the inspection service of change(s) in production
schedule. Costs will be computed and reported by the QAR as detailed above.

Q. 52.246-9P16 CONTRACTOR AND GOVERNMENT SAMPLES AT ORIGIN (JAN 1992) DSCP

When required, the contractor will select samples of end items or components or both for contractor examination
or testing as required by the item specification or other contract provisions. In addition, the government may select
samples of end items or components or both at origin for the purpose of conducting required inspection. The
government may use, consume, destroy or retain said samples at its option. Notwithstanding any other provision of
the contract, the contractor shall bear the cost of contractor and government samples selected at origin, whether the
supplies are accepted or rejected. Furthermore, unless otherwise specified; any sample unit which is altered as a
result of the performance of any required examination or test so as to no longer meet the required characteristic of
the component or end item, shall not be included as part of the supplies delivered under the contract. Examples of
such alteration include, but are not limited to, cutting an item to remove a slice or observe internal surface
characteristics, procedures requiring re-canning/re-cooking of the product, thawing and refreezing.

R. Traceability Requirements

The tray pack can or polymeric tray producer shall maintain records for each end item lot. The end item
lot, usually one day's production, shall be clearly identified on each primary can or tray, and clearly identified on
the exterior of each case. In addition, the tray pack can or polymeric tray producer shall maintain records of when
and where end item lots have been shipped.

The putpose of the above, is to maintain traceability of a component lot through the Unitized Ration
assembly operation, in depot storage and up to the customer's receipt of the Unitized ration. This is necessary in the
event of a recal/ALFOODACT for DSCP to isolate suspect product in the depot system and to not1fy customers of
potentlally hazardous product.

" S. Quality Data Management System (QDMS)

Contractors at retort and assembly levels shall input daily end-item inspection data into the Quality Data
Management System (QDMS), either manually or electronically, on a daily basis.
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T. . Retort Process Authority.

The contractor shall ensure that the supervisor(s) of the retort operation has completed an accredited Better
Process Control school. The supervisor(s) shall also be certified by the plant’s processing authority as being
qualified to supervise and review the plant’s retort operations.

The certified supervisor shall be on duty whenever thermostabilizied items are processed for the
Government. The retort records shall be reviewed and signed daily, at a minimum, by the certifying supervisor.

The contractor shall provide copies of the qualified supervisor(s) training certificate and certification to the
contracting officer and the resident USDA-AMS inspector prior to production of any product for the Government.

U. 52.246-9P01, REMOVAL OF GOVERNMENT IDENTIFICATION FROM NON-ACCEPTED

SUPPLIES (JAN 1992) DSCP
The contractor shall remove or obliterate from a rejected end item and its packing and packaging, any marking,

symbol, or other representation that the end item or any part of it has been produced or manufactured for the United
states government. Removal or obliteration shall be accomplished prior to any donation, sale, or disposal in
commercial channels. The contractor, in making disposition inn commercial channels of rejected supplies, 1s
responsible for compliance with requirements of the Federal Trade Commission Act (15 USC 45 et seq) and the
Federal Food, Drug and Cosmetic Act (21 USC 301 et seq), as well as other federal or state laws and regulations
promulgated pursuant thereto. '

VIII. DELIVERY REQUIREMENTS

Note: For the purposes of Inspéction/Acceptance and Shipment/Delivery, a manufacturer’s “lot” shall be
counsidéred no greater than a single shift’s production.

A. Delivery addresses are as follows:

Defense Depot Mechanicsburg
Directorate of Distribution

5450 Carlisle Pike
Mechanicsburg, PA 17055-0789

Defense Depot Tracy
Directorate of Distribution
Tracy, CA 95376-5000

B. Orders and deliveries shall be in accordance with contract clauses 52.216-18, Ordering, 52.216-9P06,
Delivery Order Limitations, and 52.216-22, Indefinite Quantity for ordering and delivery periods and leadtimes.

C. For planning purposes only, the Government is currently planning to place orders for deliveries as
follows:

Order FY | Quantity { Quantity | RDD
Base Year 00 450K 50% Mar 01 thru May 01
450K 50% Aug 01 thru Oct 01
Option Yr 1 02 450K 50% Jun 02 thru Aug 02
450K 50% Oct 02 thru Dec 02
Option Yr 2 03 450K 50% Jun 03 thru Aug 03
450K 50% Oct 03 thru Dec 03 -
Option Yr 3 04 450K 50% Jun 04 thru Aug 04
- 450K 50% Oct 04 thru Dec 04
Option Yr 4 05 450K 50% Jun 05 thru Aug 05
450K 50% Oct 05 thru Dec 05
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Since this is a solicitation for an indefinite-quantity contract (IQC), no quantities are purchased merely by the
award of a contract but only by the issuance of delivery orders. Therefore the time periods specified in the Delivery
column above are not firm delivery dates or periods. They should be read to mean that the Government intends, but
is not obligated, to issue delivery orders that will require deliveries to be made on dates that fall within the time
periods shown. Actual delivery dates will be specified on the delivery orders.

Contractor Delivery Milestones
Notes: Initial deliveries shall be based on contract award milestones. A day for day extension due to late award

will be granted, based on the date of award milestone of 25 August 00.

Award August 25, 2000
Order Capital v August 25, 2000

First Articles November 2000
Quality Program - December 2000
Production January — march 2001
Capital Installed March 2001

Heat Seal System April to May 2001
Start Deliveries February — May 2001

D. 52.211-9P27, DELAYS IN SHIPMENT OF PRODUCTS REQUIRING USDA LABORATORY
ANALYSIS (JAN 1992) DSCP

The specifications of this contract require.a USDA Laboratory Analysis of samples of the product to be
delivered. Offerors should consider this requirement when submitting offers so that appropriate consideration is
given to planning production schedules. If there are delays in performing the USDA analysis of the samples, or if
there are delays in receiving the USDA analysis due to the postal service, the contractor shall so notify the
contracting officer. An extension in shipping time may be authorized when the conditions of (a) below, and if
applicable, (b) below are satisfied.

(a) When all production lots intended in offered unit were produced at least 12 calendar days in advance of the
required delivery date (RDD) specified in the contract, and the laboratory results for the samples taken from these
production lots are not made available to the contractor by the estimated shipping date (defined as date scheduled to
ship in order to meet the RDD), the RDD will be extended by that number of days that receipt of the results by the
contractor exceeds the estimated shipping date. (The adjusted RDD will be computed beginning with the day
following receipt of the analys1s from the USDA Laboratory.)

EXAMPLE:
RDD Shipping Date Receipt of Analysis Adjusted RDD
30 Nov 27 Nov 28 Nov 1 Dec

{b) If provisions in (a) above are met and the contractor elects to use a reserve sample for any production lot, an
added extension to the RDD will be made on the formula provided above when the following conditions are met:
(1) The contractor notifies the USDA Inspector to mail the reserve sample within one day after the
contractor is notified of results on the original sample (if notification is received on Saturday, the reserve sample is
to be mailed no later than the next business day), and
(2). The reserve sample is in compliance with specifications.

E. Commingling of Lots
a. In order to facilitate lot traceability, the following is required:
(1.) Lots shall be shipped on a first produced (and accepted) first out basis. No product shall be older than two
months from date of manufacture at time of shipment, except when a product at the manufacturer's plant is

pending disposition instructions and/or action (request for waiver, deviation, rework reinspection, etc) and/or as
authorized by the Contracting Officer, e.g. Mixed Code lots.



SP0300-00-D-Z207 Page 69 of 83

STEGNER FOOD PRODUCTS COMPANY

(2.) Each shipping case shall normally contain only one manufacturer's lot. If a partial shipping case remains at the
end of the production day, dunnage shall be used to fill the remainder of the case and the outside of the casc shall
be marked indicating the number of tray pack cans or polymeric trays within. See paragraph b below for exception.

-

(3.) Each unit load shall contain only one production lot, as a rule. However, when a partial unit load remains at
the end of a production day, the contractor is permitted to complete the unit load with another lot's material. In this
instance a unit load may consist of two lots to facilitate shipment. )

(4.) When two lots arc incorporated on one pallet, the lots shall be distinctly separated by the use of paper or other
material suitable for this purpose. When this occurs, the contractor shall affix a unit load placard on two adjacent
sides of the unit load, identifying each lot number on the load and the quantities of pouches/items within each lot.

(5.) Lot numbers and corresponding lot quantitics shall be included on the shipping/receiving documentation, e.g.
DD Form 250.

b. Mixed Code Lots. In addition to the above, the following requirements shall apply to the shipment of "mixed
code lots":

(1) A "mixed code lot" is defined as a lot consisting of small quantities of components representing different lots.
These components usually accumulate as the result of sampling for the purposes of incubation, USDA standby
samples or for similar reasons.

(2.) Unit loads containing mixed code lots shall be identified by the use of unit load placards. The placards shall
list all the lots and the quantities of pouches/items within each lot contained on the pallet. The placards shall be
affixed on two adjacent sides of the unit load. Lot numbers and corresponding lot quantities shall also be included
on the corresponding shipping/receiving documentation, e.g. DD Form 250.

(3.) Mixed code lots shall be periodically shipped to the assembler(s). Mixed code lots shall be shipped only when
an entire unit load is completed of that single item or on a quarterly basis, whichever occurs first. Mixed code lot
shipments may be less than a full unit load. Mixed Code lots may be no older than 3 months at time of
shipment.

(4.) When the quantity of components from one production lot is less than that needed to fill a normal shipping
container, product from more than one production lot may be used to fill a case. However, product from one
production lot may not be used to partially fill more than one case. When a shipping case contains product from
more than one production lot, a placard will be placed on the outside of the case that indicates the lot number and

quantity for each lot.

c. Split Lots. Origin manufacturers have the choice of shipping an entire shift’s production equaling one lot as
follows:

(1)- The entire lot shall be shipped to only one destination and received in accordance with the applicable Quality
Systems Plan. .

(2) Whole lots may be split in two (2) portions for separate shipments.

(2) Split lot shipments may be shipped to more than one (1) destination.

(b) No lot shall be split into more than two (2) portions and splitting individual subcodes is prohibited.

(c) Prior to splitting the lot for separate shipments, the lot shall be contractor and USDA inspected as one
homogeneous lot.

(d) The origin manufacturer assumes full liability for both portions of a split lot shipment. Therefore, in the
event of a defect determination, recall, product investigations, and/or other negative findings, both portions
of the lot will be representative of the entire homogeneous lot and any action taken with regard to one
portion will be taken with regard to the other portion, regardless of where the product was assembled.
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F. USDA Execution of Invoices/DD250s. The USDA inspector shall not sign the DD Form 250 prior to
completion of the full incubation period for thermostabilized and thermohydrostabilized tray pack cans or

polymeric trays. Additionally, the contractor shall not ship product which has not completed the full incubation
period without the USDA (Meat and Poultry Inspection Regulations, Subpart G, Section 318.309), and the
contracting officer approval.

G. 52.211-14 Notice of Priority Rating for National Defense Use. (Sep 1990)

Any contract awarded as a result of this solicitation will be a DO rated order certified for national defense use under
the Defense Priorities and Allocations System (DPAS) (15 CFR 700), and the Contractor will be required to follow
all of the requirements of this regulation.

H. 252.212.—9000 Priority Rating (August 1998)

This contract is assigned a priority rating under the Defense Priorities and Allocation System (DPAPS) regulations
(15 CFR 700) which requires contractors to utilize said rating in obtaining the products, materials, and supplies
needed to fill their contracts. In the event the contractor is unable to obtain the necessary products, materials, and
supplies to complete the contract, the contractor shall immediately advise the DCMD or the appropriate DSC
priorities and allocations (P & A) officer through the cognizant ACO or Contracting Officer. The P&A officer or
the DCMC Industrial Specialist will provide necessary instructions to complete BXA-999 (OMB control number
0694-0057), Request for Special Priorities Assistance. This form will be processed through appropriate channels to
the Department of Commerce which, upon receipt, will take action to make the needed supplies available to the

applicant.

NOTE (per DLSC-PON letter dated Dec 22, 1996): Contracts in support of operational rations may be rated to
include food items; the rating need not be limited to packaging materials, as was previously the case. For meal
accessory items purchased by the contractor and incorporated as part of operational rations, the contractor can use
the “DO-C1” priority rating in the flowdown to suppliers, even though these items may not qualify as food
resources because they are not capable of being consumed.

1. 52.211-16 Variation in Quantity. (Apr 1984)

(a) A variation in the quantity of any item called for by this contract will not be accepted unless the variation has
been caused by conditions of loading, shipping, or packing, or allowances in manufacturing processes, and then
only to the extent, if any, specified in paragraph (b) of this clause.
{b) The permissible variation shall be limited to:

1.0 Percent increase

0.0 Percent decrease
This increase or decrease shall apply to each line item per delivery order.

J. 52.211-17 Delivery of Excess Quantities. (Sep 1989)

The Contractor is responsible for the delivery of each item quantity within allowable variations, if any. If the
Contractor delivers and the Government receives quantities of any item in excess of the quantity called for (after
considering any allowable variation in quantity), such excess quantities will be treated as being delivered for the
convenience of the Contractor. The Government may retain such excess quantities up to $250 in value without
compensating the Contractor therefor, and the Contractor waives all right, title, or interests therein. Quantities in
excess of $250 will, at the option of the Government, either be returned at the Contractor's expense or retained and

paid for by the Government at the contract unit price. .
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IX GOVERNMENT FURNISHED PROPERTY — N/A

52.212-4 CONTRACT TERMS AND CONDITIONS -- COMMERCIAL ITEMS
(MAY 1999) .

(a) Inspection/Acceptance.
The Contractor shall only tender for acceptance those items that conform to the requirements of this contract. The

Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The
Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no
increase in contract price. The Govermnment must exercise its post-acceptance rights--

(1) within a reasonable time after the defect was discovered or should have been discovered; and

(2) before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item.

(b) Assignment. -

The Contractor or its assignee’s rights to be paid amounts due as a result of performance of this contract, may be
assigned to a bank, trust company, or other financing institution, including any Federal lending agency in accordance with the
Assignment of Claims Act (31 U.S.C. 3727).

(c) Changes.

Changes in the terms and conditions of this contract may be made only by written agreement of the parties.
(d) Disputes.

This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). Failure of the parties to
this contract to reach agreement on any request for equitable adjustment, claim, appeal or action arising under or relating to this
contract shall be a dispute to be resolved in accordance with the clause at FAR 52.233-1, Disputes, which is incorporated
herein by reference. The Contractor shall proceed diligently with performance of this contract, pending final resolution of any

dispute arising under the contract.

(e) Definitions.

The clause at FAR 52.202-1, Definitions, is incorporated herein by reference.
() Excusable Delays.

The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable
control of the Contractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government
in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe
weather, and delays of common carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is
reasonably possible after the commencement of any excusable delay, setting forth the full particulars in connection therewith,
shall remedy such occurrence with al reasonable dispatch, and shall promptly give written notice to the Contracting Officer of
the cessation of such occurrence.

(g) Invoice.
The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the address

designated in the contract to receive invoices. An invoice must include--
(1) Name and address of the Contractor;

(2) Invoice date;

(3) Contract number, contract line item number and, if applicable, the order number;

(4) Description, quantity, unit of measure, unit price and extended price of the items delivered;

(5) Shipping number and date of shipment including the bill of lading number and weight of shipment if shipped on
Government bill of lading;

(6) Terms of any prompt payment discount offered;

(7) Name and address of official to whom payment is to be sent; and

(8) Name, title, and phone number of person to be notified in event of defective invoice. Invoices will be
handled in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office of Management and Budget
(OMB) Circular A-125, Prompt Payment. Contractors are encouraged to assign an identification number to each
nvoice,
ADDENDUM: An additional two copies of the invoice shall be mailed, faxed or e-mailed to the following

Purchase Office:

Defense Supply Center Philadelphia .
ATTN: DSCP-HRUT, Carol A. DePrisco

700 Robbins Avenue

Philadelphia, PA 19111-5092
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And/or send fax to 215-737-2888 or 4155

(h) Patent Indemnity.

The Contractor shall indemnify the Government and its officers, employees and agents against liability,
including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any United
States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the
Contractor is reasonably notified of such claims and proceedings.

(i) Payment. )

Fast Payment procedures apply. The Government will pay invoices based on the Contractor’s delivery of
supplies to a post office or common carrier (or, in shipments by other means,) to the point of first receipt by the
Government. The Government will make in accordance with the Prompt Payment Act (31 U.S.C. 3903) and Office
of Management and Budget (OMB) Circular A-125, Prompt Payment. If the Government makes payment by
Electronic Funds Transfer (EFT), see 52.212-5(b) for the appropriate EFT clause. In connection with any discount
offered for early payment, time shall be computed from the date of the invoice. For the purpose of computing the
discount earned, payment shall be considered to have been made on the date which appears on the payment check
or the specified payment date if an electronic funds transfer payment is made.

() Risk of Loss.
Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided under this
contract shall remain with the Contractor until, and shall pass to the Government upon:
(1) Delivery of the supplies to a carrier, if transportation is f.0.b. origin, or
(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is
f.0.b. destination. :
(k) Taxes.
The contract price includes all applicable Federal, State, and local taxes and duties.
(1) Termination for the Government’s Convenience.

The Government reserves the right to terminate this contract, or any part hereof, for its sole convenience. In
the event of such termination, the Contractor shall immediately stop all work
hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to the
terms of this contract, the Contractor shall be paid a percentage of the contract price
reflecting the percentage of the work performed prior to the notice of termination, plus reasonable charges the
Contractor can demonstrate to the satisfaction of the Government using its standard record keeping system, have
resulted from the termination. The Contractor shall not be required to comply with the cost accounting standards or
contract cost principles for this purpose. This paragraph does not give the Government any right to audit the
Contractor’s records. The Contractor shall not be paid for any work performed or costs incurred which reasonably

could have been avoided.

(m) Termination for Cause.
The Government may terminate this contract, or any part hereof, for cause in the event of any default by the

Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to provide the
Government, upon request, with adequate assurances of future performance. In the event of termination for
- ¢ause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted,
and the Contractor shall be liable to the Government for any and ’
all rights and remedies provided by law. If it is determined that the Government improperly terminated this
contract for default, such termination shall be deemed a termination for convenience,
(n) Title.
Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the
Government upon acceptance, regardless of when or where the Government takes physical possession.
(o) Warraniy.
The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for
the particular purpose described in this contract. :
ADDENDUM: See clause 52.246-9P35, Warranty of Supplies, below.
(p) Limitation of Liability.
Except as otherwise provided by an express or implied warranty, the Contractor will not be liable to the
Government for consequential damages resulting from any defect or deficiencies in accepted items.
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(qQ) Other Compliances.
The Contractor shall comply with all applicable Federal, State and local laws, executive orders, rules and

regulations applicable to its performance under this contract.
(r) Compliance with Laws Unique to Government Contracts.

The Contractor agrees to comply with 31 U.S.C. 1352 relating to limitations on the use of appropriated funds
to influence certain Federal contracts; 18 U.S.C. 431 relating to officials not to benefit; 40 U.S.C. 327, et seq.,
Contract Work Hours and Safety Standards Act; 41 U.S.C. 51-58, Anti-Kickback Act of 1986; 41 U.S.C. 265 and
10 U.S.C. 2409 relating to whistle blower protections; and 49 U.S.C. 401 18, Fly American; and 41 U.S.C. 423
relating to procurement intergrity. -

(s) Order of Precedence.
Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in the following

order: (1) the schedule of supplies/services; (2) the Assignments, Disputes, Payments, Invoice, Other Compliances,
and Compliance with Laws Unique to Government Contracts paragraphs of this clause; (3) the clause at 52.212-5;
(4) addenda to this solicitation or contract, including any license agreements for computer software; (5) solicitation
provisions if this is a solicitation; (6) other paragraphs of this clause; (7) the Standard Form 1449; (8) other
documents, exhibits, and attachments; and (9) the specification.

ADDENDUM: The following Contract Terms and Conditions are hereby incorporated,

ENTRY INTO PLANT: The Contracting Officer or any Government personnel designated by him shall be
permitted entry into the Contractor’s and Subcontractor’s plants at anytime during the effective period of the
contract. Except for inspection services, the Contracting Officer shall give prior notice of the purpose of the

meeting and shall furnish dates of the visit

52.211-9P38 PLACE OF PERFORMANCE (MAR 199) DSCP

Plant: Stegner Food Products Company
3640 Muddy Creek Road
Cincinnati, Ohio 45258

52.216-22 INDEFINITE QUANTITY (OCT 1995)

(a) This is an indefinite quantity contract for supplies or services specified, and effective for
the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates

only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance
with the Ordering clause, The contractor shall furnish to the Government, when and if ordered, the supplies or
services specified in the Schedule up to and including to the quantity designated in the Schedule as the “maximum”.
The Government shall order at least the quantity or supplies designated in the Schedule as the “minimum”.

(c) Except for any limitations n quantities in the Order Limitation clause or in the Schedule,
there 1s no limit on the number of orders that may be issued. The Government may issue orders requiring delivery

to multiple destinations or performances at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall
be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s
and Government’s rights and obligations with respect to that order, to the same extent as if the order were
completed during the contract’s effective period, provided, that the Contractor shall not be required to make any
deliveries under this contract later than 90 days after contract expiration.

The Effective Period of the Base Year of this contract is DATE OF AWARD THRU FEBRUARY 28, 2002.
The Ordering Perod of the Base Year of this contract is DATE OF AWARD THRU FEBRUARY 28, 2002.
The Delivery Period of the Base Year of this contract is DATE OF AWARD THRU APRIL 30, 2002.
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52.216-18 ORDERING (9 OCT 1995)

(a) Any supplies and services to be furnished under the contract shall be ordered by issuance
of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be
issued from date of award through the effective date of the contract.

(b) All delivery orders or task orders are subject ot the terms and conditons of the contract. In
the event of conflict between a delivery order or task order and this contract, the contract shall control.

52.216-9P06 DELIVERY ORDER LIMITATIONS (JAN 1992) DSCP

(a) Minimum Order.

When the government requires supplies or services covered by this contract in an amount of less than 500 EA
per item, the government is not obligated to purchase, nor is the contractor obligated to furnish, those supplies or
services under the contract.

(b) Maximum Order.

The contractor is not obligated {o honor--

(1) Any order for single item in excess of 40,000 trays
(2) Any order for a combination of items in excess of:

Base Year: 40,000 Trays per month for January thru March 01
Base Year: 120,000 Trays per month beginning April 01
Option Yrs 1 thru 4: 120,000 Trays per month

(3) A series of orders from the same ordering office within 7 days that together call for quantities
exceeding the limitation in subparagraph (1) or (2) above.

(o) If this is a requirements contract (i.e., includes the requirements clause at subsection 52.216-21 of the Federal
Acquisition Regulation (FAR), the government is not required to order a part of any one requirement from the
contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the contractor shall honor any order exceeding the maximum
order limitations in paragraph (b), unless that order(s) is returned to the ordering office within (1) days after
issuance, with written notice stating the contractor’s intent not to ship the item (or items) called for and the reasons.
Upon receiving this notice, the government may acquire the supplies or services from another source.

() The delivery order(s) shall specify delivery(ies) no less than 30 * days from the date of issuance of the
delivery order. Changes and/or cancellations to delivery order(s) may be made by giving contractor no less than 2
business days notice, to be computed from time of receipt by the contractor of the original order to the time of
receipt by the contractor of the written or oral change(s) or cancellation(s).

* Order leadtime for each item shall be 30 days after approval of the First Article. For items that do not have an
acceptable First Article, the order leadtime shall be 75 days, which includes an allowance of 30 days for the
contractor to deliver a First Article and 15 days for Government approval.

52.211-9P36 FDA COMPLIANCE (JAN 1992) DSCP

If any supplies acquired hereunder are recalled under the provisions of the Federal Food, Drug and Cosmetic
Act, and regulations thereunder, the contractor shall, at the Government’s option, either reimburse the Government
or repair/replace the recalled supplies. Additionally, the contractor shall notify the contracting officer immediately
when a firm decides to voluntarily recall or withdraw any product from the marketplace. Upon notification by the
contracting officer that supplies acquired hereunder have been recalled, the contractor shall either (a) accept
Certificates of Destruction from the Government after the supplies have been properly disposed of, (b) request
return of the supplies, or (c) if supplies may be repaired on site without transporting them from their location,
furnish all materials necessary to effect repairs. Replacement or reimbursement will be accomplished by the
contractor immediately on receipt of Certificates of Destruction or returned supplies. The costs of replacement or
repair of supplies, and transportation and handling costs for movement of returned, replaced or repaired supplies
within the continental United States shall be paid by the contractor. The provisions of this clause are applicable
only when the value of the recalled supplies in the possession of the Government amounts to $100 or more. The
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rights and remedies of the Government provided in this clause are in addition to, and do not limit, any rights
afforded to the Government by any other clause in the contract.

52.246-9P31 SANITARY CONDITIONS (JAN 1998) DSCP
(a) Food Establishments. .

( ) (1) establishments furnishing food items under DSCP contracts are subject to approval by the Military
Medical Service or another agency acceptable to the Military Medical Service. The government does not intend to
make any award for, no accept, any subsistence products manufactured or processed in a plant which is operating
under such unsanitary conditions as may lead to product contamination or constitute a health hazard, or which has
not been listed in an appropriate government directory as a sanitarily approved establishment when required.
Accordingly, the supplier agrees that, except as indicated in paragraphs (2) and (3) below, products furnished as a
result of this contract will originate only in establishments listed in the “Directory of Sanitarily Approved Food
Establishments for Armed Forces Procurement”, published by the U.S. Army Veterinary Command. Suppliers also
agree to inform the contracting officer immediately upon notification that a manufacturing plant is no longer
sanitarily approved and/or delisted from another agency’s listing, as indicated in paragraph (2) below. The
contracting officer will also be notified when sanitary approval is regained and listing is reinstated.

() (1) establishments furnishing food items under DSCP contracts are subject to approval by the Military
Medical Service or another agency acceptable to the Military Medical Service. The government does not intend to
make any award for, no accept, any subsistence products manufactured or processed in a plant which is operating
under such unsanitary conditions as may lead to product contamination or constitute a health hazard, or which has
not been listed in an appropriate government directory as a sanitarily approved establishment when required.
Accordingly, the supplier agrees that, except as indicated in paragraphs (2) and (3) below, products furnished as a
result of this contract will originate only in establishments listed in the “Directory of Sanitarily Approved Food
Establishments for Armed Forces Procurement”, published by the U.S. Army Veterinary Command. Bread and
bakery products from an establishment inspected by the American Institute of Baking need not be listed in the
“Directory of Sanitarily Approved Food Establishments for Armed Forces Procurement” if the contractor certifies
in writing that the establishment is currently in good standing. If the establishment should lose their good standing
with the American Institute of Baking, the contractor must notify the contracting officer and provide a new source

of supply.

(2) Establishments fumnishing the products listed below and appearing in the publications indicated need not
be listed in the “Directory of Sanitarily Approved Food Establishments”.

(1) Meat and meat products and poultry and poultry products from establishments which are currently
listed in the “Meat and Poultry Inspection Directory”, published by the Meat and Poultry Inspection Program AMS,
USDA. The item, to be acceptable, shall, on delivery, bear on the product, its wrappers or shipping container, as
applicable, the official inspection legend or label of the agency.

(11) Meat and meat products for direct delivery to military installations within the same state may be
supplied when the items are processed under state inspection in establishments certified by the USDA as being
equal to federal meat inspection requirements.

(iii) Poultry, poultry products, and shell eggs from establishments listed in the “List of Plants Operating
under USDA Poultry and Egg Grading Programs” published by Poultry Programs, Grading Branch, AMS, USDA.
Egg products (liquid, dehydrated) from establishments listed in the “Meat and Poultry Directory” published by the
Food Safety Inspection Service. All products, to be acceptable, shall, on delivery, bear on the product, its wrappers
or shipping container, as applicable, the official inspection legend or label of the agency.

(iv) Fish and fishery products from establishments listed in the “Approved List--Sanitary Inspected Fish
Establishments”, published by the U.S. Department of Commerce, National Oceanic and Atmospheric
Administration, National Marine Fisheries Service.

(v) Milk and milk products from plants having a pasteurization plant compliance rating of 90 or more, as
certified by a state milk sanitation rating officer and listed in “Sanitation Compliance and Enforcement Ratings of
Interstate Milk Shippers”, published by the U.S. Public Health Service. These may serve as sources of pasteurized
milk and milk products as defined in paragraph N, Section I, Part II of the “Grade ‘A’ Pasteurized Milk Ordinance,
1978 Recommendations of the U.S. Public Health Service”, Public Health Service Publication No. 229.

(vi) “Dairy Plants Surveyed and Approved for USDA Grading Service”, published by Dairy Division,
Grading Branch, AMS, USDA.

(vii) Oysters, clams and mussels from plants listed in the “Interstate Certified Shellfish Shippers Lists”,

published by the U.S. Public Health Service.
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(3) Establishments furnishing the following products are exempt from appearing in the “Directory of
Sanitarily Approved Food Establishments for Armed Forces Procurement”, or other publication, but will remain -
subject to inspection and approval by the Military Medical Service or by another inspection agency acceptable to
the Military Medical Service:

(1) Fruits, vegetables and juices thereof.

(i1) Special dietary foods and food specialty preparations (except animal products, unless such animal
products are produced in establishments covered by paragraphs (2)(i), (2)(iii), or (2)(iv) above).

(i1i) Food oils and fats (except animal products, unless such animal products are produced in
establishments covered by paragraph (2)(i), (2)(iii), or (2)(iv) above). ,

(iv) foreign establishments whose prepackaged finished items are imported by distributors or brokers into
the United States as brand name items and then sold to armed forces procurement agencies for commissary store
resale.

(4) Subsistence items other than those exempt from listing in the U.S. Army Veterinary Command “Directory
of Sanitarily Approved Food Establishments for Armed Forces Procurement”, bearing labels reading “Distributed
By”, etc., are not acceptable unless the source of manufacturing/processing is indicated on the label or on
accompanying shipment documentation. .

(5) When the Military Medical Service or other inspection agency acceptable to the Military Medical Service
determines that the sanitary conditions of the establishment or its products have or may lead to product
contamination, the contracting officer will suspend the work until such conditions are remedied to the satisfaction
of the appropriate inspection agency. Suspension of the work shall not extend the life of the contract, nor shall it be
considered sufficient cause for the contractor to request an extension of any delivery date. In the event the
contractor fails to correct such objectionable conditions within the time specified by the contracting officer, the
government shall have the right to terminate the contract in accordance with the “Default” clause of the contract.

(b) Delivery Conveyances.

The supplies delivered under this contract shall be transported in delivery conveyances maintained to prevent
contamination of the supplies, and if applicable, equipped to maintain any prescribed temperature. (Semiperishable
supplies shall be delivered in a non-refrigerated conveyance.) The delivery conveyances shall be subject to
inspection by the government at all reasonable times and places. When the sanitary conditions of the delivery
conveyance have led, or may lead to product contamination, or they constitute a health hazard, or the delivery
conveyance is not equipped to maintain prescribed temperatures, supplies tendered for acceptance may be rejected
without further inspection. :

52.246-9P32 FEDERAL FOOD, DRUG AND COSMETIC ACT-WHOLESOME MEAT ACT (JAN
1992) DSCP
(a) The contractor warrants that the supplies delivered under this contract comply with the Federal Food, Drug
and Cosmetic Act and the Wholesome Meat Act, and regulations thereunder. This warranty will apply regardless
of whether or not the supplies have been:

(1) Shipped in interstate commerce,

(2) Seized under either act or inspected by the Food and Drug Administration or Department of Agriculture.

(3) Inspected, accepted, paid for or consumed, or any or all of these, provided however, that the supplies are
not required to comply with requirements of said acts and regulations thereunder when a specific paragraph of the
applicable specification directs otherwise and the supplies are being contracted for military rations, not for resale.

- {b) The government shall have six months from the date of delivery of the supplies to the government within
which to discover a breach of this warranty. Notwithstanding the time at which such breach is discovered, the right
is reserved to give notice of breach of this warranty at any time within such applicable period or within 30 days
after expiration of such period, and any such notice shall preserve the rights and remedies provided herein.

(c) Within a reasonable time after notice to the contractor of breach of this warranty, the government may, at its
election: ’

(1) Retain all or part of the supplies and recover from the contractor, or deduct from the contract price, a sum
determined to be equitable under the circumstances;

(2) Return or offer to return all or part of the supplies to the contractor in place and recover the contract price
and transportation, handling, inspection and storage costs expended therefor; provided, that if the supplies are
seized under either act, such seizure, at government option, shall be deemed a refurn of supplies within the meaning
of this clause and thereby allow the government to pursue the remedy provided herein. Failure to agree to any
deduction or recovery provided herein shall be a dispute of a question of fact within the meaning of the clause of
this contract entitled “disputes”.




SP0300-00-D-Z207 o "~ Page 770of 83.
STEGNER FOOD PRODUCTS COMPANY |

(d) The rights and remedies provided by this clause shall not be exclusive and are in addition to other rights and
remedies provided by law or under this contract, nor shall pursuit of a remedy herein or by law either jointly,
severally or alternatively, whether simultaneously or at different times, constitute an election of remedies.

52.246-9P35 WARRANTY OF SUPPLIES (JAN 1992) DSCP
(a) Definitions.

“Acceptance”, as used in this clause, means the act of an authorized representative of the government by
which the government assumes for itself, or as an agent of another, ownership of existing suppliés, or approves
specific services as partial or complete performance of the contract.

“Correction”, as used in this clause, means the elimination of a defect.

“Supplies”, as used in this clause, means the end item furnished by the contractor and related services
required under the contract. The word does not include “data”.

(b) Contractor’s Obligations.

(1) Notwithstanding inspection and acceptance by the government of supplies furnished under this contract,
or any condition of this contract concerning the conclusiveness thereof, the contractor warrants that for 18 months
after receipt of supplies at destination:

(1) all supplies furnished under this contract will be free from defects in material or workmanship and will
conform with all requirements of this contract; and

(i1) the preservation, packaging, packing and marking, and the preparation for, and method of, shipment of
such supplies will conform with the requirements of this contract.

(2) When return of the supplies to the contractor and redelivery, if applicable, is required, transportation
charges and responsibility for the supplies while in transit shall be borne by the contractor. Contractor shall also be
liable for:

(1) handling costs and incidental charges incurred by the government in the preparation of the above
described supplies for return to the contractor and in return of said supplies to storage, after redelivery by the
contracfor; and

(i1) for cost of government examination of the corrected or replaced supplies computed and charged at the
flat rate of $49.28 per hour.

(3) Any supplies or parts thereof, corrected or furnished in replacement under this clause, shall also be
subject to the terms of this clause to the same extent as supplies initially delivered. The warranty, with respect to
supplies or parts thereof, shall be equal in duration to that in paragraph (b)(1) of this clause and shall run from the
date of receipt at destination of the corrected or replaced supplies. '

(4) All implied warranties of merchantability and “fitness for a particular purpose” are excluded from any
obligation contained in this contract.

(c) Remedies Available to the Government.

(1) The contracting officer shall give written notice to the contractor of any breach of warranties in paragraph
(b)(1) of this clause within 19 months from receipt of supplies at destination.

(2) Conformance of supplies or parts thereof subject to warranty action shall be determined in accordance
with the inspection and acceptance procedures contained in the contract except as provided herein. If the contract
provides for sampling, the contracting officer may group any supplies delivered under this contract. The size of the
sample shall be that required by the sampling procedure specified in the contract for the quantity of supplies on
which warranty action is proposed, except when projecting sampling results. Warranty sampling results may be
projected over supplies in the same shipment or other supplies contained in other shipments even though all of such
supplies are not present at the point of reinspection and regardless of whether such supplies have been issued or
consumed, provided; the supplies from which the samples were drawn are reasonably representative of the quantity
on which warranty action is proposed; and the defects found in the sample size are sufficient to reject the quantity
of supplies on which warranty action is proposed, even though the sample size may be less than that required for
such quantity. The original inspection lots need not be reconstituted, nor shall the contracting officer be required to
use the same lot size as on original inspection. Within a reasonable time after the notice, the contracting officer
may exercise one or more of the following options, and also, following the exercise of any option, may unilaterally
change it to one or more of the other options set forth below: .

(i) Require an equitable adjustment in the contract price for any supplies or group of supplies;

(ii) Screen the supplies grouped under this clause at contractor’s expense and return all nonconforming
supplies to the contractor for correction or replacement; ‘

(iit) Require the contractor to screen the supplies at depots designated by the government within the
continental united states and to correct or replace all nonconforming supplies;
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(iv) Return any supplies or group of supplies under this clause to the contractor (irrespective of the F.0O.B.
point or the point of acceptance) for screening and correction or replacement;

(v) Return or hold for contractor’s account any supplies or group of supplies delivered hereunder,
whereupon the contractor shall repay the contract price paid therefor. In such event, the government may reprocure
similar supplies upon such terms and in such manner as the contracting officer may deem appropriate, and charge to
the contractor the additional cost occasioned the government thereby.

(3) When either option three or four of this clause is exercised, the contractor is required to submit in writing
and within 30 days after receipt of notice of such invocation a schedule for either:

(i) correction and/or replacement of all defective supplies and subsequent redelivery of the returned
supplies; or,

(if) screening defective supplies at each depot involved and subsequent redelivery of all corrected and/or
replaced supplies.

Such schedule will become a part of the contract delivery schedule upon agreement thereto by the government. If
the contractor fails to provide an agreeable schedule within the specified period, or any extension agreed to by the
government, the government may correct the items and charge the contractor’s account, or issue a contract for
correction of the items and charge the contractor’s account, or exercise one or more of the remedies specified in
paragraph (4) below.

(4) If the contractor fails to accept return of the nonconforming supplies, or fails to make redelivery of the
corrected or replaced supplies to the government within the time established, or fails to make progress after their
return to correct or replace them so as to endanger performance within the time established for redelivery and does
not cure such failure within a period of 10 days (or such longer period as the contracting officer may authorize in
writing) after receipt of notice from the contracting officer specifying such failure, the contracting officer may
exercise one or more of the following remedies: o

(i) Retain or have the contractor return the nonconforming supplies and require an equitable adjustment in
the contract price.

(i1) Return or hold the nonconforming supplies for contractor’s account, or require the return of the
nonconforming supplies and then hold for contractor’s account, whereupon the contractor shall repay the contract
price therefor. In such event, the government may reprocure similar supplies upon such terms and in such manner
as the contracting officer may deem appropriate, and charge to the contractor the additional costs occasioned the
government thereby.

(iii) If the contractor fails to furnish timely disposition instructions, dispose of the nonconforming supplies
for the contractor’s account in a reasonable manner, in which case the government is entitled to reimbursement
from the contractor or from the proceeds for the reasonable expenses of the care and disposition of the
nonconforming supplies, as well as for any other costs incurred or to be incurred.

(5) The rights and remedies of the government provided in this clause are in addition to, and do not limit, any
rights afforded to the government by any other clause of this contract.

(d) Failure to agree upon any determination to be made under this clause shall be a dispute concerning a
question of fact within the meaning of the “disputes” clause of this contract.

(e) When the contract specifies ultimate delivery of supplies to a location outside the contiguous United States,
such location shall be deemed the destination for purposes of this clause.

252.243-7002 Requests for Equitable Adjustment (MAR 1998).

(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the contract
adjustment for which the Contractor believes the Government is liable. The request shall include only costs for
performing the change, and shall not include any costs that already have been reimbursed or that have been
separately claimed. All indirect costs included in the request shall be properly allocable to the change in
accordance with applicable acquisition regulations.

(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that exceeds
the simplified acquisition threshold shall bear, at the time of submission, the following certificate executed by

an individual authorized to certify the request on behalf of the Contractor:
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252.243-7002 Requests for Equitable Adjustment (MAR 1998) (Cont’d).

I certify that the request is made in good faith, and that the supporting data are accurate and
complete to the best of my knowledge and belief.

(Official's Name)
(Title)

(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition
Regulation (FAR); and
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR,
including actual cost data and data to support any estimated costs, even if cost or pricing data are not
required.

(d) The certification requirement in paragraph (b) of this clause does not apply to-

(1) Requests for routine contract payments; for example, requests for payment for accepted supplies
and services, routine vouchers under a cost-reimbursement type contract, or progress payment invoices;
or
(2) Final adjustments under an incentive provision of the contract.

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT
STATUTES OR EXECUTIVE ORDERS -- COMMERCIAL ITEMS (MAY 1999)

(2) The Contractor agrees to comply with the following FAR clauses, which are incorporated in this contract by

reference, to implement provisions of law or executive orders applicable to acquisitions of commercial items:
(1) 52.222-3, Convict Labor (E.O. 11755); and
(2) 52.233-3, Protest After Award (31 U.S.C. 3553).

(b) The Contractor agrees to comply with the FAR clauses in this paragraph (b) which the contracting officer
has indicated as being incorporated in this contract by reference to implement provisions of law or executive orders
applicable to acquisitions of commercial items or components:

X (1) 52.203-6, Restrictions on Subcontractor Sales to the Government,
with Alternate | (41 U.S.C. 253g and 10 U.S.C. 2402).

__ (2) 52.219-3, Notice of Total HUBZone Small Business Set-Aside (Jan
1999).

X (3) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small
Business Concerns (Jan 1999) (if the offeror elects to waive the
preference, it shall so indicate in its offer).

X (4)(i) 52.219-5, Very Small Business Set-Aside (Pub. L. 103-403, section
304, Small Business Reauthorization and Amendments Act of 1994).

(ii) Alternate | to 52.219-5.
__ (i) Alternate Il to 52.219-5.
X (5 52.219-8, Utilization of Small, Small Disadvantaged and Women-
Owned Small Business Concems (15 U.S.C. 637 (d)(2) and (3)).
X (6) 52.219-9, Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (15 U.S.C. 637 (d)(4)).
(7) 52219-14, Limitation on Subcontracting (15 U.S.C. 637(a)(14)).
(8)(1 52.219-23, Notice of Price evaluation Adjustment for Small
Disadvantaged Business Concerns (Pub L. 103-355, section 7102,
and 10 U.S.C. 2323) (if the offeror elects to waive the adjustment, it
shall so indicate in its offer).
(ii) Alternate I of 52.219-23.
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(9)  52.219-25, Small Disadvantaged Business Participation Program—
Disadvantaged Status and Reporting (Pub. L. 103-355, section 7102,
And 10 U.S.C. 2323).
___(10) 52.219-26, Small Disadvantaged Business Participation Program—
Incentive Subcontracting (Pub. L. 103-355, section 7102, and 10
U.S.C. 2323).
__ (11) 52.222-21, Prohibition of Segregated Facilities (Feb 1999).
_X_ (12) 52.222-26, Equal Opportunity (E.O. 11246).
_X_ (13) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of
the Vietnam Era (38 U.S.C. 4212).
_X_ (14) 52.222-36, Affirmative Action for Workers with Disabilities
(29 U.S.C. 793).
_X (15) 52.222-37, Employment Reports on Disabled Veterans and
Veterans of the Vietnam Era (38 U.S.C. 4212).
Paragraphs (16) through (18) are not applicable and have been deleted
_ (19) 52.225-18, European Union Sanction for End Products (E.O.
12849).
__ {20) 52.225-19, European Union Sanction for Services (E.O. 12849).
Paragraph (21) is not applicable and has been deleted.
_X_ (22) 52.232-33, Payment by Electronic Funds Transfer--Central Contractor
Registration (31 U.S.C. 3332).
__ (23) 52.232-34, Payment by Electronic Funds Transfer--Other than Central
Contractor Registration (31 U.S.C. 3332).

__ (24) 52.232-36, Payment by Third Party (31 U.S.C. 3332).

___ (25) $52.239-1, Privacy or Security Safeguards (5 U.S.C. 552a)

__ (26) 52.247-64, Preference for Privately Owned U.S. Flag Commercial

Vessels (46 U.S.C. 1241).
(c) The Contractor agrees to comply with the FAR clauses in this paragraph (c), applicable to commercial
services, which the Contracting Officer has indicated as being incorporated in this contract by reference to
implement provisions of law or executive orders applicable to acquisitions of commercial items or components:
(1) 52.222-41, Service Contract Act of 1965, as amended
(41 U.S.C. 351, et seq.).

__ (2) 52.222-42, Statement of Equivalent Rates for Federal Hires
(29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

__(3) 52.222-43, Fair Labor Standards Act and Service Contract Act - Price
Adjustment (Multiple Year and Option Contracts)
29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

__ {4) 52.222-44, Fair Labor Standards Act and Service Contract Act - Price
Adjustment (29 U.S.C. 206 and 41 U.S.C. 351, et seq.).

__ (5) 52.222-47, SCA Minimum Wages and Fringe Benefits Applicable to
Successor Contract Pursuant to Predecessor Contractor Collective
Bargaining Agreement (CBA) (41 U.S.C. 351, et seq.).

(d) Comptroller General Examination of Record.

The Contractor agrees to comply with the provisions of this paragraph (d) if this contract was awarded using
other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-
2, Audit and Records - Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller
General, shall have access to and right to examine any of the Contractor’s directly pertinent records involving
transactions related to this contract. ;

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other
evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any
shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract, If
this contract is completely or partially terminated, the records relating to the work terminated shall be made
available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes
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clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available
until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting
procedures and practices, and other data, regardless of type and regardless of form. This does not require the
Contractor to create or maintain any record that the Contractor does not maintain in the ordinary course of business

or pursuant to a provision of law.

(e) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c) or (d) of this clause, the
Contractor is not required to include any FAR clause, other than those listed below (and as may be required by an
addenda to this paragraph to establish the reasonableness of prices under Part 15), in a subcontract for commercial
items or commercial components--

(1) 52.222-26, Equal Opportunity (E.O. 11246);

(2) 52.222-35, Affirmative Action for Disabled Veterans and Veterans of the
Vietnam Era (38 U.S.C. 4212);

(3) 52.222-36, Affirmative Action for Workers with Disabilities (29 U.S.C. 793);
and

(4) 52.247-64, Preference for Privately-Owned U.S.-Flagged Commercial
Vessels (46 U.S.C. 1241) (flow down not required for subcontracts awarded
beginning May 1, 1996).

252.212-7001 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR
EXECUTIVE ORDERS APPLICABLE TO DEFENSE ACQUISITIONS OF COMMERCIAL

ITEMS (SEP 1999) DFARS

(a) The Contractor agrees to comply with the Defense Federal Acquisition Regulation Supplement (DFARS) clause
252.247-7023, Transportation of Supplies by Sea, which is included in this contract by reference to implement 10 U.S.C.
2631.

(b) The Contractor agrees to comply with any clause that is checked on the following list of DFARS clauses which, if
checked, is included in this contract by reference to implement provisions of law or Executive Orders applicable to
acquisitions of commercial items or components.

___252.205-7000 Provision of Information to Cooperative Agreement Holders
(10 U.S.C. 2416).

__252.206-7000 Domestic Source Restriction (10 U.S.C. 2304).

_X_252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (DoD Contracts)(15 U.S.C. 637).

_X 252.225-7001 Buy American Act and Balance of Payments Program
41 U.S.C. 10a-104, E.O. 10582).

_252,225-7007 Buy American Act--Trade Agreements--Balance of Payments
Program (41 U.S.C. 102-10d, 19 U.S.C. 2501-2518, and 19
U.S.C. 3301 note). '

_X252.225-7012 Preference for Certain Domestic Commodities.

__252.225-7014 Preference for Domestic Specialty Metals (10 U.S.C. 2241 note).

__252.225-7015 Preference for Domestic Hand or Measuring Tools (10 U.S.C.
2241 note).

_252.,225-7021 Trade Agreements (19 U.S.C. 2501-2518 and 19 U.S.C. 3301
note).

__252.225-7027 Restriction on Contingent Fees for Foreign Military Sales
(22 U.S.C.2779).

__252.225-7028 Exclusionary Policies and Practices of Foreign Governinents
(22 U.S.C. 2755).

__252.225-7036 Buy American Act--North American Free Trade Agreement
Implementation Act--Balance of Payment Program ( Alternate
I) (41.U.S.C. 102-10d and 19 U.S.C. 3301 note).



‘\

SP0300-00-D-Z207 ' " Page 820f 83_
STEGNER FOOD PRODUCTS COMPANY

__252.227-7015 Technical Data -- Commercial Items (10 U.S.C. 2320).

__252.227-7037 Validation of Restrictive Markings on Technical Data (10 U.S.C.
2321).

__252.243-7002 Requests for Equitable Adjustment (10 U.S.C. 2410).

__252.247-7024 Notification of Transportation of Supplies by Sea (10 U.S.C. 2631).

(c) Inaddition to the clauses listed in paragraph (e) of the Contract Terms and Conditions Required to
Implement Statutes or Executive Orders-Commercial Items clause of this contract, the contractor shall include the
terms of the following clause, if applicable, in subcontracts for commercial items or commercial components,
awarded at any tier under this contract:

252.225-7014 Preference for Domestic Specialty Metals, Alternate I (10U.S.C. 2241 note).

ADDENDUM

THE FOLLOWING ADDITIONAL CLAUSES ARE SET FORTH IN FULL TEXT:

252.204-7004 REQUIRED CENTRAL CONTRACTOR REGISTRATION (MAR 1998)
DFARS

(a) Definitions.

As used in this clause--

(1) “Central Contractor Registration (CCR) database” means the primary DoD repository for contractor
information required for the conduct of business with DoD.

(2) “Data Universal Numbering System (DUNS) number”” means the 9-digit number assigned by Dun and
Bradstreet Information Services to identify unique business entities.

(3) “Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number assigned by Dun
and Bradstreet plus a 4-digit suffix that may be assigned by a parent (controlling) business concern. This 4-digit
suffix may be assigned at the discretion of the parent business concern for such purposes as identifying subunits or
affiliates of the parent business concemn.

(4) “Registered in the CCR database” means that all mandatory information, including the DUNS number or
the DUNS+4 number, if applicable, and the corresponding Commercial and Government Entity (CAGE) code, is in
the CCR database; the DUNS number and the CAGE code have been validated; and all edits have been successfully
completed. : :

(b) (1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee must be
registered in the CCR database prior to award, during performance, and through final payment of any contract
resulting from this solicitation, except for awards to foreign vendors for work to be performed outside the United
States.

(2) The offeror shall provide its DUNS or, if applicable, its DUNS+4 number with its offer, which will be
used by the Contracting Officer to verify that the offeror is registered in the CCR database.

(3) Lack of registration in the CCR database will make an offeror ineligible for award.

. (4) DoD has established a goal of registering an applicant in the CCR database within 48 hours after receipt
of a complete and accurate application via the Internet. However, registration of an applicant submitting an
application through a method other than the Internet may take up to 30 days. Therefore, offerors that are not
registered should consider applying for registration immediately upon receipt of this solicitation.

(¢) The Contractor is responsible for the accuracy and completeness of the data within the CCR, and for any
liability resulting from the Government’s reliance on inaccurate or incomplete data. To remain registered in the
CCR database after the initial registration, the Contractor is required to confirm on an annual basis that its
information in the CCR database is accurate and complete.

(d) Offerors and contractors may obtain information on registration and annual confirmation requirements by
calling 1-888-227-2423, or via the Internet at http://ccr.edi.disa.mil. .

THE CLAUSES LISTED BELOW ARE INCORPORATED BY REFERENCE WITH THE SAME FORCE
AND EFFECT AS IF THEY WERE GIVEN IN FULL TEXT. UPON REQUEST, THE CONTRACTING
OFFICER WILL MAKE THEIR FULL TEXT AVAILABLE. (Also, the full text of a contract clause may
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be accessed electronically at these addresses: FAR and DFARS - http://www.acq.osd.mil/dp/dars; DLAD,
PROCLTRS and FARS Deviations at http://dlanet.dla.mil/procregs/regs.htm.)

CLAUSE NUMBER TITLE DATE

-

The following DLAD provision applicé:

52.212-9000 MANDATORY PROVISIONS--COMMERCIAL ITEMS
(JUN 1997) - DLAD

52.233-9000 AGENCY PROTESTS (SEP 1996) DLAD

Companies protesting this procurement may file a protest 1) with the contracting officer, 2) with the General
Accounting Office, or 3) pursuant to Executive Order No. 12979, with the Agency for a decision by the
Activity’s Chief of the Contracting Office. Protests filed with the agency should clearly state that they are an
“Agency Level Protest under Executive Order No. 12979.” (Note: DLA procedures for Agency Level Protests
filed under Executive Order No. 12979 allow for a higher level decision on the initial protest than would occur
with a protest to the contracting officer; this process is not an appellate review of a contracting officer’s decision
ona protest previously filed with the contracting officer). Absent a clear indication of the intent to file an agency
level protest, protests will be presumed to be protests to the contracting officer.




